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 RFP Notification 

KAKINADA SMART CITY CORPORATION LIMITED 

Notification No. KSCCL/SMART CITY/2017           Dt.06-07-2017 

Bids are invited from Eligible Bidders for the following item of works 

1. Up-gradation of Primary School Infrastructure 
2. Reclamation of Parlopeta MSW Dumpsite through Bio-Mining Process in Kakinada Municipal 

Corporation 
3. Re-Development with additional Facilities to a) Peddda Market b) Kottapeta and c) Gandhinagar 

Markets 
4. Providing Sewerage system with STP including O&M for 5 years at Yetimoga in Kakinada 
5. Build, Operate and maintain Biogas based captive Power Plant for handling 5 TPD Municipal 

Solid Waste 
6. Design, Develop, Implement and Maintenance of Health records (E-Health) of Government 

Hospitals in Kakinada 
7. Construction of Two Lane Road Bridge at Prathapnagar, Kakinada 
8. Development of Arterial Road from Sarpavaram Junction to Jaganadhapuram Bridge via RTA 

Office, Diary farm junction, Port Railway gate as per design IRC 86-1983 for Urban Roads 
9. Urban Street Scaping of main road from Sarpavaram Junction to Balayogi Statue Junction” as 

Smart Street   

 The proposals can be submitted online e-tendering process through e-procurement portal 
www.apeprocurement.gov.in from 13th July 2017 onwards.  

For communication, contact us through mails  smartcityofficekkd@gmail.com & 
kakinadacorporation@gmail.com , Web site: kakinada.cdma.ap.gov.in  

 

     Sd/ xxxxxxxxxx   
    Managing Director, 

                       KSCCL, Kakinada          

                                                         

                                                                                                                                 

       

 

 

http://www.apeprocurement.gov.in
mailto:smartcityofficekkd@gmail.com
mailto:kakinadacorporation@gmail.com
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         Key Dates 

 

S. 
No. Activity Key Date* Time 

1 Release of RFP 15th July 2017  11:00 
2 RFP Availability in E Procurement 25th July 2017 16:00 
3 Last date of receipt of queries on RFP 19th July 2017 17:00 

4 

Pre-bid Meeting date 
Venue: Conference Hall, Municipal 
Corporation, Cinema road, Kakinada AP, 
India 21st  July 2017 11:00 

5 Posting of response to queries 21st July 2017 17:00 

6 Last date for submission of Bids -                                                        
                                                Electronically 25th July 2017 17:00 

7  Physical Submission 27th July 2017 11:00 
8 Date of opening of technical bids (online) 27th July 2017 11:30 
9 Date of opening of Commercial bids (online) 29th July 2017 11:00 

10 Officer Inviting Bids Managing Director, KSCCL, Kakinada  

    
 

For more details contact: 
  

 
Kakinada Smart City Corporation Ltd. 

 
 

Web : www.kakinada.cdma.ap.gov.in  
 

 
www.apeprocurement.gov.in 

  
 

Email: smartcityofficekkd@gmail.com  
 

 
           kakinadacorporation@gmail.com  

 
    
 

CEO, KSCCL, Kakinada,                                M: +91-9989707957 
  

 
Email : jsujayarun@gmail.com 

  
    
 

Superintending Engineer   M; +91-8978686555 
 

 
email: smartcitysekmc@gmail.com  

 
    
 

Executive Engineer, M: +91-9849906516 
 

 
email: vvenkatasurya99@yahoo.com      

  

 
 

 

http://www.kakinada.cdma.ap.gov.in
http://www.apeprocurement.gov.in
mailto:smartcityofficekkd@gmail.com
mailto:kakinadacorporation@gmail.com
mailto:jsujayarun@gmail.com
mailto:smartcitysekmc@gmail.com
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Section I - Instructions to Bidders 
 A. General 

1. Scope of Bid 1.1 With reference to the RFP notice, specified in the Bid Data Sheet (BDS), 
the KSCCL, as specified in the BDS, issues this Bidding document for the 
provision of Works as specified in Section V, Work’s Requirements. The name, 
identification, and number of lots (contracts) of this RFP are specified in the 
BDS. 

1.2 Throughout this bidding document: 

a. the term “in writing” means communicated in written form (e.g. by 
mail, e-mail, fax, including, if specified in the BDS, distributed or 
received through electronic-procurement system used by the KSCCL) 
with proof of receipt; 

b. if the context so requires, “singular” means “plural’ and vice versa; and 

c. “Day” means calendar day, unless otherwise specified as a “Business 
Day.” A Business Day is any day that is a working day of GoAP. It 
excludes the GoAP’s official public holidays. 

2. Fraud and 
Corruption 

2.1 KSCCL requires compliance with the Indian Penal Code 1860 and 
Prevention of Corruption Act 1988. KSCCL defines, for the purposes of 
this provision, the terms set forth below as follows 

a. “corrupt practice” means the offering, giving, receiving or 
soliciting of anything of value to influence the action of a public 
official in the procurement process or in contract execution; and 

b. “fraudulent practice” means a misrepresentation of facts in order 
to influence a procurement process or the execution of a contract 
to the detriment of the Department, and includes collusive 
practice among bidders (prior to or after tender submission) 
designed to establish bid prices at artificial non-competitive levels 
and to deprive the benefits of free and open competition. 

2.2 Any effort by a bidder to influence the Department in the Department’s 
bid evaluation, bid comparison or contract award decisions may result 
in rejection of the bidder’s tender. 

2.3 The Department will reject a proposal for award if it determines that 
the bidder recommended for award has engaged in corrupt or 
fraudulent practices in competing for the contract in question 

2.4 In further pursuance of this policy, bidders shall permit and shall cause 
their agents (where declared or not), subcontractors, sub consultants, 
service providers, suppliers, and their personnel, to permit KSCCL to 
inspect all accounts, records and other documents relating to any initial 
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selection process, prequalification process, bid submission, proposal 
submission, and contract performance (in the case of award), and to 
have them audited by auditors appointed by KSCCL. 

3. Eligible Bidders 3.1 A Bidder may be an Individual or a firm that is a private entity, a state-
owned enterprise or institution or any combination of such entities in 
the form of a joint venture (JV) under an existing agreement or with a 
new JV agreement entered solely for the purpose of the said bid. In the 
case of a joint venture, all members shall be jointly and severally liable 
for the execution of the entire Contract in accordance with the Contract 
terms. The JV shall nominate a Representative who shall have the 
authority to conduct all business for and on behalf of any and all the 
members of the JV during the Bidding process and, in the event the JV 
is awarded the Contract, during contract execution. The Maximum 
number of JV members eligible is specified in the BDS. 
 

3.2 A Bidder shall not have a conflict of interest. Any Bidder found to have a 
conflict of interest shall be disqualified. A Bidder may be considered to 
have a conflict of interest for the purpose of this Bidding process, if the 
Bidder:  

(a) directly or indirectly controls, is controlled by or is under 
common control with another Bidder; or  

(b) has the same legal representative as another Bidder; or 

(c) has a relationship with another Bidder, directly or through 
common third parties, that puts it in a position to influence the 
Bid of another Bidder, or influence the decisions of the 
Employer regarding this Bidding process; or 

(d) has a close business or family relationship with a professional 
staff of the KSCCL who: (i) are directly or indirectly involved in 
the preparation of the Bidding document or specifications of 
the Contract, and/or the Bid evaluation process of such 
Contract; or (ii) would be involved in the implementation or 
supervision of such Contract. 

3.3 A firm that is a Bidder (either individually or as a JV member) shall not 
participate in more than one Bid, except for permitted alternative Bids. 
This includes participation as a subcontractor in other Bids. Such 
participation shall result in the disqualification of all Bids in which the 
firm is involved. 
 

3.4 A Bidder may have the nationality of any country, subject to the 
restrictions pursuant to ITB 3.5. A Bidder shall be deemed to have the 
nationality of a country if the Bidder is constituted, incorporated or 
registered in and operates in conformity with the provisions of the laws 
of that country, as evidenced by its articles of incorporation (or 
equivalent documents of constitution or association) and its 
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registration documents, as the case may be.  
 
3.5 The bidder shall not have been blacklisted by any of the Central 

government/ State government/ Semi- government/ PSU’s of central/ 
state governments.  

 
3.6 Firms of all countries are eligible to apply - Deleted. 

 
3.7 A Bidder shall provide such documentary evidence of eligibility 

satisfactory to the KSCCL, as the KSCCL shall reasonably request. 

 B.  Contents of Bidding Document 

4. Sections of  
Bidding Document 

4.1 The Bidding document consists of Volume I and II which includes all the 
sections specified below, and which should be read in conjunction with any 
Addenda issued in accordance with ITB 6. 

Volume I 

PART 1    Bidding Procedures 

 Section I - Instructions to Bidders (ITB) 

 Section II - Bid Data Sheet (BDS) 

 Section III -  Evaluation and Qualification Criteria 

 Section IV -Bidding Forms 

PART 2    Works Requirements 

 Section V -  Scope of Work 

PART 3   Conditions of Contract and Contract Forms 

 Section VI - General Conditions(GC) 

 Section VII- Special Conditions of Contract(SCC) 

 Section VIII - Contract Forms 

 Financial Bid Part – II- Annexure-I 

 Annexure-II 

Volume II 

PART 4    Works Requirements 

 Section IX -  Scope of Work (Drawings and Photographs) 

 

4.2 The Request for Proposal (RFP) issued by the KSCCL is not part of the 
Bidding document. 

4.3 The Bidder is expected to examine all instructions, forms, terms, and 
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specifications in the Bidding document and its updates on web portal 
to furnish with its Bid, all information and documentation as is 
required by the Bidding document. 

5. Clarification of 
Bidding 
Document, Site 
Visit, Pre-Bid 
Meeting 

5.1 A Bidder requiring any clarification of the Bidding document shall 
contact the KSCCL in writing at the address specified in the BDS or raise 
it in writing during the pre-Bid inwriting. The KSCCL will respond in 
writing to any request for clarification, provided that such request is 
received prior to the deadline specified in Key Dates. The KSCCL shall 
upload the responses online in the AP e-procurement portal and its 
website and through mails to the intended bidder who have attended 
the pre-bid meeting or who have raised queries. It is the bidder’s 
responsibility to check the portal regularly for any updates/postings. 
KSCCL will not hold any responsibility of posting the same to individual 
bidders. 

5.2 The Bidder is advised to visit and examine the Site of Works and its 
surroundings and obtain for itself on its own responsibility all 
information that may be necessary for preparing the Bid and entering 
into a contract for construction of the Works. The costs of visiting the 
Site shall be at the Bidder’s own expense. 

5.3 The Bidder and any of its personnel or agents will be granted 
permission by the KSCCL to enter upon its premises and lands for the 
purpose of such visit, but only upon the express condition that the 
Bidder, its personnel, and agents will release and indemnify the KSCCL 
and its personnel and agents from and against all liability in respect 
thereof, and will be responsible for death or personal injury, loss of or 
damage to property, and any other loss, damage, costs, and expenses 
incurred as a result of the inspection 

5.4    The Bidder’s designated representative is invited to attend a pre-Bid 
meeting and/or a Site of Works visit. The purpose of the meeting will be 
to clarify issues and to answer questions on any matter that may be 
raised at that stage. 

5.5 The Bidder is requested to submit any questions in writing, to reach the 
KSCCL not later than the time specified in ‘Key Dates’. 

5.6    Minutes of the pre-Bid meeting, if applicable, including the text of the 
questions asked by Bidders, without identifying the source, and the 
responses given, together with any responses prepared after the 
meeting, shall also publish the clarifications as given in ITB 5.1 and 
Minutes of the pre-Bid meeting at the web page identified in the 
BDS. Any modification to the Bidding document that may become 
necessary as a result of the pre-Bid meeting shall be made by the KSCCL 
exclusively through the issue of an Addendum pursuant to ITB 6 and not 
through the minutes of the pre-Bid meeting. Non-attendance at the 
pre-Bid meeting will not be a cause for disqualification of a Bidder. 
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5.A. Sufficiency of 
the Bid 

The Contractor shall be deemed to have satisfied himself before bidding as 
to the correctness and sufficiency of his tender for the Scope of Work. 

6. Amendment of 
Bidding Document 

6.1 At any time prior to the deadline for submission of Bids, KSCCL may 
amend the Bidding document by issuing addenda. 

6.2 Any addendum and / or clarifications issued shall be part of the Bidding 
document and shall be uploaded on the e-procurement portal (as 
specified in key dates) in accordance with ITB 4.3. KSCCL shall also 
publish the addendum on the web page in accordance with ITB 5.6. 

 C.  Preparation of Bids 

7. Cost of Bidding 7.1 The Bidder shall bear all costs associated with the preparation and 
submission of its Bid, and the KSCCL shall not be responsible or liable for 
those costs, regardless of the conduct or outcome of the Bidding 
process. 

7.2 Transaction Fee: It is mandatory for all the participating bidders to pay 
electronically the Transaction fee to M/s Vupadi Techno Service (P) Ltd 
through "Payment Gateway Service on E-Procurement platform". The 
Electronic Payment Gateway accepts all Master and Visa card issued by 
any bank and Direct Debit facility / Net Banking of ICICI Bank, HDFC to 
facilitate the transaction. This is in compliance as per G.O Ms No 13 IT & 
C Dept., dated 5-7-2006. A Service Tax of 15 % + Bank Charges for Credit 
Card Transaction of 1.85% on the transaction Amount payable to M/s 
Vupadi Techno Service (P) Ltd shall be applicable which is non-
refundable. The Transaction fee payable is specified in the BDS. 

7.3 Bid Processing Fee: A bidding processing fee is payable by the bidder in 
the form of a Demand Draft drawn in the name of Kakinada Smart City 
Corporation Limited payable at Kakinada. Scanned Copy of the demand 
draft shall be uploaded during the bid submission and shall be 
physically submitted along with the bid. The Bid Processing fee payable 
is specified in the BDS. 

8. Language of Bid 8.1 The Bid, as well as all correspondence and documents relating to the Bid 
exchanged by the Bidder and the KSCCL, shall be in English.  

9. Documents 
Comprising the Bid 

9.1 The Bid shall comprise the following: 

(a) Letter of Bid prepared in accordance with ITB 10; 

(b) Schedules including Bill of Quantities, completed in accordance 
with ITB 10 and ITB 12; 

(c) Bid Security in accordance with ITB 17.1; 

(d) Authorization: written confirmation authorizing the signatory of 
the Bid to commit the Bidder, in accordance with ITB.3; 
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(e) Qualifications: documentary evidence in accordance with ITB 
15establishing the Bidder’s qualifications to perform the 
Contract if its Bid is accepted; 

(f) Conformity: a technical proposal in accordance with ITB 14;  

(g) Any other document required in the BDS. 

 

9.2 In addition to the requirements under ITB 9.1, Bids submitted by a JV 
shall include a copy of the Joint Venture Agreement entered into by all 
members 

10. Letter of Bid and 
Schedules 

10.1 The Letter of Bid and Schedules, including the Bill of Quantities, shall be 
prepared using the relevant forms furnished in Section IV, Bidding 
Forms. The forms must be completed without any alterations to the 
text, and no substitutes shall be accepted except as provided under ITB 
18.3. All blank spaces shall be filled in with the information requested.  

11. Alternative Bids 11.1 No alternative Bids shall be considered. Bidders submitting unsolicited 
alternative proposals will be summarily rejected. 

12. Bid Prices and 
Discounts 

12.1 The prices quoted by the Bidder in the Letter of Bid and in the Bill of 
Quantities shall conform to the requirements specified below. 

12.2 The Bidder shall fill in rates and prices for all items of the Works 
described in the Bill of Quantities. Items against which no rate or price is 
entered by the Bidder shall be deemed covered by the rates for other 
items in the Bill of Quantities and will not be paid for separately by the 
Employer. 

12.3 The price to be quoted in the Letter of Bid, in accordance with ITB 10.1, 
shall be the total price of the Bid. 

12.4 VOID 

12.5 Unless otherwise specified in the BDS and the Conditions of Contract, 
the rates and prices quoted by the Bidder are fixed.  

12.6 If so specified in ITB 1.1, Bids are being invited for individual lots 
(contracts) or for any combination of lots (packages). Bidders wishing to 
offer discounts for the award of more than one Contract shall specify in 
their Bid the price reductions applicable to each package, or 
alternatively, to individual Contracts within the package. Discounts shall 
be submitted in accordance with ITB 12.4, provided the Bids for all lots 
(contracts) are opened at the same time. 

12.7 All duties, taxes as mentioned in ITB 12.8 & 12.9, and other levies 
payable by the Contractor under the Contract, or for any other cause, as 
of the date shall be included in the rates and prices and the total Bid 
Price submitted by the Bidder. 
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 12.8 As part of the Contract Price, the Contractor shall, in connection with the 
Work, include all taxes as applicable (like GST and/or sales tax, octroi, 
Labour Cess, all applicable duties, works contract tax and any other 
taxes including  sales tax on the Work, VAT, levies or royalties or 
Seignorage etc.. payable on the materials and equipment forming part 
of the Work), now or hereafter imposed, increased or modified from 
time to time and shall also include any other statutory obligations and 
no claims on this account shall be entertained or allowed at any stage 
subsequently.  

12.9  Taxes, charges, Cess etc. including (but not limited to) Work Contract Tax 
(WCT), Seignorage/ Sales tax/ Labour Cess and any other charges as may 
be applicable from time to time at the prevailing rates shall be deducted 
or reimbursed from all payments made to the Contractor. Contractor 
shall provide Form “C”, Form “38” or any other forms and comply with all 
the formalities that may be required by the Central/State Government 
for procurement of Owner supplied material. 

All duties, insurances, taxes, and other levies payable by the 
Implementing Agency under the Contract, or for any other cause, as of 
the date of submission of bids, shall be included in the total bid price 
submitted by the Bidder. Bidder should be aware of its tax liability in the 
Client’s country/state (in which he is working) should be reflected in the 
Contract. No additional claims will be entertained or allowed at any stage 
subsequently. 

13. Currencies of Bid 
and Payment 

13.1 The currency of the Bid and the currency of payments shall be in 
Indian Rupees. 

14. Documents 
Comprising the 
Technical Proposal 

14.1 The Bidder shall furnish a technical proposal including a statement of 
work methods, equipment, personnel, schedule and any other 
information as stipulated in Section IV, Bidding Forms, in sufficient detail 
to demonstrate the adequacy of the Bidder’s proposal to meet the 
work’s requirements and the completion time.   

15. Documents 
Establishing the 
Eligibility and 
Qualifications of 
the Bidder 

15.1 To establish Bidder’s eligibility in accordance with ITB 3, Bidders shall 
complete the Letter of Bid, included in Section IV, Bidding Forms and 
submit true copies of all relevant documents as mentioned. 

15.2 In accordance with Section III, Evaluation and Qualification Criteria, to 
establish its qualifications to perform the Contractthe Bidder shall 
provide the information requested in the corresponding information 
sheets included in Section IV, Bidding Forms. 
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16. Period of Validity 
of Bids 

16.1 Bids shall remain valid for the Bid Validity period specified in the BDS. The 
Bid Validity period starts from the date fixed for the Bid submission 
deadline (as prescribed by the KSCCL in accordance with ITB 20). A Bid 
valid for a shorter period shall be rejected by the KSCCL as 
nonresponsive. 

16.2 In exceptional circumstances, prior to the expiration of the Bid 
validity period, KSCCL may request Bidders to extend the period of 
validity of their Bids. The request and the responses shall be made in 
writing. If a Bid Security is requested in accordance with ITB 17, it shall 
also be extended for thirty days (30 days) beyond the deadline of the 
extended validity period. A Bidder may refuse the request without 
forfeiting its Bid security. A Bidder granting the request shall not be 
required or permitted to modify its Bid. 

17. Bid Security 17.1 The Bidder shall furnish as part of its Bid, a Bid Security as specified in the 
BDS in the amount as specified in the BDS. 

17.2 The Bid Security shall be paid in the form of an unconditional Bank 
guarantee issued by a nationalized bank or scheduled/ commercial 
bank drawn in favour of Kakinada Smart City Corporation Limited 
payable at Kakinada. 

The Bid Security shall be submitted using the Bid Security Form 
included in Section IV, Bidding Forms, The Bid Security shall be valid for 
thirty days (30 days) days beyond the original validity period of the Bid, 
or beyond any period of extension if requested under ITB 16.2. 

17.3    If a Bid Security specified pursuant to ITB 17.1 is not submitted along 
with the bid then the bid shall be rejected as non-responsive 

17.4   If a Bid Security is specified pursuant to ITB 17.1, the Bid Security of 
unsuccessful Bidders shall be returned within 60 days of award of work 
to the successful bidder 

17.5   VOID 

17.6    The Bid Security may be forfeited- 

c. if a Bidder withdraws its Bid during the period of Bid validity 
specified by the Bidder on the Letter of Bid, or any extension 
thereto provided by the Bidder; or 

d. if the successful Bidder fails to:  

(i) sign the Contract in accordance with ITB 40; or 

(ii) furnish a Performance Security  

17.7 The Bid Security of a JV shall be in the name of the JV that submits the Bid.  

18. Format and 
Signing of Bid 

18.1 The Bidder shall prepare one original of the documents comprising the 
Bid as described in ITB 9 and clearly mark it “ORIGINAL.” In addition, the 
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Bidder shall submit copies of the Bid, in the number specified in the BDS 
and clearly mark them “COPY.” In the event of any discrepancy between 
the original and the copies, the original shall prevail. 

18.2 Bidders shall mark as “CONFIDENTIAL” all information in their Bids 
which is confidential to their business. This may include proprietary 
information, trade secrets, or commercial or financially sensitive 
information.  

18.3 The original and all copies of the Bid shall be typed or written in indelible ink 
and shall be signed by a person duly authorized to sign (with blue colour 
pen only) on behalf of the Bidder. This authorization shall consist of a 
written Power of Attorney and shall be attached to the Bid. The name and 
position held by each person signing the authorization must be typed or 
printed below the signature. All pages of the Bid where entries or 
amendments have been made shall be signed or initialled by the person 
signing the Bid (with blue colour pen only). 

18.4 In case the Bidder is a JV, the Bid shall be signed by an authorized 
representative of the JV on behalf of the JV, and so as to be legally 
binding on all the members as evidenced by a power of attorney signed 
by their legally authorized representatives. 

18.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are 
signed or initialled by the person signing the Bid. 

 D.  Submission and Opening of Bids 

19. Sealing and 
Marking of Bids 

19.1 Unless specified in BDS in detail about submission process of the bid the 
following is to be followed. 

19.2 The Bids needs to be submitted on the e-tendering portal 
i.e.,https://tender.apeprocurement.gov.in. 

19.3 (A) Physical bid submission should be by hand shall enclose the original 
of the Technical Bid and copy of the Technical Bid in separate sealed 
envelopes, duly marking the envelopes as “ORIGINAL - TECHNICAL BID”,  
and “COPY NO… - TECHNICAL BID”. These envelopes, the first 
containing the originals and the others containing copies, shall then be 
enclosed in one single envelope per set. If permitted in accordance with 
ITB 11, alternative bids shall be similarly sealed, marked and included in 
the sets. The rest of the procedure shall be in accordance with ITB 19.4 
and 19.7. 

 (B) Bidders submitting bids electronically shall follow the electronic bid 
submission procedures specified in the BDS. 

19.4    The inner and outer envelopes shall: 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer in accordance with BDS 20.1 and 

https://tender.apeprocurement.gov.in.
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(c) bear the specific identification of this bidding process indicated in 
the BDS 1.1 

19.5 The outer envelopes and the inner envelopes containing the Technical 
Bid shall bear a warning not to open before the time and date for the 
opening of Technical Bid, in accordance with ITB 23 

19.6 VOID 
19.7 If all envelopes are not sealed and marked as required, the Employer 

will assume no responsibility for the misplacement or premature 
opening of the bid. 

19.8 All pages in the bid should be numbered appropriately in serial order 

20. Deadline for 
Submission of Bids 

20.1 Bids must be received by KSCCL at the address and no later than the 
date and time specified in the BDS.   

20.2 KSCCL may, at its discretion, extend the deadline for the submission of 
Bids by amending the Bidding document in accordance with ITB 6, in 
which case all rights and obligations of KSCCL and Bidders previously 
subject to the deadline shall thereafter be subject to the deadline as 
extended. 

21. Late Bids 21.1 KSCCL shall not consider any Bid that arrives after the deadline for 
submission of Bids, in accordance with ITB 20.  Any Bid received by 
KSCCL after the deadline for submission of Bids shall be declared late, 
rejected. 

21.2 Bidders are encouraged to submit their bids well in advance and avoid 
last minute rush resulting in “non responsive website/ slow uploading/ 
server down/ server not working etc.” or any other case as it may be 
during the submission of the bids online on the e-procurement system. 
KSCCL will not be responsible for occurrence of any of the above events.  

21.3 Evaluation of bids shall be based on the uploaded document. if there is 
any discrepancy between the physical and online documents, 
documents submitted online ONLY will prevail. 

22. Withdrawal, 
Substitution, 
&Modification of Bids 

22.1 The Bidder may/will not be allowed to withdraw, substitute and modify 
their bid after it has been submitted and accepted by KSCCL. Any 
withdrawal of bids will be result in forfeit of Bid security. 

23. Bid Opening 23.1 Except in the cases specified in ITB 21 and ITB 22, KSCCL shall publicly 
open and read out in accordance with this ITB all Bids received by the 
deadline, at the date, time and place specified in the BDS, in the 
presence of Bidders` designated representatives. 

23.2 All envelopes shall be opened one at a time, reading out: the name of the 
Bidder and responsiveness of the bid. 
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 E.  Evaluation and Comparison of Bids 

24. Confidentiality 24.1 Information relating to the evaluation of Bids and recommendation of 
contract award shall not be disclosed to Bidders or any other persons 
not officially concerned with the Bidding process. 

24.2 Any effort by a Bidder to influence the KSCCL in the evaluation of the 
Bids or Contract award decisions may result in the rejection of its Bid. 

25. Clarification of 
Bids 

25.1 To assist in the examination, evaluation, and comparison of the Bids, 
and qualification of the Bidders, KSCCL may, at its discretion, ask any 
Bidder for a clarification of its Bid, given a reasonable time for a 
response. Any clarification submitted by a Bidder that is not in response 
to a request by KSCCL shall not be considered. KSCCL’s request for 
clarification and the response shall be in writing.   

25.2 If a Bidder does not provide clarifications of its Bid by the date and time 
set in KSCCL’s request for clarification, its Bid may be rejected. 

26. Deviations, 
Reservations, and 
Omissions 

26.1 During the evaluation of Bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the 
Bidding document;  

(b) “Reservation” is the setting of limiting conditions or withholding 
from complete acceptance of the requirements specified in the 
Bidding document; and 

(c) “Omission” is the failure to submit part or all of the information or 
documentation required in the Bidding document. 

27. Determination of 
Responsiveness 

27.1 KSCCL’s determination of a Bid’s responsiveness is to be based on the 
contents of the Bid itself, as defined in ITB 9. 

27.2   A substantially responsive Bid is one that meets the requirements of the 
Bidding document without material deviation, reservation, or omission.   

27.3 The KSCCL shall examine the technical aspects of the Bid submitted in 
accordance with ITB 14, in particular, to confirm that all requirements of 
Section V, Scope of Work have been met without any material deviation, 
reservation or omission. 

27.4 If a Bid is not substantially responsive to the requirements of the 
Bidding document, it shall be rejected by KSCCL. 

28. Correction of 
Arithmetical Errors 

28.1 Provided that the Bid is substantially responsive, KSCCL shall correct 
arithmetical errors on the following basis: 

(a) if there is a discrepancy between the unit price and the total price 
that is obtained by multiplying the unit price and quantity, the unit 
price shall prevail and the total price shall be corrected,  
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(b) if there is an error in a total corresponding to the addition or 
subtraction of subtotals, the subtotals shall prevail and the total 
shall be corrected; and 

(c) if there is a discrepancy between words and figures, the amount in 
words shall prevail, unless the amount expressed in words is 
related to an arithmetic error, in which case the amount in figures 
shall prevail subject to (a) and (b) above. 

28.2 Bidders shall be requested to accept correction of arithmetical errors. 
Failure to accept the correction in accordance with ITB 28.1, shall result 
in the rejection of the Bid. 

29. VOID  

30. Subcontractors 30.1 Unless otherwise stated in the BDS, KSCCL does not intend to execute any 
specific elements of the Works by subcontractors selected in advance by 
the KSCCL. 

30.2 Bidders may propose subcontracting up to the percentage of total value 
of contracts or the volume of works as specified in the BDS. 
Subcontractors proposed by the Bidder shall be fully qualified for their 
parts of the Works. 

30.3 The subcontractor’s qualifications shall not be used by the Bidder to qualify 
for the Works unless their specialized parts of the Works were previously 
designated by the KSCCL in the BDS as can be met by subcontractors 
referred to hereafter as ‘Specialized Subcontractors’, in which case, the 
qualifications of the Specialized Subcontractors proposed by the Bidder 
may be added to the qualifications of the Bidder. 

31. Evaluation of Bids 

 

 

31.1 KSCCL shall use the criteria and methodologies listed in this ITB and 
Section III, Evaluation and Qualification Criteria. No other evaluation 
criteria or methodologies shall be permitted. By applying the criteria and 
methodologies KSCCL shall determine the Most Advantageous Bid in 
accordance with ITB 36. 

31.2 To evaluate a bid KSCCL shall consider the following: 

(a) The selection is based on Least Cost Based selection (LCS) as 
specified in BDS 

(b) The evaluation committee shall evaluate the technical proposals on 
the basis of their responsiveness to the Terms of Reference, 
applying the evaluation criteria, sub-criteria, and point system 
specified in BDS. Each responsive Proposal will be given a technical 
score (St). A Proposal shall be rejected at this stage if it does not 
respond to important aspects of the RFP, and particularly the Terms 
of Reference or if it fails to achieve the minimum technical score 
specified in the BDS.  
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(c) The bidders who score minimum qualifying score or more as 
specified in the BDS shall be treated at par and be considered 
technically qualified are eligible for opening of financial bid. 
Financial bids of only those bidders who are qualified in Technical 
will be opened. 

(d) The bid price, excluding Provisional Sums and the provision, if any, 
for contingencies in the Summary Bill of Quantities (BoQ), Activity 
Schedule, but including all works items, where priced competitively; 

(e)  price adjustment for correction of arithmetic errors in accordance 
with ITB 28; 

(f) any other additional evaluation factors specified in the BDS and 
Section III, Evaluation and Qualification Criteria. 

31.3    The estimated effect of the price adjustment provisions of the 
Conditions of Contract, applied over the period of execution of the 
Contract, shall not be taken into account in bid evaluation. 

32. Comparison of 
Bids 

32.1 KSCCL shall compare the evaluated costs of all substantially responsive Bids 
established in accordance with ITB 31.2 to determine the Bid that has the 
lowest evaluated cost. 

33. Abnormally Low 
Bids 

 

 

33.1 An Abnormally Low Bid is one where the Bid price, in combination with other 
elements of the Bid, appears so low that it raises material concerns as to 
the capability of the Bidder in regards to the Bidder’s ability to perform the 
Contract for the offered Bid Price. 

33.2 In the event of identification of a potentially Abnormally Low Bid, KSCCL 
shall seek written clarifications from the Bidder, including detailed price 
analyses of its Bid price in relation to the subject matter of the contract, 
scope, proposed methodology, schedule, allocation of risks and 
responsibilities and any other requirements of the Bidding document.  

33.3 After evaluation of the price analyses, taking into consideration the 
schedule of estimated Contract payments, the KSCCL may require that 
the amount of the performance security be increased at the expense of 
the Bidder to a level sufficient to protect the KSCCL against financial loss 
in the event of default of the successful Bidder under the Contract. If the 
increased amount of the performance security is not acceptable to the 
successful bidder, the KSCCL may in writing reject the bid of the 
successful bidder and in such case the next ranked bidder may be called 
for the negotiations and if such situation still persists the next placed 
bidder may be called for negotiations and so on till the finalization of 
the contract or the KSCCL may cancel the bidding process and recall the 
RFPs. 

33.4   If the bid price is abnormally low i.e., more than 15% less than the KSCCL 
estimated value, the bidder should deposit an additional security 
deposit for an equivalent amount of deference between the 15% and 
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quoted price as per ITB 42. 

34. Unbalanced or 
Front-Loaded Bids 

 

 

34.1 If the Bid that is evaluated as the lowest evaluated cost is, in KSCCL’s opinion, 
seriously unbalanced or front loaded, the KSCCL may require the Bidder to 
provide written clarifications. Clarifications may include detailed price 
analyses to demonstrate the consistency of the Bid prices with the scope of 
works, proposed methodology, schedule and any other requirements of 
the Bidding document.  

34.2 After evaluation of the price analyses, taking into consideration the 
schedule of estimated Contract payments, the KSCCL may require that 
the amount of the performance security be increased at the expense of 
the Bidder to a level sufficient to protect the KSCCL against financial loss 
in the event of default of the successful Bidder under the Contract. If 
the increased amount of the performance security is not acceptable to 
the successful bidder, the KSCCL may in writing reject the bid of the 
successful bidder and in such case the next ranked bidder may be called 
for the negotiations and if such situation still persists the next placed 
bidder may be called for negotiations and so on till the finalization of 
the contract or the KSCCL may cancel the bidding process and recall the 
RFPs. 

34.3   If the component wise price in the bid is unbalanced or front loaded by 
less than 15%, the bidder should deposit an additional Performance 
security for an equivalent amount of 1.5 times of the difference 
between the estimated price and quoted price for the unbalanced 
component. As per ITB 42 

35. Qualifications of 
the Bidder 

 

35.1 KSCCL shall determine to its satisfaction whether the eligible Bidder that is 
selected meets the qualifying criteria specified in Section III, Evaluation 
and Qualification Criteria. 

35.2 The determination shall be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted by the Bidder, pursuant 
to ITB 15. The determination shall not take into consideration the 
qualifications of other firms such as the Bidder’s subsidiaries, parent 
entities, affiliates, subcontractors (other than Specialized Subcontractors if 
permitted in the Bidding document), or any other firm(s) different from the 
Bidder. 

36. Most 
Advantageous Bid 

36.1 Having compared the evaluated costs of Bids, KSCCL shall determine the 
Most Advantageous Bid. The Most Advantageous Bid is the Bid of the 
Bidder that meets the Evaluation criteria as per Section III. 
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37. KSCCL’s Right to 
Accept Any Bid, 
and to Reject Any 
or All Bids 

37.1 KSCCL reserves the right to accept or reject any Bid and to annul the Bidding 
process and reject all Bids at any time prior to Contract Award, without 
thereby incurring any liability to Bidders. In case of annulment, all Bids 
submitted and specifically, Bid securities, shall be promptly returned to the 
Bidders.  

38. Notice of Intention 
to Award 

38.1 After determination of Most Advantageous Bid as per ITB 36 KSCCL 
will issue Letter of Award to the successful bidder. 

F.  Award of Contract 

39. Award Criteria& 
Notification of 
Award. 

39.1 Subject to ITB41, KSCCL shall award the Contract to the successful Bidder. 
This is the Bidder whose Bid has been determined to be the Most 
Advantageous Bid. KSCCL will issue Letter of Award to the Most 
Advantageous Bid 

40. Signing of Contract 40.1Promptly upon Notification of Award, the successful bidder shall within 4 
days submit Letter of Acceptance of work and within 10 days enter in to 
the agreement with the KSCCL after duly submitting the performance 
bank guarantee and completion of any other formalities. 

40.2 Within 3 working days from entering into the contract agreement, KSCCL 
will issue a Work Order duly indicating the commencement date. Unless 
otherwise specified the date of commencement of work is the date of 
issue of Work Order. 

41. Performance Bank 
Guarantee 

41.1 Within 10 days of the receipt of the Letter of Award from KSCCL, the 
successful Bidder shall furnish the Performance Security as mentioned in 
accordance with the General Conditions of Contract, subject to ITB 34 

41.2 Failure of the successful Bidder to submit the above-mentioned 
Performance Security or sign the Contract shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the Bid 
Security.  In that event, the KSCCL may award the Contract to the Bidder 
offering the next Most Advantageous Bid. 

42. Additional 
Performance 
Security 

42.1 Within 10 days of the receipt of the Letter of Award from KSCCL, the 
successful Bidder shall furnish the Additional Performance Security as 
mentioned in accordance with the General Conditions of Contract, 
subject to ITB 33 and 38 

42.2 Failure of the successful Bidder to submit the above-mentioned additional 
Performance Security or sign the Contract shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the Bid 
Security.  In that event, the KSCCL may award the Contract to the Bidder 
offering the next Most Advantageous Bid. 
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Section II - Bid Data Sheet (BDS) 
A.  General 

ITB 1.1 The reference number of the Request for Proposal (RFP) is: 
KSCCL/Markets/2017/2 

KSCCL is Kakinada Smart City Corporation Limited. 

The name of the RFP isRe-Development with additional facilities to   
a. Pedda Market b. Kotta peta & c. Gandhinagar Markets 

ITB 1.2(a) Electronic –Procurement System 

The following e procurement system will be used for bidding process. 

www.apeprocurement.gov.in 

The electronic-procurement system shall be used to manage the issuing of bid 
documents, submission and opening of bid documents including queries, issue 
of clarifications etc. following aspects of the Bidding process: 

ITB 3.1  Maximum number of members in the JV shall be- 2 (Two) 

B.  Contents of Bidding Document 

ITB 5.1 For Clarification of Bid purposes only, the KSCCL address is: 
Kakinada Smart City Corporation Limited 
D.No- 2-33-10, Peketivari street,  
Perraju peta, Kakinada- 533001, AP, India 
Web: www.kakinada.cdma.ap.gov.in 
Email: smartcityofficekkd@gmail.com 
kakinadacorporation@gmail.com 

Attention: Superintending Engineer 
Mobile: 8978686555 
Email: smartcitysekmc@gmail.com 
 OR 
Executive Engineer 
Mobile:9849906516 
Email: vvenkatasurya99@yahoo.com 
Sri Sujay Arun J, CEO, KSCCL 
Email: jsujayarun@gmail.com  M: 9989707957 
 

http://www.apeprocurement.gov.in
http://www.kakinada.cdma.ap.gov.in
mailto:smartcityofficekkd@gmail.com
mailto:kakinadacorporation@gmail.com
mailto:smartcitysekmc@gmail.com
mailto:vvenkatasurya99@yahoo.com
mailto:jsujayarun@gmail.com
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ITB 5.4 A Pre-Bid meeting shall take place as per the Key Dates 

ITB 5.6 As per ITB 5.1 

C.  Preparation of Bids 

ITB 7.2 The transaction fee of this bid to be paid online to M/s. Vupadi Techno 
Services Pvt. Ltd. is Rs.11,500.00 (Rupees Eleven Thousand Five Hundred only) 
including service tax. 

ITB 7.3 The Bid Processing fee payable by demand draft is Rs. 30,000.00 (Rupees 
Thirty Thousand Only) in favour of Kakinada Smart City Corporation Ltd, 
payable at Kakinada 

ITB 12.5 The prices quoted by the Bidder shall be Fixed. No Price variation/ escalation 
will be given 

ITB 16.1 The Bid validity period shall be 180 days from the due date of submission of 
the bid. 

ITB 17.1 A Bid Security in the form of BG for Rs.5,50,000/- (Rupees Five Lakhs Fifty 
thousand only) required to be submitted along with the bid drawn in favour of 
Kakinada Smart City Corporation Ltd. 

ITB 18.1 In addition to the original of the Bid, the number of additional copies to be 
submitted are: 2 (two) 

D.  Submission and Opening of Bids 

ITB 20.1  For Bid submission purposes only, the address where the bid is to be 
submitted is as per ITB 5.1 
Attention:The Managing Director 
Kakinada Smart City Corporation Limited 
D.No- 2-33-10, Peketivari street,  
Perraju peta, Kakinada- 533001, AP, India 
The deadline for Bid submission online and physical submission is as per 
Key Dates 
Bidders are to submit the bids electronically only as per ITB 1.2 (a) 
The electronic Bidding submission procedures shall be by e-procurement 
portal of GoAP i.e., www.apeprocurement.gov.in 

After submission of the bid electronically the bidder has to submit physical 

http://www.apeprocurement.gov.in
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copies as per clause ITB 18.1 by the date given in Key Dates 

ITB 23.1 The Bid opening shall take place at:  
Street Address:O/o The Commissioner 
Municipal Corporation, Cinema Road 
Kakinada 533 001 
Bid opening date and tile shall be as per Key Dates 

 

E.  Evaluation, and Comparison of Bids 

ITB 31.2 
(d)  

Additional requirements apply. These are detailed in the evaluation criteria in 
Section III, Evaluation and Qualification Criteria. 
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Section III - Evaluation and Qualification 
Criteria 

Bid Evaluation Process 

The method of evaluation of the Most Advantageous Bid will be based on Least Cost Selection 
(LCS). It contains Three steps as given below. 
 
The Employer may constitute a Tender Evaluation Committee to evaluate the responses of the 
bidders. The Tender Evaluation Committee shall evaluate the responses to the RFP and all 
supporting documents/documentary evidence. Inability to submit requisite supporting 
documents/documentary evidence by bidders may lead to rejection of their bids. 
 
The decision of the Tender Evaluation Committee in the evaluation of bids shall be final. No 
correspondence will be entertained outside the process of evaluation with the Committee. The 
Tender Evaluation Committee may ask for meetings or presentation with the Bidders to seek 
clarifications or conformations on their bids.  
 
The KSCCL reserves the right to reject any or all bids. Each of the responses shall be evaluated as 
per the criteria and requirements specified in this RFP. The steps for evaluation are as follows- 
 
The Technical Evaluation Committee will review the PQ/Technical bids to determine whether 
the bids are substantially responsive. Bids that are not substantially responsive are liable to be 
disqualified at Authority’s discretion.  

 
1. The method of evaluation of the Most Advantageous Bid will be based on Least Cost 

Selection (LCS). It contains 2 steps as given below. 

A. Prequalification (PQ) 

B. Financial Evaluation 

Bidders who qualified in the Prequalification will be further evaluated for financial 
evaluation. 

1.1. Stage 1: Pre-Qualification 

The Tender Evaluation Committee shall validate the following documents as per RFP. Each 
of the Pre-Qualification condition mentioned in this RFP is MANDATORY. In case, the Bidder 
does not meet any one of the conditions, the bidder shall be disqualified.  

1.1.1. Scanned copy of Demand Draft towards the cost of bid from a Nationalized/ 
Scheduled / commercial Bank drawn in favor of Kakinada Smart City Corporation 
Limited payable at Kakinada.  
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1.1.2. Scanned copy of Bank Guarantee in respect of Bid Security from any 
nationalized/Scheduled /commercial Bank drawn in favor of Kakinada Smart City 
Corporation Limited payable at Kakinada.  

1.1.3. Original Bank Guarantee in respect of Bid Security and bid processing fees should 
be submitted physically.  

1.1.4. Permanent Account No (PAN) of the Bidder/Firm/Company/ Society.  

1.1.5. Self-attested copy of sales/service tax registration and sales/service tax return filed 
in last three years.  

1.1.6. Self-attested copy of certificate that the up-to date Income Tax Returns filed.  

1.1.7. A completion certificate from the client agency certifying the successful completion 
of the work executed done by the bidder may be uploaded along-with the tender 
documents.   

1.1.8. The turnover/net worth/financial status of the bidder shall upload (scanned copy) 
along with the tender document for the last Three Financial years duly certified by a 
Charted Accountant 

1.1.9. Technical bids along with the compliance sheet of technical specifications and with 
necessary documents should be filled in all respects and each paper should be 
signed by the authorized representative, scanned and uploaded in e-tendering 
portal.  

1.1.10. The bidder has to submit a Letter of Bid as per format given. 

1.1.11. The bidders should submit copy of valid Certificate of Registration attested by 
Company Secretary/Authorized Signatory if applicable. 

1.1.12.  The bidder qualified/satisfies in Pre-Qualification (PQ) criteria (such as financial 
eligibilities, technical eligibilities) will be considered further for evaluation.  

1.1.13. The bidder should meet all the eligibility criteria as per ITB 3 and submit 
documentary proof in (i) Form ELI- 1.1, 1.2 and 1.3 with attachments and (ii) Letter 
of Bid 

1.1.14.  The bidder (including members of JV) should provide information on 

1.1.14.1. History of Contract non- performance where (a) nonperformance was not 
challenged by the bidder, including through referral to the dispute resolution 
mechanism under the respective contract, and (b) contracts that were so 
challenged but fully settled against the bidder Nonperformance must be based on 
all information on fully settled disputes or litigation, i.e. dispute or litigation that 
has been resolved in accordance with the dispute resolution mechanism under the 
respective contract and where all appeal instances available to the Bidder have 
been exhausted. 

The bidder should submit Form CON- 2 

1.1.15. Suspension based on poor execution of a Bid  
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1.1.16. History of Litigation and Pending litigations and should submit Form CON- 2 

1.1.17. PQ for selection: 

 10% weightage per year on the annual turnover and value of work done will be 
considered for bringing the turnover and value of work to the current year. 
 

1.1.17.1. Technical Eligibility: 

a. Should have experience in construction of Building projects – 2 Projects 
worth > Rs 2.00 Crore each or one project worth > Rs 4.00 Crores, executed 
in any State Govt./ Central Govt. or their undertaking(s). Experience 
certificates for the completed works obtained from the client shall be 
enclosed. Filing which the Bid will be rejected. 

b. Incase JV, JV partner should meet 50% of the criteria cited above and all the 
partners together should meet the total criteria. 

1.1.17.2. Financial Eligibility: 

a. The bidder should have positive Net Worth in last three                                                                                
years.  

b. The bidder should have annual turnover of > Rs. 5.50 Crores in any one of 
the last three financial years. 

c. Attested copies of the bidders audited annual reports/ financial statement 
for the last Three Financial years have to be attached along with a 
certificate from a practicing Chartered Accountant on his letter head 
confirming annual turnover, net profit, and net worth during these years. 

d. The bidder should submit FIN- 3.1 and 3.2 with attachments in support of 
the financial qualification. 

e. Incase JV, JV partner should meet 40% of the criteria cited above and 
partners together should meet the total criteria. 

The bids qualified in the PQ stage will only be further evaluated for stage-II Financial 
evaluation. 

1.2. Stage II Financial Evaluation 

All the pre-qualified bidders will be notified to participate in Financial Bid opening 
process. The Financial bids for the technically qualified bidders shall then be opened on 
the notified date and time through e-mail and reviewed to determine whether the 
commercial bids are substantially responsive. Bids that are not substantially responsive 
are liable to be disqualified at Authority’s discretion.  

Commercial bids that are not as per the format provided shall be liable for rejection.  

The bid which is quoted the lowest rate (L1) will be considered as the Most 
Advantageous Bid and will be awarded with the work.  
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Bid Security amount shall be returned for those who don’t qualify the financial evaluation 
stage and after PBG is submitted by the successful bidder. 
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1. Letter of Bid 

 
Date: dd/mm/yyyy 

To,  
 
The Managing Director 
Kakinada Smart City Corporation Limited 
D.No- 2-33-10, Peketivari street,  
Perraju peta, Kakinada- 533001, AP, India 
 
 
Subject: RFP No.- ____________________________ dated 13/07/2017 
   
Sir,  
 
I/We, the undersigned Bidders, having read and examined in detail the specifications and other 
conditions in tender document in respect of RFP No. _______________________________ Name of 
the work- ________________________________________________________ 
________________________________________________________________________, submit the 
following information/undertaking/declaration for consideration of the KMC. 

 
1. Price and Validity 

1.1 All the prices mentioned in our financial bid are in accordance with the terms as specified in 
tender document. All the prices and other terms and conditions of this proposal are valid for a 
period of ____ days from the last date of submission of bids.   
 

1.2 We do hereby confirm that our bid prices include all taxes and cess including Income Tax.   
 
2. Bid Security 

2.1 Amount of Earnest Money deposited (EMD): ___________________ (Rupees 
______________________________only) in the form of a Bank Guarantee from a Nationalized 
Bank/ Scheduled/ commercial bank in favour of Kakinada Smart City Corporation Limited 
payable at Kakinada is being enclosed with its No. & Date superscripted on the envelope being 
deposited physically and scanned copy to be uploaded. 

 
3. Bid Pricing 

3.1 We further declare that the RATES stated in our proposal are in accordance with your terms & 
conditions in the tender document.  
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4. Qualifying Data 
4.1 We confirm having submitted our qualifying data as required by you in your tender 

document. In case, you require any further information/ documentary proof in this regard 
before evaluation of our bid, we agree to furnish the same in time to your satisfaction.  
 
 

5. DECLARATION  
I/We have also carefully read the terms and conditions of the bid document and undertake that 
I/we shall abide.   

 
5.1 I/ We have examined and have no reservations to the Bidding Documents, including 
Addenda issued in accordance with Instructions to Bidders ITB 6. 
 
5.2 I/ We offer to execute in conformity with the Bidding Documents the above said work 
and accept to the terms and conditions mentioned in the bid document 

 
5.3 I/ We possess the necessary professional, technical, financial and managerial resources 
and competence required by the bid document issued by the KSCCL. 

 
5.4 We are not participating, as a Bidder in more than one bid in this bidding process in 
accordance with ITB 3. 

 
5.5 I/ We have fulfilled obligation to pay such of the taxes payable to the Union and the 
State Government or any local authority as specified in the tender document.  

 
5.6 I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/ our 
affairs administered by a court or a judicial officer, not have my/ our business activities 
suspended and not the subject of legal proceedings for any of the forgoing reasons.  

 
5.7 I/We hereby declare that our proposal is made in good faith, without collusion or fraud 
and the information contained in the proposal are true to the best of our knowledge and 
belief and nothing has been concealed there from.  

 
5.8 I / We ................................................... hereby confirm that our firm has not been 
banned or blacklisted by any government organization/Financial institution/Court /Public 
sector Unit /Central Government as per ITB clause 3 
 
5.9 We agree to permit KSCCL or its representative to inspect our accounts and records and 
other documents relating to the bid submission and to have them audited by auditors 
appointed by KSCCL.  
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5.10 Bid submitted by us is properly sealed and prepared so as to prevent any 
subsequent alteration and replacement.  

 
5.11 If our Bid is accepted I/ We commit to obtain Performance Security in 
accordance with the bidding document. 

 
5.12 We understand that you are not bound to accept the lowest or any bid you 
may receive.  

 
 

Thanking you,  
 
 

Yours faithfully, 
 
 
(Signature) 
Seal : 
 
 
Name:…………………………………….. 
Designation: ……………………………………. 
Business Address: ………………….………………  
…………………………………….  
 ……………………………….….. 
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2. Bill of Quantities 
The Bidder has to provide the financial bid in the formats as given here. The financial bid shall be for “Up-
gradation of Primary School Infrastructure” 

A.  Preamble 

1 The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General /Particular 
Conditions of Contract, Technical Specifications, and Drawings. 

2 The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a 
common basis for bidding.  The basis of payment will be the actual quantities of work ordered and 
carried out, as measured by the Contractor and verified by the Engineer and valued at the rates and 
prices bid in the priced Bill of Quantities, where applicable, and otherwise at such rates and prices as 
the Engineer may fix within the terms of the Contract. 

3 The rates and prices bid in the priced Bill of Quantities shall, except insofar as it is otherwise 
provided under the Contract, include all Constructional Plant, labour, supervision, materials, 
erection, maintenance, insurance, profit, taxes, and duties, together with all general risks, liabilities, 
and obligations set out or implied in the Contract. 

4 A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities 
are stated or not.  The cost of Items against which the Contractor has failed to enter a rate or price 
shall be deemed to be covered by other rates and prices entered in the Bill of Quantities. 

5 The whole cost of complying with the provisions of the Contract shall be included in the Items 
provided in the priced Bill of Quantities, and where no Items are provided, the cost shall be deemed 
to be distributed among the rates and prices entered for the related Items of Work. 

6 General directions and descriptions of work and materials are not necessarily repeated nor 
summarized in the Bill of Quantities.  References to the relevant sections of the Contract 
documentation shall be made before entering prices against each item in the priced Bill of 
Quantities. 

7 Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or in 
part at the direction and discretion of the Engineer in accordance with Sub-Clause 13.5 and Clause 
13.6 of the General Conditions. 

8 The method of measurement of completed work for payment shall be in accordance with provisions 
laid down by Bureau of Indian Standards IS: 1200 shall be followed except for items of work where 
specific measurement methodology is specified in the Specifications. 

9 A Detailed BoQ (Financial Bid Part - 2) is enclosed with this document in annexure 1, which need to 
be filled by the bidder and the summary sheet should reflect the cost arrived from the Annexure 1 
costing. 

10 Any item not listed in BOQ, Latest applicable AP SoR will be considered. Non listed item in SoR shall 
be considered from market rates on lowest quotation. In all such maters Engineer’s decision is final. 

11 All the guarantee and warrantee for the equipment / machinery procured under the project as per 
the BOQ should be managed by the bidder  
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Financial Bid – Part-1 

Summary of Costs 

Re-Development with additional facilities to 

a. Pedda Market b. Kotta peta & c. Gandhinagar Markets 

Part  Item of Work * Amount in INR 

I Re-Development with additional facilities to a. Pedda Market b. Kotta 
peta & c. Gandhinagar Markets. 

 (To be filled from Financial Bid-Part-2)  

 

 Total Cost  

 

a. A Detailed BoQ (Financial Bid Part - 2) is enclosed with this document in annexure 1, which 
needs to be filled by the bidder and the summary sheet should reflect the cost arrived from the 
Annexure 1 costing. 

b. Bills will be paid as per the BoQ rates quoted in Financial bid part-2 which is enclosed. 
c. Any item not listed in BOQ, Latest applicable AP SoR will be considered. Non-listed item in SoR 

shall be considered from market rates on lowest quotation. In all such maters Engineer’s 
decision is final. 
 

(Amount in words______________________________________________________) 
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Bidders Qualification 
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Form ELI -1.1 

Bidder Information Form 

Date: _________________ 
RFP No. and title: _________________ 

Page __________of _______________pages 

Bidder's name 

In case of Joint Venture (JV), name of each member: 

Bidder's actual or intended country of registration: 

[indicate country of Constitution] 

Bidder's actual or intended year of incorporation: 

 

Bidder's legal address [in country of registration]: 

 

Bidder's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
documents of registration of the legal entity named above, in accordance with ITB 3 

 In case of JV,JV agreement, in accordance with ITB 3 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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Form ELI -1.2 

Bidder's JV Information Form  
(to be completed for each member of Bidder’s JV) 

Date: _______________ 
RFB No. and title: __________________ 

Page _______________ of ____________ pages 

 

Bidder’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above, in accordance with ITB 3. 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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Form CON – 2 

Historical Contract Non-Performance, Pending Litigation and 
Litigation History 

Bidder’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
RFB No. and title: ___________________________ 
Page _______________of ______________pages 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 

Year Non- 
performed 
portion of 
contract 

Contract Identification 

 

Total Contract 
Amount 

(current value 
in Rs.) 

[insert 
year] 

[insert amount 
and 
percentage] 

Contract Identification: [indicate complete contract 
name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for non-performance: [indicate main 
reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

Year of 
dispute 

Amount in 
dispute (in Rs.) 

Contract Identification Total Contract 
Amount (in 

Rs) 

  Contract Identification: _________ 
Name of Employer: ____________ 
Address of Employer: __________ 
Matter in dispute: ______________ 
Party who initiated the dispute: ____ 
Status of dispute: ___________ 

 

  Contract Identification:  
Name of Employer:  
Address of Employer:  
Matter in dispute:  
Party who initiated the dispute:  
Status of dispute:  
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Form FIN – 3.1: 

Financial Situation and Performance 

Bidder’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
RFB No. and title: ___________________________ 
Page _______________of ______________pages 

1. Financial data 

Type of Financial information in 
(Rs.) 

Historic information for previous 5 years, 

(in Rs.) 
 Year 1 Year 2 Year 3 Year4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      
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Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 
Activities 

     

 

 

2. Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for 
future contract commitments. 

No. Source of finance In Rs. 

1 
 

 

 

2 
 

 

 

3 
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Form FIN – 3.2: 

Annual Construction Turnover 

Bidder’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
RFB No. and title: ___________________________ 
Page _______________of ______________pages 

SN Last Three Financial Years Annual Turnover 
(Rs. Cr.) 

Multiplying Factor Amount Equivalent 
to current year 

1 FY-  1  1.30  

2 FY- 2  1.20  

3 FY- 3  1.10  
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Form EXP - 4.1 

 Building Construction Experience 

Bidder’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
RFB No. and title: ___________________________ 
Page _______________of ______________pages 

Starting 
Year 

Ending 
Year 

Contract Identification Role of 
Bidder 

Status 
of 

Project 

  Contract name: ____________________ 
Brief Description of the Works performed by 
the Bidder: _____________________________ 
____________________________________ 
____________________________________ 
Amount of contract: ___________________ 
Name of Employer: ___________________ 
Address: _____________________________ 

  

  Contract name: ____________________ 
Brief Description of the Works performed by 
the Bidder: _____________________________ 
____________________________________ 
____________________________________ 
Amount of contract: ___________________ 
Name of Employer: ___________________ 
Address: _____________________________ 

  

  (add more rows if required)   
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                                                                       Form EXP - 4.2 

 

DELETED 
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Joint Venture Format 

 
This Memorandum of Understanding (hereinafter referred to as "MOU") is made and 
entered into this -------------------- ("Effective Date”) 
 
BETWEEN M/s. __________________________________________________,  a company 
incorporated, and having its registered office at 
___________________________________. (Hereinafter referred to as the "First 
Party"/"One Partner");  
 
M/s. _________________________________________________) a company incorporated, and 
having Registered office at _______________________________. (Hereinafter referred to as the 
"Second Party"/ “Each Partner”);   
 
M/s. ____________________________________________) a company incorporated, and having 
Registered office at ___________________________________. (Hereinafter referred to as the "Third 
Party"/ “Each Partner”);    
 
Hereinafter jointly referred to as the "Parties" and individually as "Each Party" or "a Party” as the case 
may be.  
 
WHEREAS,  
 
A)  The Government of Andhra Pradesh, Kakinada Smart City Corporation Limited, 

Kakinada, Andhra Pradesh (hereinafter referred to as the KSCCL or "Employer") 
invited bid for  

________________________________________________________________ 
_______________________________________________________________, 
 
(B)   The Parties hereto formed a Joint Venture or will form a joint venture (hereinafter referred to 

as the "JV") to jointly execute the above project in all respect   
 
NOW THEREFORE IT IS HEREBY AGREED as follows  
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ARTICLE 1: JOINT VENTURE: 
1.1. The Parties hereto agree to form the Joint Venture with _________ designated as the One Partner 

and First Partner and the Lead Partner. 
1.2.   _____________ shall be the Second Member – or Second Partner 
1.3.   _____________ shall be the Third Member – or Third Partner (insert more lines if more partners)  
ARTICLE 2: JOINT VENTURE NAME: 
2.  The JV shall do business in the name of “___________ Joint Venture”. 
ARTICLE 3: JOINT AND SEVERAL LIABILITIES: 
3  The Parties hereto shall, for the above-referred Projects, be jointly and severally liable to the 

Employer for the execution of the Projects in accordance with the Contract till the actual 
completion of Contract including defect liability period and operation & maintenance as per 
bid conditions.   

 
ARTICLE 4: PROPORTIONATE SHARE: 
4.1 Each member of the Joint Venture agrees to place at the disposal of the Joint Venture, the 
benefit of all its experience, technical knowledge and skill, and shall in all respects bear its share of 
responsibility and burden of completing the contract. The parties herein shall be responsible for 
physical and financial distribution of work as under.   

 
Lead Partner: Financial responsibility: --------------------------------------------------  

Physical responsibility: -------------------------------------------------- 
Other Partners: Financial responsibility: --------------------------------------------------  
                          Physical responsibility: --------------------------------------------------  

 
4.2   All rights, interests, liabilities, obligations, risks, costs, expenses and pecuniary obligations 

and all net profits or net losses arising out of the Contract shall be shared or borne by the 
Parties in the above Proportions.  

4.3 The members in the proportion as mention in article 4.1, shall contribute sufficient Initial 
fixed capital for timely execution of the project including commissioning & operating period 
as per the contract.   

 
ARTICLE 5: JOINT EFFORT AND MANAGEMENT: 
5.1  The Parties shall participate as a JV in the submission of bids and further negotiations with 

the Employer and shall co-operate and contribute their respective expertise and resources to 
secure and execute the Projects.   

5.2  On award of Projects, the First Partner in consultation with the other members of JV will 
decide on the final management structure for the successful execution of the Projects as per 
the terms of Contract.   

5.3   All the Parties hereby agree to pool in their financial, administrative, managerial, technical 
and material resources for execution of the Projects, including commissioning & operation 
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for the period as stipulated in the contract. The share of interest of the JV shall be as per the 
mutual understanding for the successful completion of the project.   

 
ARTICLE 6: EXCLUSIVITY: 
6.1  The co-operation between the Parties hereto shall be mutually exclusive i.e. none of them 

shall without the other Party's consent & prior approval of KSCCL, approach or cooperate 
with any other parties in respect of the Project.   

6.2   In the course of working as associates, the parties to the JV will be sharing information with 
each other which may be proprietary /confidential information /knowledge acquired by each 
other. It is hereby agreed that the parties will maintain complete secrecy regarding such 
information / knowledge and will not divulge to any party for any other purpose except for 
the success of the joint execution of the contract. All parties will also indemnify each other 
against any claim that may arise out of using information, which are being claimed 
proprietary.   

 
ARTICLE 7: Memorandum of Understanding: 
7.1 This Memorandum of Understanding shall be terminated: - 

a. if the Parties mutually confirm that the JV's bid proposal has not been finally accepted 
by Employer and all rights and obligations of the Parties under or in connection with this 
Memorandum of Understanding have ceased, or   

b. after successful completion of the project including commissioning & operation and 
defect liability period from the date of this Memorandum of Understanding unless 
extended for a further period on demand of KSCCL& mutual consent of the Parties, or   

7.2   The Memorandum of Understanding can be modified by mutual consent of the Parties to 
suit the efficient and expeditious execution of Projects including commissioning & operation 
of Plant or to make this agreement more meaningful to suit the requirements of Employer 
after the consent of the Employer.   

 
 
ARTICLE 8: ARBITRATION: 
8.1 Any dispute resulting from this Agreement shall be settled amicably by mutual Consultation by 

the Managing Directors/Chairman of ___________&_____________. In the event that an 
amicable settlement is not reached within 60 days in any particular case, the dispute shall be 
referred to arbitration and shall be resolved in accordance with and subject to the provisions of 
the __________________________ and any statutory modifications and enactment hereof for 
the time being in force. The decision of the arbitrators shall be final and binding upon both 
parties. The venue of arbitration will be ____________.   

 
ARTICLE 9: GOVERNING LAWS: 
9.1   This Agreement shall in all respects be governed by and interpreted in accordance with the 

__________ Laws.   
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ARTICLE 10: CONFIDENTIALITY: 
10.1   No Party hereto shall disclose to any other party any information of a confidential nature 

including but not limited to trade secrets, know-how acquired from any Party in connection 
with the subject matter of this Agreement.   

 
ARTICLE 11: ADDRESS OF CONSORTIUM: 
11.1 Any and all correspondence from the Employer to the JV shall be addressed to (name of JV) 

at the address stated herein below–(any one of the partners). The address of the 
Consortium office of the partner companies will be deemed to be the address for the 
purpose of communication.  
 

11.2 The notice, if any required to be served on the party by the other party, will be deemed to 
be served, if the said notice / communication is delivered by Registered Post at the 
respective address   
(name of JV) 

  _________________________  
 
ARTICLE 12: Authorized Representative: 
12.1 The JV shall nominate a Representative who shall have the authority to conduct all business 

for and on behalf of any and all the parties of the JV during the bidding process and, in the 
event the JV is awarded the Contract, during contract execution. 
 

12.2 Authorized Representative of JV :__________________ 
 
 
ARTICLE 13: ASSIGN ABILITY: 
13.1  The interests and rights of a Party in the Contract and as a Party of the Joint Venture shall not 

be transferable or assignable without the written consent of the Employer & other party.   
 
ARTICLE14: INTERPRETATION OF HEADINGS: 
 14.   The headings of each of the Articles herein contained are inserted merely for convenience of 

reference and shall be ignored in the interpretation and construction of any of the provisions 
herein contained.   

 
ARTICLE 15: OTHERS 
15.1 Any other matters not contained in this Agreement shall be discussed and amicably agreed 

upon by the Parties in the spirit of mutual trust and cooperation for timely completion of 
project including commissioning & operation of project. Notwithstanding anything above all 



47 

 

 

the Parties are severally and jointly responsible to the Employer for execution of the 
Contract 

 
 
ARTICLE 16: Forming Company on award of Contract 
16.1  We undertake to form a Special Purpose Vehicle (SPV) to be registered under Indian 

Companies Act on award of contract before signing of agreement. We undertake that and we 
will be jointly and severally responsible to execute the works by a incorporated company and 
constituent company.  

16.2  We as individual partners undertake to be responsible for completion of works and also for 
any recoveries if applicable. We will be responsible to complete the works by Individual or by 
the SPV/New Company.  

 
IN WITNESS WHEREOF the Parties hereto have caused this Agreement to be executed by each of the 
duly authorized representatives as appearing below:-   
 
Signed by 
For and on behalf of  
_________________________________ 
_________________________________ 
 

 
 
 
________________________________ 

In the presence of  
__________________________________ 
 
Name 
 
Designation 

 
 
 
Name 
 
Designation 

Signed by 
For and on behalf of  
_________________________________ 
_________________________________ 
 

 
 
 
________________________________ 

In the presence, of  
__________________________________ 
 
Name 
 
Designation 

 
 
 
Name 
 
Designation 
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Bid Security (Bank Guarantee) 
(To be on Rs. 100/-non-judicial stamp paper) 

 
 ...................Bank’s Name, and Address of Issuing Branch or Office.......................  
Beneficiary: ....................... Name and Address of Employer.....................................  
Date: ..........................................................................................  
 
Bid Security No.: .....................................................................   
 
 

In consideration of the ____________[Insert name of the Bidder]_________ (hereinafter referred to as 
'Bidder') submitting the response to RFP inter alia for selection of the Project 
__________________________Name of the Project___________________ in response to the RFP No. 
____________dated ____ issued by Kakinada Smart City Corporation Limited  (hereinafter referred to as 
KSCCL) and KSCCL considering such response to the RFP of ________[insert the name of the 
Bidder]_________ as per the terms of the RFP, the _______[insert name & address of bank________ 
hereby agrees unequivocally, irrevocably and unconditionally to pay to KSCCL at [Kakinada Smart City 
Corporation Limited, O/o  Kakinada municipal corporation, cinema road, Kakinada -533001] forthwith on 
demand in writing from KSCCL or any Officer authorized by it in this behalf, any amount up to and not 
exceeding Rupees _______________(words) only, on behalf of M/s._______________________ [Insert 
name of the Bidder]. 
 
This  guarantee  shall  be valid  and  binding  on  this  Bank  up  to  and including 
_______________________ [insert date of validity in accordance with ITB Clause 17 of this 
RFP]__________________________  and shall not be terminable by notice or any change in the 
constitution of the Bank or the term of contract or by any other reasons whatsoever and our liability 
hereunder shall not be impaired or discharged by any extension of time or variations or alternations 
made, given, or agreed with or without our knowledge or consent, by or between parties to the 
respective agreement. 
 
 Our liability under this Guarantee   is   restricted   to   Rs.___________   
(Rs.________________________ only).  Our Guarantee shall remain in force until________________ 
[insert date of validity in accordance with ITB Clause 16 of this RFP] __________________. KSCCL shall 
be entitled to invoke this Guarantee till ___________ [Insert date which is 30 day s after the date in the 
preceding sentence]_____________ 
 
 The Guarantor Bank hereby agrees and acknowledges that the KSCCL shall have a right to invoke 
this BANK GUARANTEE in part or in full, as it may deem fit. 
 
The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to the written 
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demand by KSCCL, made in any format, raised at the above-mentioned address of the Guarantor Bank, 
in order to make the said payment to KSCCL. 
 
The Guarantor Bank shall make payment hereunder on first demand without restriction or conditions 
and notwithstanding any objection by _____________[Insert name of the Bidder]__________ and/or 
any other person. The Guarantor Bank shall not require KSCCL to justify the invocation of this BANK 
GUARANTEE, nor shall the Guarantor Bank have any recourse against KSCCL in respect of any payment 
made hereunder. 
 
This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the courts at 
Kakinada shall have exclusive jurisdiction. 
 
The Guarantor Bank represents that this BANK GUARANTEE has been established in such form and with 
such content that it is fully enforceable in accordance with its terms as against the Guarantor Bank in 
the manner provided herein. 
 
This BANK GUARANTEE shall not be affected in any manner by reason of merger, amalgamation, 
restructuring or any other change in the constitution of the Guarantor Bank. 
 
This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and accordingly KSCCL shall 
not be obliged before enforcing this BANK GUARANTEE to take any action in any court or arbitral 
proceedings against the Bidder, to make any claim against or any demand on the Bidder or to give any 
notice to the Bidder or to enforce any security held by KSCCL or to exercise, levy or enforce any distress, 
diligence or other process against the Bidder. 
 
Notwithstanding anything contained hereinabove, our liability under this Guarantee is restricted to Rs. 
___________ (Rs. _______________________________ only) and it shall remain in force until 
___________ [Date to be inserted on the basis of ITB Clause 16 of this RFP] _____________ with an 
additional claim period of thirty (30) days thereafter. We are liable to pay the guaranteed amount or any 
part thereof under this Bank Guarantee only if KSCCL serves upon us a written claim or demand. 
 
 
Signature ____________________ 
Name___________________ 
Power of Attorney No._______________ 
 
 
For 
______ [Insert Name of the Bank]_______ __ 
Banker’s Stamp with Full Address. 
Dated this ____ day of ____, 20__ 
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PART 2 –Scope of Work 
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Section V - Scope of Work 
 

Contents 

 

A. Work Requirements 54 
B. Specifications 57 
C. Drawings 66 
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A. Work Requirements 

1. SCOPE OF WORK - General 
The broad scope of work under the bid “Development of 3 Markets: Gandhinagar Market, 
Kothapeta Market, Pedda Market, and” under Kakinada Smart City Proposal Implementation shall 
include Development/renovation of the existing Three markets  as per the Bill of Quantities given in 
the Section IV of the bid document and Specifications, Engineering Standards and construction 
Drawings given in this section. 
The development of the markets summarily consists of the following works-  

A. New Compound Wall 
B. Renovation of Market Shed with RCC framed structure 
C. Pathways with interlocking tiles Loading/unloading areas 
D. Development of Existing Blocks 
E. Landscape wherever feasible 
F. Water Supply & Drainage System 
G. Electrification indoor and outdoor   
H. Cattle traps    
I. Development of Existing Toilets    
J. Security Room    

 
Conceptual designs are given in this Section V, Volume II of the bid. Execution of the work shall be 
based on detailed designs and working drawing given by the Employer. 
 
Contractor shall do all necessary co-ordination activities with KSCCL & PMC for seamless 
implementation of the said works. 

2. DETAILED SCOPE OF WORK  
Detailed scope of work for various Civil, Architecture, Electrical etc., are listed below; 
however, the same is elaborated in the specifications, which shall prevail 
a. Civil Works: 

i. Earthwork in excavation in all types of soil for civil works inside Market,  pathways, 
foundations or any other place for scope defined in Market Yards, as per direction 
of ‘Engineer’. The water table depth may fluctuate. The quoted rate of excavation 
shall include requirement of dewatering etc. for completion of total works 
including concreting, backfilling etc. and no extra amount is payable on this 
account. 

ii. Earthwork in filling with available excavated earth for site grading or any other 
place including compacting to achieve at least 90% of maximum laboratory dry 
density as per IS: 2720 Part VII and testing the degree of consolidation all complete 
as per direction of ‘Engineer’. 
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iii. Earthwork in filling with borrow earth for site grading or any other place including 
compacting to achieve atleast 90% of maximum laboratory dry density as per IS: 
2720 Part VII and testing the degree of consolidation all complete as per direction 
of ‘Engineer’.(Borrow areas shall be arranged by Contractor at his own cost.) 

iv. Supply & filling in foundation and plinth with sand including watering inside Market 
Yards or any other place as per direction of ‘Engineer’. 

v. Filling with earth for mound (Maximum Height upto1.8m) as per drawing, direction 
of ‘Engineer’ all complete. 

vi. PCC works for foundation, retaining wall, water body or any other place as per 
direction of Engineer-in-Charge all complete. 

vii. Waterproofing for structures as per the specification. 
viii. Centering & shuttering in sub-structure at all depths and in superstructure at all 

heights/ elevations. 
ix. RCC works including centering and shuttering for foundation of electric poles, 

Canopy cover, play equipment or any other structure as per direction of ‘Engineer’ 
all complete.  

x. Brick masonry in substructure and superstructure for all depths and 
xi. heights as per specifications. 
xii. Dismantling/ Demolishing of PCC/RCC, brickwork for all depths below plinth level 

and all heights above plinth level including disposal of unserviceable item outside 
park area. Stacking & depositing of serviceable items at locations as identified and 
approved by ‘Engineer’. 

xiii. Disposal of malba /rubbish or similar unserviceable materials by mechanical means 
beyond 50m initial lead including all lifts involved including loading & unloading. 

xiv. Any other miscellaneous work as per specifications, codes etc. but not specifically 
mentioned in scope of work shall form part of scope of work. 

xv. Obtaining statutory approvals (if required) from local bodies (including existing 
complex) and other designated authorities etc. 

b. Architectural works (including Horticulture and Landscaping). 
The detail scope of work shall include (but not shall be limited to) the following: 
 Landscaping and horticulture works. 
 Cement concrete interlocking paver blocks/ Chequerred Tiles/ Laterite paving/ 

Rubber edge flooring/ Mosaic flooring, wherever specified as per design. 
 Other miscellaneous items as per attached “Schedule of rates”. 

c. Electrical works 
For scope of work and other details of Electrical works, reference shall be made to 
detailed scope of work of respective item in Clause of Specifications. 
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Necessary indoor and outdoor lighting arrangements should be covered (as per the 
prevailing rules of by the bidder with in the project area with in the quoted cost 
without any additional charges to KSCCL. 
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B. Specifications 

i. New Compound Wall 
1. Earth work excavation for foundations (Manual Means) of building foundations, footings, 

walls, sump, compound wall in ordinary soils and depositing on bank with an initial lead of 
10m and depth up to 3m including all operational, incidental, labor charges such as 
shoring, sheeting, planking, strutting etc., as per GFC drawings issued by the Employer and 
overheads & contractors profit complete for finished item of work excluding dewatering 
charges etc., as per SS 20 B(APSS 308)       

2. Filling sand under foundation concrete including cost and conveyance of sand from 
approved source and labor charges for sectioning, ramming, watering and compacting etc., 
complete for finished item of work. 

3. Plain Cement Concrete (1:4:8) (cement: fine aggregate: Coarse aggregate) for foundations 
and under flooring bed using coarse aggregate 40mm size hard, machine crushed granite 
from approved quarry including cost and conveyance of all materials like cement, sand, 
coarse aggregate, water etc.  as per GFC drawings issued by the Employer to site, including 
sales & other taxes on all materials and including all charges for machine mixing, laying 
concrete in foundations and under flooring bed of 0.1m layer ramming finishing top 
surface to the required level curing etc., and overheads & contractors profit complete for 
finished item of work. (APSS No. 402). 

4. Supply and placing of M-25 grade Design Mix Concrete corresponding to  IS 456 using 
batching plant at 20 Cum per hour, transit mixer 4cum capacity with 20mm size graded 
machine crushed hard granite metal (coarse aggregate) from approved quarry including 
Adjustable Jack screw Props and Acro span HIRE CHARGES FOR CENTERING & 
SCAFFOLDING cost and conveyance of all materials like cement, fine aggregate (sand) 
coarse aggregate, water etc., to site, and excluding seigniorage charges, sales & other 
taxes on all materials including all operational, incidental and labor charges such as 
machine mixing, laying concrete, curing etc., complete  including Adjustable Jack screw 
Props and Acro span HIRE CHARGES FOR CENTERING & SCAFFOLDING but excluding cost of 
steel and its fabrication charges for finished item of work (APSS No. 402). 

5. Supply and construction of Brick masonry 230 mm thick for walls in super structure, 
foundation with cement mortar (1:6) prop (Cement: sand) using   Second class Bricks 23 x 
11 x 7 cm from approved source having minimum crushing strength of not less than 3.5 
N/sq.mm. including cost and conveyance of all materials like cement, sand, bricks, water 
etc., to site, cost of all incidental and  operational, labor charges like mixing cement 
mortar, scaffolding charges, constructing masonry, lift charges, curing etc., complete for 
finished item of work as per APSS 504. 

6. Plastering 20 mm thick in two coats with base coat of 16mm thick in CM (1:6) and top coat 
of 4mm thick in CM (1:4)  with dubara sponge finishing including cost and conveyance of 
all materials like cement, sand, water etc., to site, sales & other taxes on all materials, and 
all operational, incidental charges on materials and including cost of all labor charges for 
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mixing mortar, finishing, scaffolding, lift charges, curing, including cutting Grooves as 
directed by Engineer - in - charge etc., complete for  External Surfaces of  Brick Wall and 
RCC exposed faces for finished item of work. (SS 901,903 & 904) and as per GFC drawings 
issued by the Employer. 

7. Painting to new walls with 2 coats of plastic emulsion paint of approved brand and shade 
over a base coat of approved cement primer grade I making 3 coats in all to give an even 
shade after thoroughly brushing the surface to remove all dirt and remains of loose 
powdered materials, including cost and conveyance of all materials to work site and all 
operational, incidental, labor charges etc. complete for finished item of work as per SS 912 
for external walls for:-External Coloring - Plastic emulsion paint  - 3 Coats. 

8. Supply delivery and fixing in position of M S Iron grills of any design approved by the 
departmental authorities using required sizes of M S materials including all cost, 
conveyance of material and all labor charges for cutting, bending to required shape, 
welding including cost of welding rods, grinding etc. complete with all taxes etc. complete 
finished item of work. 

9. Painting with Synthetic Enamel paints - Two Coats - For New Iron Work. 
ii. Market sheds  

10. Earth work excavation for foundations (Manual Means) of building foundations, footings, 
walls, sump, compound wall in ordinary soils and depositing on bank with an initial lead of 
10m and depth up to 3m including all operational, incidental, labor charges such as 
shoring, sheeting, planking, strutting etc., as per GFC drawings issued by the Employer and 
overheads & contractors profit complete for finished item of work excluding dewatering 
charges etc., as per SS 20 B (APSS 308) 

11. Filling sand under foundation concrete including cost and conveyance of sand from 
approved source and labor charges for sectioning, ramming, watering and compacting etc., 
complete for finished item of work.     

12. Plain Cement Concrete (1:4:8) (cement: fine aggregate: Coarse aggregate) for foundations 
and under flooring bed using coarse aggregate 40mm size hard, machine crushed granite 
from approved quarry including cost and conveyance of all materials like cement, sand, 
coarse aggregate, water etc.  as per GFC drawings issued by the Employer to site, including 
sales & other taxes on all materials and including all charges for machine mixing, laying 
concrete in foundations and under flooring bed of 0.1m layer ramming finishing top 
surface to the required level curing etc., and overheads & contractors profit complete for 
finished item of work. (APSS No. 402) 

13.  Supply and placing of M-25 grade Design Mix Concrete corresponding to  IS 456 using 
batching plant at 20 Cum per hour, transit mixer 4cum capacity with 20mm size graded 
machine crushed hard granite metal (coarse aggregate) from approved quarry including 
Adjustable Jack screw Props and Acro span HIRE CHARGES FOR CENTERING & 
SCAFFOLDING cost and conveyance of all materials like cement, fine aggregate (sand) 
coarse aggregate, water etc., to site, and excluding seigniorage charges, sales & other 
taxes on all materials including all operational, incidental and labor charges such as 
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machine mixing, laying concrete, curing etc., complete  including Adjustable Jack screw 
Props and Acro span HIRE CHARGES FOR CENTERING & SCAFFOLDING but excluding cost of 
steel and its fabrication charges for finished item of work (APSS No. 402) 

14. Supply and construction of Brick masonry 230 mm thick for walls in super structure, 
foundation with cement mortar (1:6) prop (Cement: sand) using   Second class Bricks 23 x 
11 x 7 cm from approved source having minimum crushing strength of not less than 3.5 
N/sq.mm. including cost and conveyance of all materials like cement, sand, bricks, water 
etc., to site, cost of all incidental and operational, labor charges like mixing cement mortar, 
scaffolding charges, constructing masonry, lift charges, curing etc., complete for finished 
item of work as per APSS 504. 

15. Supply and fixing of Nonskid Ceramic Tiles flooring of approved color and size as directed 
by the Engineer and as per the GFC drawing given by the Employer in 15mm thickness 
cement mortar (1:5) including near cement slurry of honey like consistency spread @ 3.3 
Kgs per sq. mt. & jointed with neat cement to full depth mixed with pigment of matching 
shade including cost of all materials like cement, sand water and tiles etc., complete, 
including Seigniorage charges, complete for finished item of work. 

16. Plastering 20 mm thick in two coats with base coat of 16mm thick in CM (1:6) and top coat 
of 4mm thick in CM (1:4)  with dubara sponge finishing including cost and conveyance of 
all materials like cement, sand, water etc., to site, sales & other taxes on all materials, and 
all operational, incidental charges on materials and including cost of all labor charges for 
mixing mortar, finishing, scaffolding, lift charges, curing, including cutting Grooves as 
directed by Engineer - in - charge etc., complete for  External Surfaces of  Brick Wall and 
RCC exposed faces for finished item of work. (SS 901,903 & 904) and as per GFC drawings 
issued by the Employer. 

17. Providing Altek luppum (NCL) for new walls with two coats of Altek Luppum over primer 
coat and applying two coats of plastic emulsion paint over a coat of primer (total 5 coats) 
of approved brand and shade as in co. including through brushing of the surface to remove 
all dirt and remaining loose particles, cost and conveyance of all materials labor charges 
etc. complete for finished item of work for all heights. 

18. Painting to new walls with 2 coats of plastic emulsion paint of approved brand and shade 
over a base coat of approved cement primer grade I making 3 coats in all to give an even 
shade after thoroughly brushing the surface to remove all dirt and remains of loose 
powdered materials, including cost and conveyance of all materials to work site and all 
operational, incidental, labor charges etc. complete for finished item of work as per SS 912 
for external walls for:-External Coloring - Plastic emulsion paint  - 3 Coats 

iii. Pathways 
19. Filling sand under foundation concrete including cost and conveyance of sand from 

approved source and labor charges for sectioning, ramming, watering and compacting etc., 
complete for finished item of work. 

20. Plain Cement Concrete (1:4:8) (cement: fine aggregate: Coarse aggregate) for foundations 
and under flooring bed using coarse aggregate 40mm size hard, machine crushed granite 
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from approved quarry including cost and conveyance of all materials like cement, sand, 
coarse aggregate, water etc.  as per GFC drawings issued by the Employer to site, including 
sales & other taxes on all materials and including all charges for machine mixing, laying 
concrete in foundations and under flooring bed of 0.1m layer ramming finishing top 
surface to the required level curing etc., and overheads & contractors profit complete for 
finished item of work. (APSS No. 402) 

21. Supply, delivery and fixing precast C. C. Paver concrete blocks for paving of M-30 grade 
and thickness not less than 50 mm for Non-traffic areas conforming to IS 15658:2006 in all 
shapes and designs as per the manufacturer's specification including Seigniorage charges, 
sales & other taxes on all materials complete for finished item of work as per GFC drawings 
issued by the Employer. 

22. Supply, delivery and fixing of 304 grade polished stainless steel traffic bollards and designs 
as per the manufacturer's specification including Seigniorage charges, sales & other taxes 
on all materials complete for finished item of work as per GFC drawings issued by the 
Employer. 

23. Supply delivery and fixing in position of M.S iron grills of any design approved by the 
departmental authorities using required sizes of MS materials including all cost and 
conveyance of materials and all labor charges for cutting, bending to required shape 
welding including cost of welding rods grinding etc. complete with all taxes etc., complete 
finished item of work 

iv. Development of Existing Blocks 
24. Plastering 20 mm thick in two coats with base coat of 16mm thick in CM (1:6) and top coat 

of 4mm thick in CM (1:4)  with dubara sponge finishing including cost and conveyance of 
all materials like cement, sand, water etc., to site, sales & other taxes on all materials, and 
all operational, incidental charges on materials and including cost of all labor charges for 
mixing mortar, finishing, scaffolding, lift charges, curing, including cutting Grooves as 
directed by Engineer - in - charge etc., complete for  External Surfaces of  Brick Wall and 
RCC exposed faces for finished item of work. (SS 901,903 & 904) and as per GFC drawings 
issued by the Employer. 

25. Supply and fixing of Vitrified Tiles flooring 600x600mm of approved color and make as 
directed by the Engineer and as per the GFC drawing given by the Employer in 15mm 
thickness cement mortar (1:5) including near cement slurry of honey like consistency 
spread @ 3.3 Kgs per Sqm & jointed with neat cement to full depth mixed with pigment of 
matching shade including cost of all materials like cement, sand water and tiles etc., 
complete, including Seigniorage charges, complete for finished item of work. 

26. Providing Altek luppum (NCL) for new walls with two coats of Altek Luppum over primer 
coat and applying two coats of plastic emulsion paint over a coat of primer (total 5 coats) 
of approved brand and shade as in co. including through brushing of the surface to remove 
all dirt and remaining loose particles, cost and conveyance of all materials labor charges 
etc. complete for finished item of work for all heights. 
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27. Painting to new walls with 2 coats of plastic emulsion paint of approved brand and shade 
over a base coat of approved cement primer grade I making 3 coats in all to give an even 
shade after thoroughly brushing the surface to remove all dirt and remains of loose 
powdered materials, including cost and conveyance of all materials to work site and all 
operational, incidental, labor charges etc. complete for finished item of work as per SS 912 
for external walls for:-External Coloring - Plastic emulsion paint  - 3 Coats 

v. Landscape: 
28. Plain Cement Concrete (1:4:8) (cement: fine aggregate: Coarse aggregate) for foundations 

and under flooring bed using coarse aggregate 40mm size hard, machine crushed granite 
from approved quarry including cost and conveyance of all materials like cement, sand, 
coarse aggregate, water etc.  as per GFC drawings issued by the Employer to site, including 
sales & other taxes on all materials and including all charges for machine mixing, laying 
concrete in foundations and under flooring bed of 0.1m layer ramming finishing top 
surface to the required level curing etc., and overheads & contractors profit complete for 
finished item of work. (APSS No. 402) 

29. Supply and construction of Brick masonry 230 mm thick for walls in super structure, 
foundation with cement mortar (1:6) prop (Cement: sand) using   Second class Bricks 23 x 
11 x 7 cm from approved source having minimum crushing strength of not less than 3.5 
N/sq.mm. including cost and conveyance of all materials like cement, sand, bricks, water 
etc., to site, cost of all incidental and operational, labor charges like mixing cement mortar, 
scaffolding charges, constructing masonry, lift charges, curing etc., complete for finished 
item of work as per APSS 504. 

30. Plastering 20 mm thick in two coats with base coat of 16mm thick in CM (1:6) and top coat 
of 4mm thick in CM (1:4)  with dubara sponge finishing including cost and conveyance of 
all materials like cement, sand, water etc., to site, sales & other taxes on all materials, and 
all operational, incidental charges on materials and including cost of all labor charges for 
mixing mortar, finishing, scaffolding, lift charges, curing, including cutting Grooves as 
directed by Engineer - in - charge etc., complete for External Surfaces of  Brick Wall and 
RCC exposed faces for finished item of work. (SS 901,903 & 904) and as per GFC drawings 
issued by the Employer. 

31. Painting to new walls with 2 coats of synthetic enamel paint of approved brand and shade 
over a base coat of approved cement primer grade I making 3 coats in all to give an even 
shade after thoroughly brushing the surface to remove all dirt and remains of loose 
powdered materials, including cost and conveyance of all materials to work site and all 
operational, incidental, labor charges etc. complete for finished item of work as per SS 912 
for external walls for:-External Coloring - Plastic emulsion paint  - 3 Coats 

32. Supply and fixing of Polished or Rough granite stone of approved color and size as directed 
by the Engineer and as per the GFC drawing given by the Employer in 15-20 mm thickness 
cement mortar (1:5) over Brick wall including near cement slurry of honey like consistency 
spread @ 3.3 Kgs per Sqm & jointed with neat cement to full depth mixed with pigment of 
matching shade including cost of all materials like cement, sand water and tiles etc., 
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complete, including Seigniorage charges, complete for finished item of work. - Curved 
walls 

33. Bed Preparation: Dressing the surface to the desired shape, laying 6" layer of fine red soil, 
covered with a thin layer of sand, watering, rolling with hand roller (4" thickness after 
rolling), including the cost of red earth, sand and labor charges etc. complete including the 
cost of fertilizers, chemicals but excluding grass as per GFC drawings issued by the 
Employer       

34. Dibbling the rooted slips of grass at 3-4” apart and ramming (excluding the cost of grass 
slips) 

35. Bed Preparation: Dressing the surface to the desired shape, laying 6" layer of fine red soil, 
covered with a thin layer of sand, watering, rolling with hand roller (4" thickness after 
rolling), including the cost of red earth, sand and labor charges etc. complete including the 
cost of fertilizers, chemicals but excluding grass as per GFC drawings issued by the 
Employer     

36. Ground cover/Flower Bed: Bed preparation 6" layer of soil mixture 3:1:1 ratio red soil, 
farmyard manure and river sand and application of fertilizers (@ 20 gms/pit/Sqmt), 
smooth surface as per design including cost of soil mixture, filling of the soil mixture and 
internal transportation as per GFC drawings issued by the Employer. 

37. Supply, Delivery and planting  following, Trees/Palms including cost of transportation etc., 
completed as per GFC drawings issued by the Employer.: Millingtona, plumeria alba, 
allamanda    

F. Water Supply & Drainage System 

38. Supplying and fixing NP bib taps of size 12.70mm dia of Indian make Seiko or equivalent 
including cost and conveyance of all materials, labor charges etc., complete for finished 
item of work in all floors. 300grm 

39. Supply and fixing of CP Jallies of approval make on wall including cost& convince charges 
all materials etc. completed for finished of item 

40. Supplying and fixing of SWR/PVC pipes (as per ISI standards) 4 Kg/Sqm Prince/sudhakar or 
any ISI brand and fixing all special such as plain bends, off sets, door bends, single 
junctions, double junctions as per site requirement, fixing with PVC clamps if necessary 
with required number of Bombay nails including cost and conveyance of all materials to 
site, labor charges etc., complete for finished item of work at all floor levels (APSS 
No.1302, 1319 & 1326) 

41. Supplying and fixing PPR Ball valve as per ISI Class - I, Indian make heavy type including 
cost and conveyance of all materials, labor charges etc. complete for finished item of work. 

42. Supplying & fixing Ashirvad/Astral flow guard for equivalent CPVC Pipes with fittings in 
ground or on wall including cost of tees, elbows, bends, reducers, couplings, running 
joints, union flanges, unions etc.  with necessary excavation in all types of soils except rock 
requiring blasting, refilling, chiseling masonry walls and making good the walls & floors to 
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the original surface and fixing MS clamps on TW blocks on walls including cost and 
conveyance of all materials and labor charges complete for finished item of work. 

G. Electrification 

43. Fabrication and Supply of 4.0 Mt Height G.R.P. Poles for garden posts with as per 
manufacturer specification with base and suitable pole cap including cost and conveyance 
of all material including fixing of luminaire and labor charges etc., complete. 

44. Supply and transportation of 18W to 20W street light luminaire made of pressure die cast 
aluminum body with powder coated, having toughened glass cover input voltage range of 
100 to 270 volts AC, power factor > 0.90, high power LED's having efficacy 100 
lumens/watt and junction temperature < 85 degree centigrade of IP 65 with optics, total 
harmonic distortion less than 15% at 110 Volts AC, driver efficiency >90% etc., complete. 
a) LUMINAIRE MAKE: Surya / MIC / BLU / KRIPA Lights / Fortune Art / SEMTRONICS / 
perlite. b) LED MAKE: PHILIPS LUMILEDS / CREE / NICHIA / OSRAM / SAMSUNG. 

45. Fabrication and Supply of 10wattsv LED Lamps for Gates with as per manufacturer 
specification with base and suitable pole cap including cost and conveyance of all material 
including fixing of luminaire and labor charges etc., complete. 

46. Supply and installation of Stall lighting with 12watt LED Bulb-B 22 Base, VSP (Voltage surge 
Protection) up to 2.5kv) etc., Complete a) LUMINAIRE MAKE: Surya / MIC / BLU / KRIPA 
Lights / Fortune Art / SEMTRONICS / perlite. b) LED MAKE: PHILIPS LUMILEDS / CREE / 
NICHIA / OSRAM / SAMSUNG. 

47. Supply and run of 2 of 14 /0.3mm (1.0 Sq.mm) FR P.V.C. insulated flexible copper cable in 
existing pipe for earth continuity including Cost and Conveyance of all the materials and all 
labor charges etc., complete. 

48. Supply of 10 Sq.mm 4 core XLPE insulated,1100V grade Armored Aluminum Cable as per 
specification confirming to IS:7098 (part-1) of makes polycab / KEI / RPG /Finolex /Havells 
/Paragon / V-Guard / Fortune Art / Gloster /Suncab. 

49. Fabrication and erection of 18 SWG CRCA sheet steel enclosure for power control cubicle 
panel / boxes etc. including cutting, bending drilling, welding and riveting etc., complete 
with cleaning with 7 tank process and painting with powder coating including cost, 
conveyance of all materials and labor charges. (Box size-6"X4"X5" ) 

50. Supply and fixing suitable feeder pillar box mad with 14 SWG CRCA sheet including S & F of 
legrand/Schneider/Siemens/ABB/L&T make 40 A TP MCB'S 6 No SP MCB'S bus bar, 6 
Sq.mm 3 core copper cable for individual light control, contractor, suitable timer and 
connectors and provision for energy meter etc., complete for finished item of work. 

51. Providing independent earthling    by excavating a trend to a depth of 2.1 m. In all soils, as 
per size specified in the data using   40mm dia "B" class GI pipe of 2.5 m. Length with 
necessary accessories with home pipe ring duly providing staggered holes including filling 
with equal proportion of salt and charcoal in layers and all labor charges etc. Complete for 
small quarters. 



64 

 

 

52. Labor charges for laying of UG cable up to 50 Sq.mm including making necessary 
connections and laying of sand back filling of trench after laying etc. complete. 

53. Supply and fixing of 4way TPN distribution board with IP-42 (MD) Protection suitable for 3 
phase ELCB/RCCB/FP Isolator as incomer and 10KA SP MCB`s as outgoing including bus bar 
arrangements (Make : Legrand/Schneider) 40Apms, 4 Pole Isolator / ELCB / RCCB -1 No, 
10kA -6-32A SP MCBs-12Nos 

54. Supply and Transportation of 1x28 /36W recessed/surface mounted box type powder 
coated energy conserving tube light luminary with electronic ballast operating voltage 
range of 90V to 350V power factor >0.98 current less than 130ma crest factor and total 
harmonic distortion shall be as per IS specification with auto cut off at high voltage 
suitable for 36/40W tube with 5years guarantee for luminaire etc., complete. (Make: 
Philips/Wipro/Trinic/GE) 

55. Supplying and fixing of 48" ceiling fan of capacitor type with 1mtr length down-rod, 
canopy, 3 Nos blades of double ball bearing etc., complete with I.S.I standard in high-
quality material and high speed etc., complete Crompton greaves /Havells 

56. Supplying, installation, commissioning and testing CCTV system with High Definition C.C 
cameras, DVR, display panels, etc. with all necessary accessories, wiring complete and 
including making necessary connections etc. complete all approved makes. 

H. Cattle traps 

57. Cattle traps 
58. Providing and placing of Dust Bins S.S Make 
59. Providing and placing Slogan boards of S.S material 
60. Providing and placing of Solid wastage& disposals Carrier   

I. Development of Existing Toilets 

61. Toilets - Improvement of existing toilets in terms of flooring, plaster, Painting, doors etc. 
complete  

J. Security Room 

62. Earth work excavation for foundations (Manual Means) of building foundations, footings, 
walls, sump, compound wall in ordinary soils and depositing on bank with an initial lead of 
10m and depth up to 3m including all operational, incidental, labor charges such as 
shoring, sheeting, planking, strutting etc., as per GFC drawings issued by the Employer and 
overheads & contractors profit complete for finished item of work excluding dewatering 
charges etc., as per SS 20 B (APSS 308)  

63. Filling sand under foundation concrete including cost and conveyance of sand from 
approved source and labor charges for sectioning, ramming, watering and compacting etc., 
complete for finished item of work. 
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64. Plain Cement Concrete (1:4:8) (cement: fine aggregate: Coarse aggregate) for foundations 
and under flooring bed using coarse aggregate 40mm size hard, machine crushed granite 
from approved quarry including cost and conveyance of all materials like cement, sand, 
coarse aggregate, water etc.  as per GFC drawings issued by the Employer to site, including 
sales & other taxes on all materials and including all charges for machine mixing, laying 
concrete in foundations and under flooring bed of 0.1m layer ramming finishing top 
surface to the required level curing etc., and overheads & contractors profit complete for 
finished item of work. (APSS No. 402) 

65. Providing High Yield Strength Deformed (HYSD) bars (Fe 415 grade as per IS 1786-1979) of 
different diameters for RCC works, including labor charges for straightening, cutting, 
bending to required sizes and shapes, placing in position with cover blocks of approved 
materials and size and tying and lap-splicing with binding wire of 18 SWG, forming grills for 
reinforcement work as per approved designs and drawings, including cost and conveyance 
of steel bars, including all wastages such as overlaps, couplings, chairs, spacer bars 
including cost and conveyance of binding wire, cover blocks and all incidental, operational, 
labor charges such as cutting, bending, placing in position, tying including sales and other 
taxes on all materials etc. complete for finished item of work in all floors (APSS No:126) 

66. Supply and construction of Brick masonry 230 mm thick for walls in super structure, 
foundation with cement mortar (1:6) prop (Cement: sand) using   Second class Bricks 23 x 
11 x 7 cm from approved source having minimum crushing strength of not less than 3.5 
N/sq.mm. including cost and conveyance of all materials like cement, sand, bricks, water 
etc., to site, cost of all incidental and  operational, labor charges like mixing cement 
mortar, scaffolding charges, constructing masonry, lift charges, curing etc., complete for 
finished item of work as per APSS 504. 

67. Plastering 20 mm thick in two coats with base coat of 16mm thick in CM (1:6) and top coat 
of 4mm thick in CM (1:4)  with dubara sponge finishing including cost and conveyance of 
all materials like cement, sand, water etc., to site, sales & other taxes on all materials, and 
all operational, incidental charges on materials and including cost of all labor charges for 
mixing mortar, finishing, scaffolding, lift charges, curing, including cutting Grooves as 
directed by Engineer - in - charge etc., complete for  External Surfaces of  Brick Wall and 
RCC exposed faces for finished item of work. (SS 901,903 & 904) and as per GFC drawings 
issued by the Employer. 

68. Painting to new walls with 2 coats of plastic emulsion paint of approved brand and shade 
over a base coat of approved cement primer grade I making 3 coats in all to give an even 
shade after thoroughly brushing the surface to remove all dirt and remains of loose 
powdered materials, including cost and conveyance of all materials to work site and all 
operational, incidental, labor charges etc. complete for finished item of work as per SS 912 
for external walls for:-External Coloring - Plastic emulsion paint  - 3 Coats 
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C. Drawings 

 

Re Development of Gandhinagar Market, KSCCL, Kakinada 
Sno Description Drawing No Scale Revisions 
1 Master plan KSCCL/EE8-01/2017/R0/A-001 1:250 R0 
2 Block Plan, Sections KSCCL/EE8-01/2017/R0/A-002 1:100 R0 
3 Shed Plans, Sections KSCCL/EE8-01/2017/R0/A-003 1:100 R0 

     Re Development of Kothapet Market, KSCCL, Kakinada 
Sno Description Drawing No Scale Revisions 
1 Master plan KSCCL/EE8-02/2017/R0/A-001 1:250 R0 
2 Block Plan, Sections KSCCL/EE8-02/2017/R0/A-002 1:100 R0 
3 Shed Plans, Sections KSCCL/EE8-02/2017/R0/A-003 1:100 R0 
          

     Re Development of Pedda Market, KSCCL, Kakinada 
Sno Description Drawing No Scale Revisions 
1 Master plan KSCCL/EE8-03/2017/R0/A-001 1:250 R0 
2 Block Plan, Sections KSCCL/EE8-03/2017/R0/A-002 1:100 R0 
3 Shed Plans, Sections KSCCL/EE8-03/2017/R0/A-003 1:100 R0 

 

1. Photographs of the existing park and location plan of the park are given in Volume II 
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General Conditions 

1. GENERAL PROVISIONS 

1.1 DEFINITIONS In the Conditions of Contract (“these Conditions”), which 
include Special Conditions of Contract, Parts A and B, 
and these General Conditions, the following words and 
expressions shall have the meanings stated. Words 
indicating persons or parties include corporations and 
other legal entities, except where the context requires 
otherwise. 

1.1.1 THE CONTRACT 1.1.1.1 “Contract” means the Contract Agreement, the 
Letter of Award, the “Work Order”, “Letter of 
Bid”  these Conditions, the Specification, the 
Drawings, the Schedules, and the further 
documents (if any) which are listed in the 
Contract Agreement or in the Letter of Award 
between the Employer and the Contractor. 

1.1.1.2 “Contract Agreement” means the contract 
agreement referred to in Sub-Clause 1.6 
[Contract Agreement]. 

1.1.1.3 “Letter of Award” means the letter of formal 
acceptance, signed by the Employer, indicating 
formal acceptance of the Most Advantageous 
Bid and intention of entering into contract with 
the successful bidder. 

1.1.1.4 “Letter of Bid” means the document entitled 
letter of bid, which was completed by the 
Contractor and includes the signed offer to the 
Employer for the Works. 

1.1.1.5 “Specification” means the document entitled 
specification, as included in the Contract, and 
any additions and modifications to the 
specification in accordance with the Contract. 
Such document specifies the Works. 

1.1.1.6 “Drawings” means the drawings of the Works, 
as included in the Contract, and any additional 
and modified drawings issued by (or on behalf 
of) the Employer in accordance with the 



Section VI – General Conditions of Contract 76 

 

  

Contract. 

1.1.1.7 “Schedules” means the document(s) entitled 
schedules, completed by the Contractor and 
submitted with the Letter of Bid, as included in 
the Contract. Such document may include the 
Bill of Quantities, data, lists, and schedules of 
rates and/or prices. 

1.1.1.8 “Tender” means the Letter of Bid and all other 
documents which the Contractor submitted 
with the Letter of Bid, as included in the 
Contract. 

1.1.1.9 “Bill of Quantities” mean the documents so 
named (if any) which are comprised in the 
Schedules. 

1.1.1.10  “Contract Data” means the pages completed 
by the employer entitled contract data which 
constitutes Part-A of the Special Conditions of 
the Contract. 

1.1.1.11 “Letter of Acceptance” means the letter of 
formal acceptance, signed by the bidder after 
the receipt of Letter of Award confirming their 
acceptance 

1.1.1.12 “Work Order ” means the letter of formal award 
of work, signed by the Employer given after the 
signing of the Contract Agreement by both 
Parties. 

1.1.1.13  “Key Dates” means the sheet titled “Key dates” 
released along with the RFP giving important 
dates pertaining to Contract like Bid opening 
and closing date, Pre Bid meeting date, 
submission date etc. 

1.1.2 PARTIES AND PERSONS 1.1.2.1 “Party” means the Employer or the Contractor, 
as the context requires. 

1.1.2.2  “Employer” means the person named as 
employer in the Contract Data and the legal 
successors in title to this person.  

1.1.2.3 “Contractor” means the person(s) named as 
contractor in the Letter of Bid accepted by the 
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Employer and the legal successors in title to this 
person(s). 

1.1.2.4 “Engineer” means the person appointed by the 
Employer to act as the Engineer for the 
purposes of the Contract and named in the 
Contract Data, or other person appointed from 
time to time by the Employer. 

1.1.2.5 “Contractor’s Representative” means the 
person named by the Contractor in the 
Contract or appointed from time to time by the 
Contractor under Sub-Clause 4.3 [Contractor’s 
Representative], who acts on behalf of the 
Contractor. 

1.1.2.6 “Employer’s Personnel” means the Engineer, 
the assistants referred to in Sub-Clause 3.2 
[Delegation by the Engineer] and all other staff, 
labour and other employees of the Engineer 
and of the Employer; and any other personnel 
notified to the Contractor, by the Employer or 
the Engineer, as Employer’s Personnel. 

1.1.2.7 “Contractor’s Personnel” means the 
Contractor’s Representative and all personnel 
whom the Contractor utilises on Site, who may 
include the staff, labour and other employees 
of the Contractor and of each Subcontractor; 
and any other personnel assisting the 
Contractor in the execution of the Works. 

Contractor’s Personnel includes Key Personnel 
as named in “Contract Data.” 

1.1.2.8   “Subcontractor” means any person named in 
the Contract as a subcontractor, or any person 
appointed as a subcontractor, for a part of the 
Works; and the legal successors in title to each 
of these persons. 

1.1.2.9  The “Adjudicator” is the person appointed 
jointly by the Employer and the Implementing 
Agency to resolve disputes in the first instance, 
as provided for in GCC 20.2 [Appointment of 
Adjudicator] hereunder. 
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1.1.2.10 “PMC” means Project Management Consultant 
as appointed by the Employer to oversee policy, 
design, implementation of the works as the 
case may be. 

1.1.2.11 “GoAP” means Government of Andhra Pradesh 

1.1.3 DATES, TESTS, PERIODS AND 
COMPLETION 

1.1.3.1 “Base Date” means the date 14 days prior to 
the latest date for submission of the Tender. 

1.1.3.2 “Commencement Date” means the date 
notified under Sub-Clause 8.1 [Commencement 
of Works]. 

1.1.3.3 “Time for Completion” means the time for 
completing the Works or a Section (as the case 
may be) under Sub-Clause 8.2 [Time for 
Completion], as stated in the Contract Data 
(with any extension under Sub-Clause 8.4 
[Extension of Time for Completion]), calculated 
from the Commencement Date. 

1.1.3.4 “Tests on Completion” means the tests which 
are specified in the Contract or agreed by both 
Parties or instructed as a Variation, and which 
are carried out under Clause 9 [Tests on 
Completion] before the Works or a Section (as 
the case may be) are taken over by the 
Employer. 

1.1.3.5 “Taking-Over Certificate” means a certificate 
issued under Clause 10 [Employer’s Taking 
Over]. 

1.1.3.6 “Tests after Completion” means the tests (if 
any) which are specified in the Contract and 
which are carried out in accordance with the 
Specification after the Works or a Section (as 
the case may be) are taken over by the 
Employer. 

1.1.3.7  “Defects Liability Period” means the period for 
notifying defects in the Works or a Section (as 
the case may be) under Sub-Clause 11.1 
[Completion of Outstanding Work and 
Remedying Defects], which extends to 2 years 
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except if otherwise stated in the Contract Data 
(with any extension under Sub-Clause 11.3 
[Extension of Defects Liability Period]), 
calculated from the date on which the Works or 
Section is completed as certified under Sub-
Clause 10.1 [Taking Over of the Works and 
Sections]. 

1.1.3.8 “Performance certificate” means the certificate 
issued under sub-clause 11.7 [performance 
certificate]. 

1.1.3.9 “Day” means a calendar day and “year” means 
365 days. 

1.1.3.10 “Completion” means the new facility/ work as 
defined in the Scope of work completed in 
accordance with the Specifications/ Scope of 
Work as given in Section V and the Contractor is 
entitled to have Completion Certificate issued 
from the Employer 

1.1.3.11 “Completion Certificate” means certificate 
issued by the Employer on successful 
completion of “Tests on Completion” 

1.1.4 MONEY AND PAYMENTS 1.1.4.1 “Accepted Contract Amount” means the 
amount accepted in the Letter of Acceptance 
for the execution and completion of the Works 
and the remedying of any defects. 

1.1.4.2 “Contract Price” means the price defined in 
Sub-Clause 14.1 [The Contract Price], and 
includes adjustments in accordance with the 
Contract. 

1.1.4.3 “Cost” means all expenditure reasonably 
incurred (or to be incurred) by the Contractor, 
whether on or off the Site, including overhead 
and similar charges, but does not include profit. 

1.1.4.4 “Final Payment Certificate” means the 
payment certificate issued under Sub-Clause 
14.11 [Issue of Final Payment Certificate]. 

1.1.4.5 “Final Statement” means the statement 
defined in Sub-Clause 14.9 [Application for Final 
Payment Certificate]. 
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1.1.4.6 “Interim Payment Certificate” means a 
payment certificate issued under Clause 14 
[Contract Price and Payment], other than the 
Final Payment Certificate. 

1.1.4.7 “Local Currency” means the currency of the 
Country. 

1.1.4.8 “Payment Certificate” means a payment 
certificate issued under Clause 14 [Contract Price 
and Payment]. 

1.1.4.10 “Provisional Sum” means a sum (if any) which 
is specified in the Contract as a provisional sum, 
for the execution of any part of the Works or 
for the supply of Plant, Materials or services. 

1.1.4.11 “Retention Money” means the accumulated 
retention moneys which the Employer retains 
under Sub-Clause 14.3 [Application for Interim 
Payment Certificates] and pays under Sub-
Clause 14.7 [Payment of Retention Money]. 

1.1.4.12 “Statement” means a statement submitted by 
the Contractor as part of an application, under 
Clause 14 [Contract Price and Payment], for a 
payment certificate. 

1.1.5 WORKS AND GOODS 1.1.5.1 “Contractor’s Equipment” means all apparatus, 
machinery, vehicles and other things required 
for the execution and completion of the Works 
and the remedying of any defects. However, 
Contractor’s Equipment excludes Temporary 
Works, Employer’s Equipment (if any), Plant, 
Materials and any other things intended to 
form or forming part of the Permanent Works. 

1.1.5.2 “Goods” means Contractor’s Equipment, 
Materials, Plant and Temporary Works, or any 
of them as appropriate. 

1.1.5.3 “Materials” means things of all kinds (other 
than Plant) intended to form or forming part of 
the Permanent Works, including the supply-
only materials (if any) to be supplied by the 
Contractor under the Contract. 
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1.1.5.4 “Permanent Works” means the permanent works 
to be executed by the Contractor under the 
Contract. 

1.1.5.5 “Plant” means the apparatus, machinery and 
other equipment intended to form or forming 
part of the Permanent Works, including vehicles 
purchased for the Employer and relating to the 
construction or operation of the Works. 

1.1.5.6 “Section” means a part of the Works specified 
in the Contract Data as a Section (if any) 

.1.1.5.7 “Temporary Works” means all temporary 
works of every kind (other than Contractor’s 
Equipment) required on Site for the execution 
and completion of the Permanent Works and 
the remedying of any defects. 

1.1.5.8 “Works” mean the Permanent Works and the 
Temporary Works, or either of them as 
appropriate. 

1.1.5.9 “Approval/ Approved” shall mean and include 
documents checked, vetted and approved by 
the Employer 

1.1.5.10 “BIS/ Bureau of Indian Standards” means the 
statutory regulatory authority responsible for 
fixing standards and whenever it is referred in the 
contract it shall imply reference to the latest 
version of the standard. 

1.1.6 OTHER DEFINITIONS 1.1.6.1 “Contractor’s Documents” means the 
calculations, computer programs and other 
software, drawings, manuals, models and other 
documents of a technical nature (if any) 
supplied by the Contractor under the Contract. 

1.1.6.2 “Employer’s Equipment” means the apparatus, 
machinery and vehicles (if any) made available 
by the Employer for the use of the Contractor in 
the execution of the Works, as stated in the 
Specification; but does not include Plant which 
has not been taken over by the Employer. 

1.1.6.3 “Force Majeure” is defined in Clause 19 [Force 
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Majeure]. 

1.1.6.4 “Laws” means all national (or state) legislation, 
statutes, ordinances and other laws, and 
regulations and by-laws of any legally 
constituted public authority. 

1.1.6.5 “Performance Security” means the security (or 
securities, if any) under Sub-Clause 4.2 
[Performance Security]. 

1.1.6.6 “Site” means the places where the Permanent 
Works are to be executed, including storage 
and working areas, and to which Plant and 
Materials are to be delivered, and any other 
places as may be specified in the Contract as 
forming part of the Site. 

1.1.6.7 “Unforeseeable” means not reasonably 
foreseeable by an experienced contractor by 
the Base Date. 

1.1.6.8 “Variation” means any change to the Works, 
which is instructed or approved as a variation 
under Clause 13 [Variations and Adjustments]. 

1.1.6.9 “Notice of Dissatisfaction” means the notice 
given by either Party to the other under Sub-
Clause 20.3 [Obtaining Adjudicator’s Decision] 
indicating its dissatisfaction and intention to 
commence arbitration. 

1.2  INTERPRETATION In the Contract, except where the context requires 
otherwise: 

(a) words indicating one gender include all genders; 

(b) words indicating the singular also include the plural 
and words indicating the plural also include the 
singular; 

(c) provisions including the word “agree”, “agreed” or 
“agreement” require the agreement to be recorded 
in writing;  

(d) “written” or “in writing” means hand-written, type-
written, printed or electronically made, and 
resulting in a permanent record; and 
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(e) the word “tender” is synonymous with “bid” and 
“tenderer” with “bidder” and the words “tender 
documents” with “bidding documents.” 

The marginal words and other headings shall not be 
taken into consideration in the interpretation of these 
Conditions. 

1.3 COMMUNICATIONS 

 

Wherever these Conditions provide for the giving or 
issuing of approvals, certificates, consents, 
determinations, notices, requests and discharges, these 
communications shall be: 

(a) in writing and delivered by hand (against receipt), 
sent by mail or courier, or transmitted using any of 
the agreed systems of electronic transmission as 
stated in the Contract Data; and 

(b) delivered, sent or transmitted to the address for 
the recipient’s communications as stated in the 
Contract Data. However: 

(i) if the recipient gives notice of another 
address, communications shall thereafter be 
delivered accordingly; and 

(ii) if the recipient has not stated otherwise when 
requesting an approval or consent, it may be 
sent to the address from which the request 
was issued. 

Approvals, certificates, consents and determinations 
shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a 
copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be 
sent to the Engineer or the other Party, as the case may 
be. 
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1.4 LAW AND LANGUAGE 

 

The Contract shall be governed by the laws of Union of 
India. 

 Indian Contract Act,1872 

 Sale of Goods Act, 1930 

 The Arbitration and Conciliation Act, 1996 

The ruling language of the Contract shall be English 

1.5 PRIORITY OF DOCUMENTS The documents forming the Contract are to be taken as 
mutually explanatory of one another. For the purposes 
of interpretation, the priority of the documents shall be 
in accordance with the following sequence: 

(a) the Contract Agreement, 

(b) the Work Order 

(c) the Letter of Acceptance, 

(d) the Letter of Award, 

(e) the Letter of Bid, 

(f) the Special Conditions of Contract – Part A, 

(g) the Special Conditions of Contract – Part B 

(h) these General Conditions 

(i) the Specification, 

(j) the Drawings, and 

(k) the Schedules and any other documents forming 
part of the Contract. 

If an ambiguity or discrepancy is found in the 
documents, the Engineer shall issue any necessary 
clarification or instruction. 

1.6 CONTRACT AGREEMENT The Parties shall enter into a Contract Agreement within 
10 days after the Contractor receives the Letter of Award  
unless the Special Conditions of Contract establish 
otherwise. The Contract Agreement shall be based upon 
the form annexed to the Special Conditions of Contract. 
The costs of stamp duties and similar charges (if any) 
imposed by law in connection with entry into the 
Contract Agreement shall be borne by the Successful 
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Bidder. 

1.7 ASSIGNMENT Neither Party shall assign the whole or any part of the 
Contract or any benefit or interest in or under the 
Contract.  

1.8 CARE AND SUPPLY OF 
DOCUMENTS 

The Specification and Drawings shall be in the custody 
and care of the Employer. Unless otherwise stated in the 
Contract, two copies of the Contract and of each 
subsequent Drawing shall be supplied to the Contractor, 
who may make or request further copies at the cost of 
the Contractor. 

Each of the Contractor’s Documents shall be in the 
custody and care of the Contractor, unless and until 
taken over by the Employer. Unless otherwise stated in 
the Contract, the Contractor shall supply to the Engineer 
six copies of each of the Contractor’s Documents. 

The Contractor shall keep, on the Site, a copy of the 
Contract, publications named in the Specification, the 
Contractor’s Documents (if any), the Drawings and 
Variations and other communications given under the 
Contract. The Employer’s Personnel shall have the right 
of access to all these documents at all reasonable times. 

If a Party becomes aware of an error or defect in a 
document which was prepared for use in executing the 
Works, the Party shall promptly give notice to the other 
Party of such error or defect. 

1.9 DELAYED DRAWINGS OR 
INSTRUCTIONS 

The Contractor shall give notice to the Engineer 
whenever the Works are likely to be delayed or 
disrupted if any necessary drawing or instruction is not 
issued to the Contractor within a particular time, which 
shall be reasonable. The notice shall include details of 
the necessary drawing or instruction, details of why and 
by when it should be issued, and the nature and amount 
of the delay or disruption likely to be suffered if it is late. 
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1.10 EMPLOYER’S USE OF 
CONTRACTOR’S DOCUMENTS 

As between the Parties, the Contractor shall retain the 
copyright and other intellectual property rights in the 
Contractor’s Documents and other design documents 
made by (or on behalf of) the Contractor. 

The Contractor shall be deemed (by signing the Contract) 
to give to the Employer a non-terminable transferable 
non-exclusive royalty-free licence to copy, use and 
communicate the Contractor’s Documents, including 
making and using modifications of them. This licence 
shall apply throughout the actual or intended working 
life (whichever is longer) of the relevant parts of the 
Works 

1.11 CONTRACTOR’S USE OF 
EMPLOYER’S DOCUMENTS 

As between the Parties, the Employer shall retain the 
copyright and other intellectual property rights in the 
Specification, the Drawings and other documents made 
by (or on behalf of) the Employer. The Contractor may, 
at his cost, copy, use, and obtain communication of 
these documents for the purposes of the Contract. They 
shall not, without the Employer’s consent, be copied, 
used or communicated to a third party by the 
Contractor, except as necessary for the purposes of the 
Contract. 

1.12 CONFIDENTIAL DETAILS The Contractor’s and the Employer’s Personnel shall 
disclose all such confidential and other information as 
may be reasonably required in order to verify 
compliance with the Contract and allow its proper 
implementation. 

Each of them shall treat the details of the Contract as 
private and confidential, except to the extent necessary 
to carry out their respective obligations under the 
Contract or to comply with applicable Laws. Each of 
them shall not publish or disclose any particulars of the 
Works prepared by the other Party without the previous 
agreement of the other Party. However, the Contractor 
shall be permitted to disclose any publicly available 
information, or information otherwise required to 
establish his qualifications to compete for other projects. 
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1.13 COMPLIANCE WITH LAWS The Contractor shall, in performing the Contract, comply 
with applicable Laws. Unless otherwise stated in the 
Special Conditions of Contractthe Contractor shall give 
all notices, pay all taxes, duties and fees, and obtain all 
permits, licences and approvals, as required by the Laws 
in relation to the execution and completion of the Works 
and the remedying of any defects; and the Contractor 
shall indemnify and hold the Employer harmless against 
and from the consequences of any failure to do so, 
unless the Contractor is impeded to accomplish these 
actions and shows evidence of its diligence. 

1.14 JOINT AND SEVERAL 
LIABILITIES 

If the Contractor constitutes (under applicable Laws) a 
joint venture, consortium or other unincorporated 
grouping of two or more persons: 

(a) these persons shall be deemed to be jointly and 
severally liable to the Employer for the 
performance of the Contract; 

(b) these persons shall notify the Employer of their 
leader who shall have authority to bind the 
Contractor and each of these persons; and 

(c) the Contractor shall not alter its composition or 
legal status without the prior consent of the 
Employer. 

2. THE EMPLOYER 

2.1 RIGHT OF ACCESS TO THE SITE 

 

The Employer shall give the Contractor right of access 
to, and possession of, all parts of the Site within 
reasonable times to enable the contractor to proceed 
without disruption execution of the Work. The right 
and possession may not be exclusive to the Contractor. 
If, under the Contract, the Employer is required to give 
(to the Contractor) possession of any foundation, 
structure, plant or means of access, the Employer shall 
do so in the time and manner stated in the 
Specification. However, the Employer may withhold 
any such right or possession until the Performance 
Security has been received. 

2.2 PERMITS, LICENSES OR 
APPROVALS 

The Employer shall provide, at the request of the 
Contractor, such reasonable assistance as to allow the 
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Contractor to obtain properlyany permits, licenses or 
approvals required by the Laws of the Country: 

(i) which the Contractor is required to obtain 
under Sub-Clause 1.13 [Compliance with 
Laws], 

(ii) for the delivery of Goods, including clearance 
through customs,  

The Contract price shall include all transportation 
charges and other expenses that may be incurred in this 
connection. 

2.3 EMPLOYER’S PERSONNEL 

 

The Employer shall be responsible for ensuring that the 
Employer’s Personnel and the Employer’s other 
contractors on the Site: 

(a) co-operate with the Contractor’s efforts under Sub-
Clause 4.6 [Co-operation], and 

(b) Take actions similar to those which the Contractor 
is required to take under sub-paragraphs (a), (b) 
and (c) of Sub-Clause 4.8 [Safety Procedures] and 
under Sub-Clause 4.18 [Protection of the 
Environment]. 

2.4 EMPLOYER’S CLAIMS 

 

If the Employer considers himself to be entitled to any 
payment under any Clause of these Conditions or 
otherwise in connection with the Contract, and/or to 
any extension of the Defects Liability Period, the 
Employer or the Engineer shall give notice and 
particulars to the Contractor. However, notice is not 
required for payments due under Sub-Clause 4.19 
[Electricity, Water and Gas], under Sub-Clause 4.20 
[Employer’s Equipment and Free-Issue Materials], or for 
other services requested by the Contractor. 

The notice shall be given as soon as practicable and no 
longer than 28 days after the Employer became aware, 
or should have become aware, of the event or 
circumstances giving rise to the claim. A notice relating 
to any extension of the Defects Liability Period shall be 
given before the expiry of such period. 

This amount may be included as a deduction in the 
Contract Price and Payment Certificates. The Employer 
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shall only be entitled to set off against or make any 
deduction from an amount certified in a Payment 
Certificate, or to otherwise claim against the Contractor, 
in accordance with this Sub-Clause. 

3. THE ENGINEER 

3.1 ENGINEER’S DUTIES AND 
AUTHORITY 

 

The Employer shall appoint the Engineer who shall carry 
out the duties assigned to him in the Contract. The 
Engineer’s staff shall include suitably qualified engineers 
and other professionals who are competent to carry out 
these duties. 

The Engineer shall have no authority to amend the 
Contract. 

The Engineer may exercise the authority attributable to 
the Engineer as specified in or necessarily to be implied 
from the Contract. If the Engineer is required to obtain 
the approval of the Employer before exercising a specified 
authority, the requirements shall be as stated in the 
Special Conditions of Contract. The Employer shall 
promptly inform the Contractor of any change to the 
authority attributed to the Engineer.  

However, whenever the Engineer exercises a specified 
authority for which the Employer’s approval is required, 
then (for the purposes of the Contract) the Employer shall 
be deemed to have given approval. 

Except as otherwise stated in these Conditions: 

(a) whenever carrying out duties or exercising authority, 
specified in or implied by the Contract, the Engineer 
shall be deemed to act for the Employer;  

(b) the Engineer has no authority to relieve either Party 
of any duties, obligations or responsibilities under 
the Contract;  

(c) any approval, check, certificate, consent, 
examination, inspection, instruction, notice, 
proposal, request, test, or similar act by the 
Engineer (including absence of disapproval) shall not 
relieve the Contractor from any responsibility he has 
under the Contract, including responsibility for 
errors, omissions, discrepancies and non-
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compliances; and 

(d) any act by the Engineer in response to a Contractor’s 
request except as otherwise expressly specified shall 
be notified in writing to the Contractor within 28 
days of receipt. 

The following provisions shall apply: 

The Engineer shall obtain the specific approval of the 
Employer before taking action under the-following Sub-
Clauses of these Conditions:  

(a) Sub-Clause 4.12: agreeing or determining an 
extension of time and/or additional cost.  

(b) Sub-Clause 13.1: instructing a Variation,  

(c) Sub-Clause 13.2: Approving a proposal for Variation 
submitted by the Contractor in accordance with Sub 
Clause 13.1 

Notwithstanding the obligation, as set out above, to 
obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the 
Works or of adjoining property, he may, without relieving 
the Contractor of any of his duties and responsibility 
under the Contract, instruct the Contractor to execute all 
such work or to do all such things as may, in the opinion 
of the Engineer, be necessary to abate or reduce the risk. 
The Contractor shall forthwith comply, despite the 
absence of approval of the Employer, with any such 
instruction of the Engineer. The Engineer shall determine 
an addition to the Contract Price, in respect of such 
instruction, in accordance with Clause 13 and shall notify 
the Contractor accordingly, with a copy to the Employer. 

3.2 DELEGATION BY THE 
ENGINEER 

 

The Engineer may from time to time assign duties and 
delegate authority to assistants, and may also revoke such 
assignment or delegation. These assistants may include a 
resident engineer, and/or independent inspectors 
appointed to inspect and/or test items of Plant and/or 
Materials. The assignment, delegation or revocation shall 
be in writing and shall not take effect until copies have 
been received by both Parties. However, unless otherwise 
agreed by both Parties, the Engineer shall not delegate 
the authority to determine any matter in accordance with 
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Sub-Clause 3.5 [Determinations]. 

Each assistant, to whom duties have been assigned or 
authority has been delegated, shall only be authorised to 
issue instructions to the Contractor to the extent defined 
by the delegation. Any approval, check, certificate, 
consent, examination, inspection, instruction, notice, 
proposal, request, test, or similar act by an assistant, in 
accordance with the delegation, shall have the same 
effect as though the act had been an act of the Engineer. 
However: 

(a) any failure to disapprove any work, Plant or 
Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Engineer to 
reject the work, Plant or Materials;  

(b) if the Contractor questions any determination or 
instruction of an assistant, the Contractor may refer 
the matter to the Engineer, who shall promptly 
confirm, reverse or vary the determination or 
instruction. 

3.3 INSTRUCTIONS OF THE 
ENGINEER 

 

The Engineer may issue to the Contractor (at any time) 
instructions and additional or modified Drawings which 
may be necessary for the execution of the Works and the 
remedying of any defects, all in accordance with the 
Contract. The Contractor shall only take instructions from 
the Engineer, or from an assistant to whom the 
appropriate authority has been delegated under this 
Clause. If an instruction constitutes a Variation, Clause 13 
[Variations and Adjustments] shall apply. 

The Contractor shall comply with the instructions given by 
the Engineer or delegated assistant, on any matter related 
to the Contract. Whenever practicable, their instructions 
shall be given in writing.  

3.4 REPLACEMENT OF THE 
ENGINEER 

If the Employer intends to replace the Engineer, the 
Employer shall have the right to replace the Engineer  

3.5 DETERMINATIONS 

 

Whenever these Conditions provide that the Engineer 
shall proceed in accordance with this Sub-Clause 3.5 to 
agree or determine any matter, the Engineer shall consult 
with each Party in an endeavour to reach agreement. If 
agreement is not achieved, the Engineer shall make a fair 
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determination in accordance with the Contract, taking 
due regard of all relevant circumstances. 

The determination arrived by the Engineer shall be final 
and binding unless and until revised under Clause 20 
[Claims, Disputes and Arbitration]. 
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4. THE CONTRACTOR 

4.1 CONTRACTOR’S GENERAL 
OBLIGATIONS 

 

The Contractor shall design (to the extent specified in the 
Contract), execute and complete the Works in accordance 
with the Contract and with the Engineer’s instructions, 
and shall remedy any defects in the Works.  

The Contractor shall provide the Plant and Contractor’s 
Documents specified in the Contract, and all Contractor’s 
Personnel, Goods, consumables and other things and 
services, whether of a temporary or permanent nature, 
required in and for this design, execution, completion and 
remedying of defects. 

The Contractor shall be responsible for the adequacy, 
stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in 
the Contract, the Contractor (i) shall be responsible for all 
Contractor’s Documents, Temporary Works, and such 
design of each item of Plant and Materials as is required 
for the item to be in accordance with the Contract, and (ii) 
shall not otherwise be responsible for the design or 
specification of the Permanent Works. 

Prior to the commencement of the Tests on Completion, 
the Contractor shall submit to the Engineer the “as-built” 
documents and, if applicable, operation and maintenance 
manuals in accordance with the Specification and in 
sufficient detail for the Employer to operate, maintain, 
dismantle, reassemble, adjust and repair this part of the 
Works. Such part shall not be considered to be completed 
for the purposes of taking-over under Sub-Clause 10.1 
[Taking Over of the Works and Sections] until these 
documents and manuals have been submitted to the 
Engineer. 

4.2 PERFORMANCE SECURITY 

 

The Contractor shall obtain (at his cost) a Performance 
Security for proper performance, in the amount stated in 
the Contract Data and denominated in the currency (ies) 
of the Contract. If an amount is not stated in the Contract 
Data, this Sub-Clause shall not apply. 

The Contractor shall deliver the Performance Security to 
the Employer within 10 days after receiving the Letter of 
Award, and shall send a copy to the Engineer. 
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The Contractor shall ensure that the Performance Security 
is valid and enforceable until the Contractor has executed 
and completed the Works and remedied any defects.  If 
the terms of the Performance Security specify its expiry 
date, and the Contractor has not become entitled to 
receive the Performance Certificate by the date 28 days 
prior to the expiry date, the Contractor shall extend the 
validity of the Performance Security until the Works have 
been completed and any defects have been remedied. 

The Employer shall return the Performance Security to 
the Contractor within 21 days after receiving a copy of the 
Performance Certificate. 

Without limitation to the provisions of the rest of this 
Sub-Clause, whenever the Engineer determines an 
addition to the Contract Price as a result of a change in 
cost and/or legislation, or as a result of a Variation, 
amounting to more than 15 percent of the portion of the 
Contract Price payable in a specific currency, the 
Contractor shall at the Engineer's request promptly 
increase, the value of the Performance Security in that 
currency by an equal percentage. 

4.3 CONTRACTOR’S 
REPRESENTATIVE 

 

The Contractor shall appoint the Contractor’s 
Representative and shall give him all authority necessary 
to act on the Contractor’s behalf under the Contract. 

Unless the Contractor’s Representative is named in the 
Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Engineer for consent 
the name and particulars of the person the Contractor 
proposes to appoint as Contractor’s Representative. If 
consent is withheld or subsequently revoked in terms of 
Sub-Clause 6.9 [Contractor’s Personnel], or if the 
appointed person fails to act as Contractor’s 
Representative, the Contractor shall similarly submit the 
name and particulars of another suitable person for such 
appointment. 

The Contractor shall not, without the prior consent of the 
Engineer, revoke the appointment of the Contractor’s 
Representative or appoint a replacement. 

The whole time of the Contractor’s Representative shall 
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be given to directing the Contractor’s performance of the 
Contract. If the Contractor’s Representative is to be 
temporarily absent from the Site during the execution of 
the Works, a suitable replacement person shall be 
appointed, subject to the Engineer’s prior consent, and 
the Engineer shall be notified accordingly. 

The Contractor’s Representative shall, on behalf of the 
Contractor, receive instructions under Sub-Clause 3.3 
[Instructions of the Engineer]. 

The Contractor’s Representative may delegate any 
powers, functions and authority to any competent 
person, and may at any time revoke the delegation. Any 
delegation or revocation shall not take effect until the 
Engineer has received prior notice signed by the 
Contractor’s Representative, naming the person and 
specifying the powers, functions and authority being 
delegated or revoked. 

4.4 SUBCONTRACTORS 

 

The Contractor shall not subcontract the Works. 

The Contractor shall be responsible for the acts or 
defaults of any Subcontractor, his agents or employees, as 
if they were the acts or defaults of the Contractor. Unless 
otherwise stated in the Special Conditions of Contract: 

(a) the Contractor shall not be required to obtain 
consent to suppliers solely of Materials, or to a 
subcontract for which the Subcontractor is named in 
the Contract;  

(b) the prior consent of the Engineer shall be obtained 
to other proposed Subcontractors; 

(c) each subcontract shall include provisions which 
would entitle the Employer to require the 
subcontract to be assigned to the Employer under 
Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event 
of termination under Sub-Clause 15.2 [Termination 
by Employer]. 

The Contractor shall ensure that the requirements 
imposed on the Contractor by Sub-Clause 1.12 
[Confidential Details] apply equally to each Subcontractor. 



Section VI – General Conditions of Contract 96 

 

  

4.5 ASSIGNMENT OF BENEFIT OF 
SUBCONTRACT 

 

If a Subcontractor’s obligations extend beyond the expiry 
date of the relevant Defects Liability Period and the 
Engineer, prior to this date, instructs the Contractor to 
assign the benefit of such obligations to the Employer, 
then the Contractor shall do so. 

4.6 CO-OPERATION 

 

The Contractor shall, as specified in the Contract or as 
instructed by the Engineer, allow appropriate 
opportunities for carrying out work to: 

(a) the Employer’s Personnel, 

(b) any other contractors employed by the Employer, 
and 

(c) the personnel of any legally constituted public 
authorities, 

who may be employed in the execution on or near the 
Site of any work not included in the Contract. 

4.7 SETTING OUT 

 

The Contractor shall set out the Works in relation to 
original points, lines and levels of reference specified in 
the Contract or notified by the Engineer. The Contractor 
shall be responsible for the correct positioning of all parts 
of the Works, and shall rectify any error in the positions, 
levels, dimensions or alignment of the Works. 

4.8 SAFETY PROCEDURES 

 

The Contractor shall: 

(a) comply with all applicable safety regulations, 

(b) take care for the safety of all persons entitled to be 
on the Site,  

(c) use reasonable efforts to keep the Site and Works 
clear of unnecessary obstruction so as to avoid 
danger to these persons, 

(d) provide fencing, lighting, guarding and watching of 
the Works until completion and taking over under 
Clause 10 [Employer’s Taking Over], and 

(e) provide any Temporary Works (including roadways, 
footways, guards and fences) which may be 
necessary, because of the execution of the Works, 
for the use and protection of the public and of 
owners and occupiers of adjacent land. 
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4.9 QUALITY ASSURANCE The Contractor shall institute a quality assurance system 
to demonstrate compliance with the requirements of the 
Contract. The system shall be in accordance with the 
details stated in the Contract. The Engineer shall be 
entitled to audit any aspect of the system. 

Details of all procedures and compliance documents shall 
be submitted to the Engineer for information before each 
design and execution stage is commenced. When any 
document of a technical nature is issued to the Engineer, 
evidence of the prior approval by the Contractor himself 
shall be apparent on the document itself. 

Compliance with the quality assurance system shall not 
relieve the Contractor of any of his duties, obligations or 
responsibilities under the Contract. 

4.10 SITE DATA To the extent which was practicable (taking account of 
cost and time), the Contractor shall be deemed to have 
obtained all necessary information as to risks, 
contingencies and other circumstances which may 
influence or affect the Tender or Works. To the same 
extent, the Contractor shall be deemed to have inspected 
and examined the Site, its surroundings, the above data 
and other available information, and to have been 
satisfied before submitting the Tender as to all relevant 
matters, including (without limitation): 

(a) the form and nature of the Site, including sub-
surface conditions,  

(b) the hydrological and climatic conditions, 

(c) the extent and nature of the work and Goods 
necessary for the execution and completion of the 
Works and the remedying of any defects, 

(d) theapplicable Laws of Country. 

(e) the Contractor’s requirements for access, 
accommodation, facilities, personnel, power, 
transport, water and other services. 

4.11 SUFFICIENCY OF THE 
ACCEPTED CONTRACT AMOUNT 

 

The Contractor shall be deemed to: 

(a) have satisfied himself as to the correctness and 
sufficiency of the Accepted Contract Amount, and 
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(b) have based the Accepted Contract Amount on the 
data, interpretations, necessary information, 
inspections, examinations and satisfaction as to all 
relevant matters referred to in Sub-Clause 4.10 [Site 
Data]. 

Unless otherwise stated in the Contract, the Accepted 
Contract Amount covers all the Contractor’s obligations 
under the Contract and all things necessary for the proper 
execution and completion of the Works and the 
remedying of any defects. 

4.12 UNFORESEEABLE PHYSICAL 
CONDITIONS 

 

In this Sub-Clause, “physical conditions” means natural 
physical conditions and man-made and other physical 
obstructions and pollutants, which the Contractor 
encounters at the Site when executing the Works, including 
sub-surface and hydrological conditions but excluding 
climatic conditions. 

If the Contractor encounters adverse physical conditions 
which he considers to have been Unforeseeable, the 
Contractor shall give notice to the Engineer as soon as 
practicable. 

4.13 RIGHTS OF WAY AND 
FACILITIES 

 

Unless otherwise specified in the Contract the Employer 
shall provide effective access to and possession of the Site 
including special and/or temporary rights-of-way which 
are necessary for the Works. The Contractor shall obtain, 
at his risk and cost, any additional rights of way or 
facilities outside the Site which he may require for the 
purposes of the Works. 

4.14 AVOIDANCE OF INTERFERENCE 

 

The Contractor shall not interfere unnecessarily or 
improperly with: 

(a) the convenience of the public, or 

(b) the access to and use and occupation of all roads 
and footpaths, irrespective of whether they are 
public or in the possession of the Employer or of 
others. 

The Contractor shall indemnify and hold the Employer 
harmless against and from all damages, losses and 
expenses (including legal fees and expenses) resulting 
from any such unnecessary or improper interference. 
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4.15 ACCESS ROUTE 

 

The Contractor shall be deemed to have been satisfied as 
to the suitability and availability of access routes to the 
Site at Base Date. The Contractor shall use reasonable 
efforts to prevent any road or bridge from being damaged 
by the Contractor’s traffic or by the Contractor’s 
Personnel. These efforts shall include the proper use of 
appropriate vehicles and routes. 

Except as otherwise stated in these Conditions: 

(a) the Contractor shall (as between the Parties) be 
responsible for any maintenance which may be 
required for his use of access routes; 

(b) the Contractor shall provide all necessary signs or 
directions along access routes, and shall obtain any 
permission which may be required from the relevant 
authorities for his use of routes, signs and directions; 

(c) the Employer shall not be responsible for any claims 
which may arise from the use or otherwise of any 
access route; 

(d) the Employer does not guarantee the suitability or 
availability of particular access routes; and 

(e) Costs due to non-suitability or non-availability, for 
the use required by the Contractor, of access routes 
shall be borne by the Contractor. 

4.16 TRANSPORT OF GOODS 

 

Unless otherwise stated in the Special Conditions of 
Contract: 

(a) the Contractor shall give the Engineer not less than 
21 days’ notice of the date on which any Plant or a 
major item of other Goods will be delivered to the 
Site; 

(b) the Contractor shall be responsible for packing, 
loading, transporting, receiving, unloading, storing 
and protecting all Goods and other things required 
for the Works; and 

(c) the Contractor shall indemnify and hold the 
Employer harmless against and from all damages, 
losses and expenses (including legal fees and 
expenses) resulting from the transport of Goods, 
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and shall negotiate and pay all claims arising from 
their transport. 

4.17 CONTRACTOR’S EQUIPMENT 

 

The Contractor shall be responsible for all Contractor’s 
Equipment. When brought on to the Site, Contractor’s 
Equipment shall be deemed to be exclusively intended for 
the execution of the Works. The Contractor shall not 
remove from the Site any major items of Contractor’s 
Equipment without the consent of the Engineer. However, 
consent shall not be required for vehicles transporting 
Goods or Contractor’s Personnel off Site. 

4.18 PROTECTION OF THE 
ENVIRONMENT 

 

The Contractor shall take all reasonable steps to protect 
the environment (both on and off the Site) and to limit 
damage and nuisance to people and property resulting 
from pollution, noise and other results of his operations. 

4.19 ELECTRICITY AND WATER 

 

Unless otherwise stated in Special Conditions of Contract, 
the Contractor shall, be responsible for the provision of all 
power, water and other services he may require for his 
construction activities and to the extent defined in the 
Specifications, for the tests. 

4.20 EMPLOYER’S FREE-ISSUE 
MATERIALS 

 

The Employer shall supply, free of charge, the “free-issue 
materials” (if any) in accordance with the details stated in 
the Specification. The Employer shall, at his risk and cost, 
provide these materials at the time and place specified in 
the Contract. The Contractor shall then visually inspect 
them, and shall promptly give notice to the Engineer of 
any shortage, defect or default in these materials.  

After this visual inspection, the free-issue materials shall 
come under the care, custody and control of the 
Contractor.  

4.21 PROGRESS REPORTS 

 

Unless otherwise stated in the Special Conditions of 
Contract, monthly progress reports shall be prepared by 
the Contractor and submitted to the Engineer in six 
copies. The first report shall cover the period up to the 
end of the first calendar month following the 
Commencement Date.  Reports shall be submitted 
monthly thereafter, each within 7 days after the last day 
of the period to which it relates. 

Reporting shall continue until the Contractor has 
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completed all work which is known to be outstanding at 
the completion date stated in the Taking-Over Certificate 
for the Works. 

Each report shall include: 

(a) charts and detailed descriptions of progress, 
including each stage of design (if any), Contractor’s 
Documents, procurement, manufacture, delivery to 
Site, construction, erection and testing; and 
including these stages for work by each nominated 
Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

(b) photographs showing the status of manufacture and 
of progress on the Site; 

(c) the details described in Sub-Clause 6.10 [Records of 
Contractor’s Personnel and Equipment]; 

(d) copies of quality assurance documents, test results 
and certificates of Materials; 

(e) list of notices given under Sub-Clause 2.4 
[Employer’s Claims] and notices given under Sub-
Clause 20.1 [Contractor’s Claims]; 

(f) safety statistics, including details of any hazardous 
incidents and activities relating to environmental 
aspects and public relations; and 

(g) comparisons of actual and planned progress, with 
details of any events or circumstances which may 
jeopardise the completion in accordance with the 
Contract, and the measures being (or to be) adopted 
to overcome delays. 

4.22 SECURITY OF THE SITE 

 

The Contractor will be responsible for safety and security 
of of all authorised persons available on site.  

No unauthorized personnel shall be available on site 

4.23 CONTRACTOR’S OPERATIONS 
ON SITE 

 

The Contractor shall confine his operations to the Site, and 
to any additional areas which may be obtained by the 
Contractor and agreed by the Engineer as additional working 
areas. The Contractor shall take all necessary precautions to 
keep Contractor’s Equipment and Contractor’s Personnel 
within the Site and these additional areas, and to keep them 
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off adjacent land. 

During the execution of the Works, the Contractor shall 
keep the Site free from all unnecessary obstruction, and 
shall store or dispose of any Contractor’s Equipment or 
surplus materials. The Contractor shall clear away and 
remove from the Site any wreckage, rubbish and 
Temporary Works which are no longer required. 

Upon the issue of a Taking-Over Certificate, the 
Contractor shall clear away and remove, from that part of 
the Site and Works to which the Taking-Over Certificate 
refers, all Contractor’s Equipment, surplus material, 
wreckage, rubbish and Temporary Works. The Contractor 
shall leave that part of the Site and the Works in a clean 
and safe condition. However, the Contractor may retain 
on Site, during the Defects Liability Period, such Goods as 
are required for the Contractor to fulfil obligations under 
the Contract. 

4.24 FOSSILS 

 

All fossils, coins, articles of value or antiquity, and 
structures and other remains or items of geological or 
archaeological interest found on the Site shall be placed 
under the care and authority of the Employer. The 
Contractor shall take reasonable precautions to prevent 
Contractor’s Personnel or other persons from removing or 
damaging any of these findings. 

The Contractor shall, upon discovery of any such finding, 
promptly give notice to the Engineer, who shall issue 
instructions for dealing with it 

5. NOMINATED SUBCONTRACTORS 

5.1 DEFINITION OF “NOMINATED 
SUBCONTRACTOR” 

In the Contract, “nominated Subcontractor” means a 
Subcontractor who is stated in the Contract as being a 
nominated Subcontractor 

5.2 PAYMENTS TO NOMINATED 
SUBCONTRACTORS 

 

Unless otherwise specifically stated in this contract all 
payments will be made to the Contractor and the 
Contractor is liable to the Sub contractors for payments 
they are eligible for the work done. 

If however a sub contractor to the Contractor brings to the 
notice of the Engineer the failure of Contractor to pay 
eligible sums due to it after receipt of corresponding 
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payments from the Employer by the Contractor, then the 
Employer may (at his sole discretion) pay, direct to the 
nominated Subcontractor, part or all of such amounts 
previously certified (less applicable deductions) as are due 
to the nominated Subcontractor and for which the 
Contractor has failed pay subject to evidence given by the 
subcontractor. The Contractor shall then repay, to the 
Employer, the amount which the nominated 
Subcontractor was directly paid by the Employer 

6. STAFF AND LABOUR 

6.1 ENGAGEMENT OF STAFF AND 
LABOUR 

 

Except as otherwise stated in the Specification, the 
Contractor shall make arrangements for the engagement 
of all staff and labour, local or otherwise, and for their 
payment, feeding, transport, and, appropriate, housing. 

6.2 RATES OF WAGES AND 
CONDITIONS OF LABOUR 

 

The Contractor shall pay to labour employed by him 
either directly or through Sub-Contractors wages not less 
than fair wages as defined in the relevant Central / Local 
Labour Regulations or as per the provisions of the 
Contract Labour (Regulation and Abolition) Act 1970 and 
the Contract Labour Regulation and Abolition of Central 
Rules 1971, wherever applicable. He shall also abide by 
the minimum wages and other regulations applicable to 
the labour engaged in the Work, as laid down by the 
concerned Central / local authorities (State, District or 
other local Authorities. 

6.3 PERSONS IN THE SERVICE OF 
EMPLOYER 

The Contractor shall not recruit, or attempt to recruit, 
staff and labour from amongst the Employer’s Personnel. 

6.4 LABOUR LAWS 

 

The Contractor shall be wholly and solely responsible for 
full compliance with the provisions under all labour laws 
and /or regulations such as Payment of Wages Act 1948, 
Employees Liability Act 1938, Workmen's Compensation 
Act 1923, Employees State Insurance Act 1948, 
Employees Provident Fund Act 1952, Industrial Disputes 
Act 1947, the Maternity Benefit Act 1961, the Contract 
Labour (Regulation and Abolition) Act 1970 and the 
Factories Act 1948 or any modifications thereof or any 
other law relating thereto and rules there under 
introduced from time to time.  

The Contractor shall assume liability and shall indemnify 
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the Employer & the Engineer from every expense, 
liability or payment by reason of the application of any 
labour law, act, rules or regulations existing or to be 
introduced at a future date during the term of the 
Contract.  

In general, in respect of all labour directly or indirectly 
employed in the Work for the performance of 
Contractor's part of the Contract, the Contractor shall 
comply with all the rules framed by the Government 
authorities concerned from time to time for protection 
of the health and welfare of the workers.  

The Contractor shall at his own cost obtain a valid 
licence for himself and the Employer under the Contract 
Labour (R & A) Act 1970 and the Contract labour 
(Regulation and Abolition) Central Rules 1971 and under 
any other applicable rules before the commencement of 
the Work and continue to have a valid licences until the 
completion of the Work. 

6.5 WORKING HOURS 

 

No work shall be carried out on the Site on locally 
recognised days of rest, or outside the normal working 
hours stated in the Contract Data, unless: 

(a) otherwise stated in the Contract, 

(b) the Engineer gives consent, or 

(c) the work is unavoidable, or necessary for the 
protection of life or property or for the safety of the 
Works, in which case the Contractor shall 
immediately advise the Engineer. 

6.6 FACILITIES FOR STAFF AND 
LABOUR 

 

Except as otherwise stated in the Specification, the 
Contractor shall provide and maintain all necessary 
accommodation and welfare facilities for the Contractor’s 
Personnel. The Contractor shall also provide facilities for 
the Employer’s Personnel as stated in the Specification. 

The Contractor shall not permit any of the Contractor’s 
Personnel to maintain any temporary or permanent living 
quarters within the structures forming part of the 
Permanent Works. 

6.7 HEALTH AND SAFETY The Contractor shall at all times take all reasonable 
precautions to maintain the health and safety of the 
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 Contractor’s Personnel. In collaboration with local health 
authorities, the Contractor shall ensure that medical staff, 
first aid facilities, sick bay and ambulance service are 
available at all times at the Site and at any 
accommodation for Contractor’s and Employer’s 
Personnel, and that suitable arrangements are made for 
all necessary welfare and hygiene requirements and for 
the prevention of epidemics. 

The Contractor shall at his own expense arrange for all 
the safety provisions as listed in (i) Safety codes of 
C.P.W.D. and Bureau of Indian Standards, (ii) The 
Electricity Act, (iii) The Mines Act, and Regulations, (iv) 
Regulations of employment & conditions of service Act 
1996, Rules and Orders made there under and such other 
acts as applicable. 

The Contractor shall appoint anSafety Officer at the Site, 
responsible for maintaining safety and protection against 
accidents. This person shall be qualified for this 
responsibility, and shall have the authority to issue 
instructions and take protective measures to prevent 
accidents. Throughout the execution of the Works, the 
Contractor shall provide whatever is required by this 
person to exercise this responsibility and authority. 

The Contractor shall send, to the Engineer, details of any 
accident as soon as practicable after its occurrence. The 
Contractor shall maintain records and make reports 
concerning health, safety and welfare of persons, and 
damage to property, as the Engineer may reasonably 
require. 

6.8 CONTRACTOR’S 
SUPERINTENDENCE 

 

Throughout the execution of the Works, and as long 
thereafter as is necessary to fulfil the Contractor’s 
obligations, the Contractor shall provide all necessary 
superintendence to plan, arrange, direct, manage, inspect 
and test the work. 

6.9 CONTRACTOR’S PERSONNEL The Contractor’s Personnel shall be appropriately 
qualified, skilled and experienced in their respective 
trades or occupations. The Engineer may require the 
Contractor to remove (or cause to be removed) any 
person employed on the Site or Works, including the 
Contractor’s Representative if applicable, who: 
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(a) persists in any misconduct or lack of care, 

(b) carries out duties incompetently or negligently, 

(c) fails to conform with any provisions of the Contract,  

(d) persists in any conduct which is prejudicial to safety, 
health, or the protection of the environment, or 

(e) based on reasonable evidence, is determined to 
have engaged in Fraud and Corruption during the 
execution of the Works. 

If appropriate, the Contractor shall then appoint (or cause 
to be appointed) a suitable replacement person. 

6.10 RECORDS OF CONTRACTOR’S 
PERSONNEL AND EQUIPMENT 

 

The Contractor shall submit, to the Engineer, details 
showing the number of each class of Contractor’s 
Personnel and of each type of Contractor’s Equipment on 
the Site. Details shall be submitted each calendar month, 
in a form approved by the Engineer, until the Contractor 
has completed all work which is known to be outstanding 
at the completion date stated in the Taking-Over 
Certificate for the Works. 

6.11 SUPPLY OF WATER 

 

The Contractor shall, having regard to local conditions, 
provide on the Site an adequate supply of drinking and 
other water for the use of the Contractor’s Personnel. 

6.12 PROHIBITION OF CHILD 
LABOUR 

The Contractor shall not employ any children/ child labour 
below the age of 18 years. 

6.13 EMPLOYMENT RECORDS OF 
WORKERS 

The Contractor shall keep complete and accurate records 
of the employment of labour at the Site. The records shall 
include the names, ages, genders, hours worked and 
wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the 
Engineer. These records shall be included in the details to 
be submitted by the Contractor under Sub-Clause 6.10 
[Records of Contractor’s Personnel and Equipment]. 
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6.14 CONTRIBUTION TOWARDS 
EMPLOYEE BENEFITS, FUNDS ETC. 

The Contractor shall include in the Contract Price all 
expenses necessary to meet his obligations for making 
contributions toward employee benefits funds such as 
Employee Provident fund (EPF), Employee State 
Insurance Scheme (ESI) benefits, old age pension and/or 
any other benefits/compensation legally payable in 
compliance with all the statutory regulations and 
requirements. All records in this connection shall be 
properly maintained by the Contractor and produced for 
scrutiny by the concerned authorities and the Engineer 
and the Employer when called for. 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.A DESIGNS BY THE EMPLOYER The Contractor should carry out the work as per the 
designs and Good For Construction drawings given by the 
Employer for all elements of the project. The Employer 
shall provide the drawings as per the Construction 
programme of the Contractor. 

It is the responsibility of the Contractor to collect the 
Good for Construction drawings from the Employer by 
submitting Request for Information (RFI). The Employer 
shall reply and share the drawings upon the receipt of RFI 
within 7 days from the day of raising the RFI. 

7.1 MANNER OF EXECUTION The Contractor shall carry out the manufacture of Plant, 
the production andmanufacture of Materials, and all 
other execution of the Works: 

(a) in the manner (if any) specified in the Contract, 

(b) in a proper workmanlike and careful manner, in 
accordance with recognised good practice, and 

(c) with properly equipped facilities and non-hazardous 
Materials, except as otherwise specified in the 
Contract. 

7.2 SAMPLES The Contractor shall submit samples of materials and 
relevant information to the Engineer as per Section V 

7.3 INSPECTION The Employer’s Personnel shall at all reasonable times: 

(a) have full access to all parts of the Site and to all 
places from which natural Materials are being 
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obtained, and 

(b) during production, manufacture and construction (at 
the Site and elsewhere), be entitled to examine, 
inspect, measure and test the materials and 
workmanship, and to check the progress of 
manufacture of Plant and production and 
manufacture of Materials. 

The Contractor shall give the Employer’s Personnel full 
opportunity to carry out these activities, including 
providing access, facilities, permissions and safety 
equipment. No such activity shall relieve the Contractor 
from any obligation or responsibility. 

The Contractor shall give notice to the Engineer whenever 
any work is ready and before it is covered up, put out of 
sight, or packaged for storage or transport. The Engineer 
shall then either carry out the examination, inspection, 
measurement or testing without unreasonable delay, or 
promptly give notice to the Contractor that the Engineer 
does not require to do so. If the Contractor fails to give 
the notice, he shall, if and when required by the Engineer, 
uncover the wo 

rk and thereafter reinstate and make good, all at the 
Contractor’s cost. 

7.4 TESTING Projects Worth > INR 5 Crores 

The contractor shall establish full fledged field laboratory 
with all testing equipment for testing of the materials and 
finished products.  

All materials shall be tested as per Indian Standards by the 
contractor. In addition contractor shall also conduct the 
material testing done as suggested by the 'engineer in 
charge or PMC'. The rates quoted shall be inclusive of cost 
quoted by the contractor in the bid. No special provision 
is allowed for testing or establishing lab for the same. 
Contractor shall get the materials tested at any reputed 
Lab like JNTU, when ever the testing of materials requires, 
any special testing equipment. The quality of materials / 
workmanship / works is the responsibility of contractor. 

Projects Worth < INR 5 Crores  
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It is mandatory that the contractor shall get the materials 
tested at any Reputed laboratory nearby like JNTU. All 
materials shall be tested as per Indian Standards by 
contractor. In addition contractor shall also conduct the 
material testing done as suggested by the 'engineer in 
charge or PMC'. The rates quoted shall be inclusive of cost 
quoted by the contractor in the bid. No special provision 
is allowed for testing or establishing lab for the same. The 
quality of materials / workmanship / works is the 
responsibility of contractor. 

However it is upto the contractor whether to establish the 
Lab or get the materials tested as specified in latest IS 
codes . 

7.5 REJECTION If, as a result of an examination, inspection, measurement 
or testing, any Plant, Materials or workmanship is found 
to be defective or otherwise not in accordance with the 
Contract, the Engineer may reject the Plant, Materials or 
workmanship by giving notice to the Contractor, with 
reasons. The Contractor shall then promptly make good 
the defect and ensure that the rejected item complies 
with the Contract. 

If the Engineer requires this Plant, Materials or 
workmanship to be retested, the tests shall be repeated 
under the same terms and conditions. If the rejection and 
retesting cause the Employer to incur additional costs, the 
Contractor shall subject to Sub-Clause 2.4 [Employer’s 
Claims] pay these costs to the Employer. 

7.6 REMEDIAL WORK 

 

Notwithstanding any previous test or certification, the 
Engineer may instruct the Contractor to: 

(a) remove from the Site and replace any Plant or 
Materials which is not in accordance with the 
Contract, 

(b) remove and re-execute any other work which is not 
in accordance with the Contract, and 

(c) execute any work which is urgently required for the 
safety of the Works, whether because of an 
accident, unforeseeable event or otherwise. 

The Contractor shall comply with the instruction within a 
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reasonable time, which shall be the time (if any) specified 
in the instruction, or immediately if urgency is specified 
under sub-paragraph (c). 

If the Contractor fails to comply with the instruction, the 
Employer shall be entitled to employ and pay other 
persons to carry out the work. Except to the extent that 
the Contractor would have been entitled to payment for 
the work, the Contractor shall subject to Sub-Clause 2.4 
[Employer’s Claims] pay to the Employer all costs arising 
from this failure. 

7.7 OWNERSHIP OF PLANT AND 
MATERIALS 

Except as otherwise provided in the Contract, each item of 
Plant and Materials shall, to the extent consistent with 
the Laws of the Country, become the property of the 
Employer at whichever is the earlier of the following 
times, free from liens and other encumbranceswhen it is 
incorporated in the Works 

7.8 ROYALTIES Unless otherwise stated in the Specification, the 
Contractor shall pay all royalties, rents and other 
payments for: 

(a) natural Materials obtained from outside the Site, 
and 

(b) the disposal of material from demolitions and 
excavations and of other surplus material (whether 
natural or man-made), except to the extent that 
disposal areas within the Site are specified in the 
Contract. 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 COMMENCEMENT OF WORKS The commencement of the work will be as per Special 
Conditions of Contract. 

The Contractor shall commence the execution of the 
Works as soon as is reasonably practicable after the 
Commencement Date, and shall then proceed with the 
Works with due expedition and without delay. 

8.2 TIME FOR COMPLETION The Contractor shall complete the whole of the Works, 
and each Section (if any), within the Time for Completion 
for the Works or Section (as the case may be), including: 

(a) achieving the passing of the Tests on Completion, 
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and 

(b) completing all work which is stated in the Contract 
as being required for the Works or Section to be 
considered to be completed for the purposes of 
taking-over under Sub-Clause 10.1 [Taking Over of 
the Works and Sections]. 

The Time for completion will be as per Special Conditions 
of Contract. 

8.3 PROGRAMME 

 

The Contractor shall submit a detailed time programme to 
the Engineer within 28 days after receiving the notice 
under Sub-Clause 8.1 [Commencement of Works]. The 
Contractor shall also submit a revised programme 
whenever the previous programme is inconsistent with 
actual progress or with the Contractor’s obligations. Each 
programme shall include: 

(a) the order in which the Contractor intends to carry 
out the Works, including the anticipated timing of 
each stage of design (if any), Contractor’s 
Documents, procurement, manufacture of Plant, 
delivery to Site, construction, erection and testing, 

(b) the sequence and timing of inspections and tests 
specified in the Contract, and 

(c) a supporting report which includes resource 
statement to be deployed to achieve the progress of 
work 

The Contractor shall promptly give notice to the Engineer 
of specific probable future events or circumstances which 
may adversely affect the work, increase the Contract Price 
or delay the execution of the Works. The Engineer may 
require the Contractor to submit an estimate of the 
anticipated effect of the future event or circumstances, 
and/or a proposal under Sub-Clause 13.2 [Variation 
Procedure]. 

If, at any time, the Engineer gives notice to the Contractor 
that a programme fails (to the extent stated) to comply 
with the Contract or to be consistent with actual progress 
and the Contractor’s stated intentions, the Contractor 
shall submit a revised programme to the Engineer in 
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accordance with this Sub-Clause. 

8.4 EXTENSION OF TIME FOR 
COMPLETION 

The Contractor shall be entitled subject to Sub-Clause 20.1 
[Contractor’s Claims] to an extension of the Time for 
Completion if and to the extent that completion for the 
purposes of Sub-Clause 10.1 [Taking Over of the Works 
and Sections] is or will be delayed by any of the following 
causes: 

(a) a Variation (unless an adjustment to the Time for 
Completion has been agreed under Sub-Clause 13.2 
[Variation Procedure]) or other substantial change in 
the quantity of an item of work included in the 
Contract, 

(b) exceptionally adverse climatic conditions, 

If the Contractor considers himself to be entitled to an 
extension of the Time for Completion, the Contractor shall 
give notice to the Engineer in accordance with Sub-Clause 
20.1 [Contractor’s Claims].  

8.5 DELAY DAMAGES If the Contractor fails to comply with Sub-Clause 8.2 [Time 
for Completion], the Contractor shall subject to notice 
under Sub-Clause 2.4 [Employer’s Claims] pay delay 
damages to the Employer for this default. These delay 
damages shall be the sum stated in the Contract Data, 
which shall be paid for every day which shall elapse 
between the relevant Time for Completion and the date 
stated in the Taking-Over Certificate. However, the total 
amount due under this Sub-Clause shall not exceed the 
maximum amount of delay damages (if any) stated in the 
Contract Data. 

These delay damages shall be the only damages due from 
the Contractor for such default, other than in the event of 
termination under Sub-Clause 15.2 [Termination by 
Employer] prior to completion of the Works. These 
damages shall not relieve the Contractor from his 
obligation to complete the Works, or from any other 
duties, obligations or responsibilities which he may have 
under the Contract. 

8.6 SUSPENSION OF WORK The Engineer may at any time instruct the Contractor to 
suspend progress of part or all of the Works. During such 
suspension, the Contractor shall protect, store and secure 
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such part or the Works against any deterioration, loss or 
damage. 

The Engineer may also notify the cause for the 
suspension. If and to the extent that the cause is notified 
and is the responsibility of the Contractor, then Sub-
Clauses 8.7 shall not apply. 

8.7 CONSEQUENCES OF 
SUSPENSION 

 

If the Contractor suffers delay and/or incurs Cost from 
complying with the Engineer’s instructions under Sub-
Clause 8.6 [Suspension of Work] and/or from resuming 
the work, the Contractor shall give notice to the Engineer 
and shall be entitled subject to Sub-Clause 20.1 
[Contractor’s Claims] to an extension of time for any such 
delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion] 

After receiving this notice, the Engineer shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree 
or determine these matters. 

The Contractor shall not be entitled to an extension of 
time for, or to payment of the Cost incurred in, making 
good the consequences of the Contractor’s faulty design, 
workmanship or materials, or of the Contractor’s failure 
to protect, store or secure in accordance with Sub-Clause 
8.6 [Suspension of Work]. 

8.8 RESUMPTION OF WORK 

 

After the permission or instruction to proceed is given, 
the Contractor and the Engineer shall jointly examine the 
Works and the Plant and Materials affected by the 
suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or 
Materials, which has occurred during the suspension after 
receiving from the Engineer an instruction to this effect. 

9. TESTS ON COMPLETION 

9.1 CONTRACTOR’S OBLIGATIONS 

 

The Contractor shall carry out the Tests on Completion in 
accordance with this Clause and Sub-Clause 7.4 [Testing], 
after providing the documents in accordance with sub-
paragraph (d) of Sub-Clause 4.1 [Contractor’s General 
Obligations]. 

The Contractor shall give to the Engineer not less than 7 
days’ notice of the date after which the Contractor will be 
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ready to carry out each of the Tests on Completion. 
Unless otherwise agreed, Tests on Completion shall be 
carried out within 7 days after this date, on such day or 
days as the Engineer shall instruct. 

In considering the results of the Tests on Completion, the 
Engineer shall make allowances for the effect of any use 
of the Works by the Employer on the performance or 
other characteristics of the Works. As soon as the Works, 
or a Section, have passed any Tests on Completion, the 
Contractor shall submit a certified report of the results of 
these Tests to the Engineer. 

9.2 DELAYED TESTS 

 

If the Tests on Completion are being unduly delayed by 
the Contractor, the Engineer may by notice require the 
Contractor to carry out the Tests within 21 days after 
receiving the notice. The Contractor shall carry out the 
Tests on such day or days within that period as the 
Contractor may fix and of which he shall give notice to the 
Engineer. 

If the Contractor fails to carry out the Tests on 
Completion within the period of 21 days, the Employer’s 
Personnel may proceed with the Tests at the risk and cost 
of the Contractor. The Tests on Completion shall then be 
deemed to have been carried out in the presence of the 
Contractor and the results of the Tests shall be accepted 
as accurate. 

9.3 RETESTING If the Works, or a Section, fail to pass the Tests on 
Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Engineer or the Contractor may require the failed 
Tests, and Tests on Completion on any related work, to be 
repeated under the same terms and conditions. 

9.4 FAILURE TO PASS TESTS ON 
COMPLETION 

If the Works, or a Section, fail to pass the Tests on 
Completion repeated under Sub-Clause 9.3 [Retesting], 
the Engineer shall be entitled to: 

(a) order further repetition of Tests on Completion 
under Sub-Clause 9.3; 

(b) if the failure deprives the Employer of substantially 
the whole benefit of the Works or Section, reject the 
Works or Section (as the case may be), in which 
event the Employer shall have the same remedies as 
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are provided in sub-paragraph (c) of Sub-Clause 11.4 
[Failure to Remedy Defects]. 

10. EMPLOYER’S TAKING OVER 

10.1 TAKING OVER OF THE WORKS 
AND SECTIONS 

Except as stated in Sub-Clause 9.4 [Failure to Pass Tests 
on Completion], the Works shall be taken over by the 
Employer when (i) the Works have been completed in 
accordance with the Contract, including the matters 
described in Sub-Clause 8.2 [Time for Completion] and 
except as allowed in sub-paragraph (a) below, and (ii) a 
Taking-Over Certificate for the Works has been issued, or 
is deemed to have been issued in accordance with this 
Sub-Clause. 

The Contractor may apply by notice to the Engineer for a 
Taking-Over Certificate not earlier than 14 days before 
the Works will, in the Contractor’s opinion, be complete 
and ready for taking over. If the Works are divided into 
Sections, the Contractor may similarly apply for a Taking-
Over Certificate for each Section. 

The Engineer shall, within 28 days after receiving the 
Contractor’s application: 

(a) issue the Taking-Over Certificate to the Contractor, 
stating the date on which the Works or Section were 
completed in accordance with the Contract or 

(b) reject the application, giving reasons and specifying 
the work required to be done by the Contractor to 
enable the Taking-Over Certificate to be issued. The 
Contractor shall then complete this work before 
issuing a further notice under this Sub-Clause. 

10.2 TAKING OVER OF PARTS OF 
THE WORKS 

The Engineer may, at the sole discretion of the Employer, 
issue a Taking-OverCertificate for any part of the 
Permanent Works. 

After the Engineer has issued a Taking-Over Certificate for 
a part of the Works, the Contractor shall be given the 
earliest opportunity to take such steps as may be 
necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on 
Completion as soon as practicable before the expiry date 
of the relevant Defects Liability Period. 
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10.3 SURFACES REQUIRING 
REINSTATEMENT 

Except as otherwise stated in a Taking-Over Certificate, a 
certificate for a Section or part of the Works shall not be 
deemed to certify completion of any ground or other 
surfaces requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 COMPLETION OF 
OUTSTANDING WORK AND 
REMEDYING DEFECTS 

In order that the Works and Contractor’s Documents, and 
each Section, shall be in the condition required by the 
Contract (fair wear and tear excepted) by the expiry date 
of the relevant Defects Liability Period or as soon as 
practicable thereafter, the Contractor shall: 

(a) complete any work which is outstanding on the date 
stated in a Taking-Over Certificate, within such 
reasonable time as is instructed by the Engineer, and 

(b) execute all work required to remedy defects or 
damage, as may be notified by (or on behalf of) the 
Employer on or before the expiry date of the Defects 
Liability Period for the Works or Section (as the case 
may be). 

If a defect appears or damage occurs, the Contractor shall 
be notified accordingly, by (or on behalf of) the Employer. 

11.2 COST OF REMEDYING DEFECTS All work referred to in sub-paragraph (b) of Sub-Clause 
11.1 [Completion of Outstanding Work and Remedying 
Defects] shall be executed at the risk and cost of the 
Contractor. 

11.3 EXTENSION OF DEFECTS 
LIABILITY PERIOD 

The Employer shall be entitled subject to Sub-Clause 2.4 
[Employer’s Claims] to an extension of the Defects 
Liability Period for the Works or a Section if and to the 
extent that the Works, Section or a major item of Plant (as 
the case may be, and after taking over) cannot be used for 
the purposes for which they are intended by reason of a 
defect or by reason of damage attributable to the 
Contractor.  

11.4 FAILURE TO REMEDY DEFECTS If the Contractor fails to remedy any defect or damage 
within a reasonable time, a date may be fixed by (or on 
behalf of) the Employer, on or by which the defect or 
damage is to be remedied. The Contractor shall be given 
reasonable notice of this date. 
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If the Contractor fails to remedy the defect or damage by 
this notified date and this remedial work was to be 
executed at the cost of the Contractor under Sub-Clause 
11.2 [Cost of Remedying Defects], the Employer may (at 
his option): 

(a) carry out the work himself or by others, in a 
reasonable manner and at the Contractor’s cost, but 
the Contractor shall have no responsibility for this 
work; and the Contractor shall subject to Sub-Clause 
2.4 [Employer’s Claims] pay to the Employer the 
costs reasonably incurred by the Employer in 
remedying the defect or damage; or 

(b) if the defect or damage deprives the Employer of 
substantially the whole benefit of the Works or any 
major part of the Works, terminate the Contract as a 
whole, or in respect of such major part which cannot 
be put to the intended use. Without prejudice to any 
other rights, under the Contract or otherwise, the 
Employer shall then be entitled to recover all sums 
paid for the Works or for such part (as the case may 
be), plus financing costs and the cost of dismantling 
the same, clearing the Site and returning Plant and 
Materials to the Contractor. 

11.5 REMOVAL OF DEFECTIVE 
WORK 

 

If the defect or damage cannot be remedied expeditiously 
on the Site and the Employer gives consent, the 
Contractor may remove from the Site for the purposes of 
repair such items of Plant as are defective or damaged. 
This consent may require the Contractor to increase the 
amount of the Performance Security by the full 
replacement cost of these items. 

11.6 RIGHT OF ACCESS Until the Performance Certificate has been issued, the 
Contractor shall have such right of access to the Works as 
is reasonably required in order to comply with this Clause, 
except as may be inconsistent with the Employer’s 
reasonable security restrictions. 

11.7 PERFORMANCE CERTIFICATE Performance of the Contractor’s obligations shall not be 
considered to have been completed until the Engineer has 
issued the Performance Certificate to the Contractor, 
stating the date on which the Contractor completed his 
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obligations under the Contract. 

The Engineer shall issue the Performance Certificate 
within 28 days after the latest of the expiry dates of the 
Defects Liability Periods, or as soon thereafter as the 
Contractor has supplied all the Contractor’s Documents 
and completed and tested all the Works, including 
remedying any defects. A copy of the Performance 
Certificate shall be issued to the Employer. 

Only the Performance Certificate shall be deemed to 
constitute acceptance of the Works. 

11.8 UNFULFILLED OBLIGATIONS After the Performance Certificate has been issued, each 
Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For 
the purposes of determining the nature and extent of 
unperformed obligations, the Contract shall be deemed to 
remain in force. 

11.9 CLEARANCE OF SITE Upon receiving the Performance Certificate, the 
Contractor shall remove any remaining Contractor’s 
Equipment, surplus material, wreckage, rubbish and 
Temporary Works from the Site. 

If all these items have not been removed within 28 days 
after receipt by the Contractor of the Performance 
Certificate, the Employer may sell or otherwise dispose of 
any remaining items. The Employer shall be entitled to be 
paid the costs incurred in connection with, or attributable 
to, such sale or disposal and restoring the Site. 

Any balance of the moneys from the sale shall be paid to 
the Contractor. If these moneys are less than the 
Employer’s costs, the Contractor shall pay the outstanding 
balance to the Employer. 

12. MEASUREMENT AND EVALUATION 

12.1 WORKS TO BE MEASURED The Works shall be measured, and valued for payment, in 
accordance with this Clause. The Contractor shall show in 
each application under Sub-Clauses 14.3 [Application for 
Interim Payment Certificates], 14.8 [Statement on 
Completion] and 14.9 [Application for Final Payment 
Certificate] the quantities and other particulars detailing 
the amounts which he considers to be entitled under the 
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Contract. 

Whenever the Engineer requires any part of the Works to 
be measured, reasonable notice shall be given to the 
Contractor’s Representative, who shall: 

(a) promptly either attend or send another qualified 
representative to assist the Engineer in making the 
measurement, and 

(b) supply any particulars requested by the Engineer. 

If the Contractor fails to attend or send a representative, 
the measurement made by (or on behalf of) the Engineer 
shall be accepted as accurate. 

12.2 METHOD OF MEASUREMENT To measure the under this Contract the standard method 
of measurement in accordance with the Standards laid 
down by Bureau of Indian Standards (IS: 1200) shall be 
followed. However, if definite methods of measurements 
are stipulated in the Specifications, then the same shall 
supersede BIS methods and shall be followed. 

12.3 EVALUATION Except as otherwise stated in the Contract, the Engineer 
shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the Contract Price 
by evaluating each item of work, applying the 
measurement agreed or determined in accordance with 
the above Sub-Clauses 12.1 and 12.2 and the appropriate 
rate or price for the item. 

For each item of work, the appropriate rate or price for 
the item shall be the rate or price specified for such item 
in the Contract OR, if there is no such item, specified for 
similar work.  

Any item of work included in the Bill of Quantities for 
which no rate or price was specified shall be considered 
as included in other rates and prices in the Bill of 
Quantities and will not be paid for separately. 

However, a new rate or price shall be appropriate for an 
item of work if: 

(a)  

(i) the measured quantity of the item is changed 
by more than 25% from the quantity of this 
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item in the Bill of Quantities or other Schedule, 

(ii) this change in quantity multiplied by such 
specified rate for this item exceeds 5% of the 
Accepted Contract Amount, 

(iii) this item is not specified in the Contract as a 
“fixed rate item”; 

or 

(b) 

(i) the work is instructed under Clause 13 
[Variations and Adjustments],  

(ii) no rate or price is specified in the Contract for 
this item, and 

(iii) no specified rate or price is appropriate because 
the item of work is not of similar character, or is 
not executed under similar conditions, as any 
item in the Contract. 

Each new rate or price shall be derived from any relevant 
rates or prices in the Contract, with reasonable 
adjustments to take account of the matters described in 
sub-paragraph (a) and/or (b), as applicable. If no rates or 
prices are relevant for the derivation of a new rate or 
price, it shall be derived from the reasonable Cost of 
executing the work, together with profit, taking account 
of any other relevant matters. 

Until such time as an appropriate rate or price is agreed or 
determined, the Engineer shall determine a provisional 
rate or price for the purposes of Interim Payment 
Certificates as soon as the concerned work commences. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 RIGHT TO VARY Variations may be initiated by the Engineer at any time prior 
to issuing the Taking-Over Certificate for the Works, either 
by an instruction or by a request for the Contractor to 
submit a proposal. 

The Contractor shall execute and be bound by each 
Variation, unless the Contractor promptly gives notice to 
the Engineer stating (with supporting particulars) that (i) 
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the Contractor cannot readily obtain the Goods required 
for the Variation, or (ii) such Variation triggers a 
substantial change in the sequence or progress of the 
Works. Upon receiving this notice, the Engineer shall 
cancel, confirm or vary the instruction. 

Each Variation may include: 

(a)  changes to the quantities of any item of work 
included in the Contract (however, such changes do 
not necessarily constitute a Variation), 

(b) changes to the quality and other characteristics of 
any item of work, 

(c) changes to the levels, positions and/or dimensions 
of any part of the Works, 

(a) omission of any work unless it is to be carried out by 
others, 

(b) any additional work, Plant, Materials or services 
necessary for the Permanent Works, including any 
associated Tests on Completion, boreholes and 
other testing and exploratory work, or 

(c) changes to the sequence or timing of the execution 
of the Works. 

The Contractor shall not make any alteration and/or 
modification of the Permanent Works, unless and until 
the Engineer instructs or approves a Variation. 

13.2 VARIATION PROCEDURE If the Engineer requests a proposal, prior to instructing a 
Variation, the Contractor shall respond in writing as soon 
as practicable, either by giving reasons why he cannot 
comply (if this is the case) or by submitting: 

(a) a description of the proposed work to be performed 
and a programme for its execution, 

(b) the Contractor’s proposal for any necessary 
modifications to the programme according to Sub-
Clause 8.3 [Programme] and to the Time for 
Completion, and 

(c) the Contractor’s proposal for evaluation of the 
Variation. 
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The Engineer shall, as soon as practicable after receiving 
such proposal respond with approval, disapproval or 
comments. The Contractor shall not delay any work whilst 
awaiting a response. 

Each instruction to execute a Variation, with any 
requirements for the recording of Costs, shall be issued by 
the Engineer to the Contractor, who shall acknowledge 
receipt. 

Each Variation shall be evaluated in accordance with 
Clause 12 [Measurement and Evaluation], unless the 
Engineer instructs or approves otherwise in accordance 
with this Clause. 

13.3 ADJUSTMENTS FOR CHANGES 
IN COST/ PRICE ADJUSTMENT 

If this Sub-Clause applies, the amounts payable to the 
Contractor shall be adjusted for rises or falls in the cost of 
labour, Goods and other inputs to the Works, by the 
addition or deduction of the amounts determined by the 
formulae prescribed in Special Conditions of Contract 
Section VII 

14. CONTRACT PRICE AND PAYMENT 

14.1 THE CONTRACT PRICE Unless otherwise stated in the Special Conditions of 
Contract: 

(a) the Contract Price shall be agreed or determined 
under Sub-Clause 12.3 [Evaluation] and be subject to 
adjustments in accordance with the Contract; 

(b) the Contractor shall pay all statutory taxes, duties 
and fees required to be paid by him under the 
Contract, and the Contract Price shall not be 
adjusted for any of these costs  

(c) any quantities which may be set out in the Bill of 
Quantities or other Schedule are estimated 
quantities and are not to be taken as the actual and 
correct quantities: 

(i) of the Works which the Contractor is required 
to execute, or 

(ii) for the purposes of Clause 12 [Measurement 
and Evaluation]; and 
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(d) the Contractor shall submit to the Engineer, within 28 
days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. 
The Engineer may take account of the breakdown 
when preparing Payment Certificates, but shall not be 
bound by it. 

14.2 MOBILIZATION ADVANCE The Employer shall make a mobilization advance to the 
contractor if requested by the Contractor, at an interest 
rate specified in Contract Data of Special Conditions of 
Contract towardsmobilization and cash flow support, 
when the Contractor submits a guarantee in accordance 
with this Sub-Clause. The total advance payment, the 
number and timing of installments (if more than one), and 
the applicable currencies and proportions, shall be as 
stated in the Contract Data. 

Unless and until the Employer receives this guarantee, or 
if the total Mobilization Advance is not stated in the 
Contract Data, this Sub-Clause shall not apply. 

Unless stated otherwise in the Contract Data, the 
Mobilization Advance payment shall be repaid through 
percentage deductions from the interim payments 
determined by the Engineer in accordance with Sub-
Clause 14.6 [Issue of Interim Payment Certificates] 

14.3 APPLICATION FOR INTERIM 
PAYMENT CERTIFICATES 

The Contractor shall submit a Statement in 3 (three) 
copies to the Engineer after the end of each month, in a 
form approved by the Engineer, showing in detail the 
amounts to which the Contractor considers himself to be 
entitled, together with supporting documents which shall 
include the report on the progress during this month in 
accordance with Sub-Clause 4.21 [Progress Reports]. 

The Statement shall include the following items in the 
sequence listed: 

(a) the estimated contract value of the Works executed 
and the Contractor’s Documents produced up to the 
end of the month (including Variations but excluding 
items described in sub-paragraphs (b) to (g) below); 

(b) any amount to be deducted for advance payment, 
retention, calculated by applying the percentage of 
retention stated in the Contract Data to the total of 
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the above amounts, until the amount so retained by 
the Employer reaches the limit of Retention Money 
(if any) stated in the Contract Data; 

(c) any other additions or deductions which may have 
become due under the Contract or otherwise, 
including those under Clause 20 [Claims, Disputes 
and Arbitration]; and 

(d) the deduction of amounts certified in all previous 
Payment Certificates. 

14.4 SCHEDULE OF PAYMENTS If the Contract includes a schedule of payments specifying 
the instalments in which the Contract Price will be paid, 
then unless otherwise stated in this schedule: 

(a) the instalments quoted in this schedule of payments 
shall be the estimated contract values for the 
purposes of sub-paragraph (a) of Sub-Clause 14.3 
[Application for Interim Payment Certificates]; and 

(b) if these instalments are not defined by reference to 
the actual progress achieved in executing the Works, 
and if actual progress is found to be less than that on 
which this schedule of payments was based, then 
the Engineer may proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine 
revised instalments, which shall take account of the 
extent to which progress is less than that on which 
the instalments were previously based. 

14.5 ISSUE OF INTERIM PAYMENT 
CERTIFICATES 

No amount will be certified or paid until the Employer has 
received and approved the Performance Security. 
Thereafter, the Engineer shall, within 28 days after 
receiving a Statement and supporting documents, deliver 
to the Employer and to the Contractor an Interim 
Payment Certificate which shall state the amount which 
the Engineer fairly determines to be due, with all 
supporting particulars for any reduction or withholding 
made by the Engineer on the Statement if any. 

The Engineer may in any Payment Certificate make any 
correction or modification that should properly be made 
to any previous Payment Certificate. A Payment 
Certificate shall not be deemed to indicate the Engineer’s 
acceptance, approval, consent or satisfaction. 
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14.6 PAYMENT The Employer shall pay to the Contractor: 

(a) the amount certified in each Interim Payment 
Certificate within 30 days after the Engineer receives 
the Statement and supporting documents and 

(b) the amount certified in the Final Payment Certificate 
within 45 days after the Employer receives this 
Payment Certificate 

14.7 PAYMENT OF RETENTION 
MONEY 

When the Taking-Over Certificate has been issued for the 
Works, the first half of the Retention Money shall be 
certified by the Engineer for payment to the Contractor.  

Promptly after the latest of the expiry dates of the 
Defects Liability Periods, the outstanding balance of the 
Retention Money shall be certified by the Engineer for 
payment to the Contractor.  

However, if any work remains to be executed under 
Clause 11 [Defects Liability], the Engineer shall be entitled 
to withhold certification of the estimated cost of this work 
until it has been executed. 

14.8 STATEMENT AT COMPLETION Unless given more specifically in the Special Conditions of 
the Contract, the Contractor within 30 days after receiving 
the Taking-Over Certificate for the Works, the Contractor 
shall submit to the Engineer three copies of a Statement 
at completion with supporting documents, in accordance 
with Sub-Clause 14.3 [Application for Interim Payment 
Certificates], showingthe value of all work done in 
accordance with the Contract up to the date stated in the 
Taking-Over Certificate for the Works 

14.9 APPLICATION FOR FINAL 
PAYMENT CERTIFICATE 

Within 60 days after receiving the Performance 
Certificate, the Contractor shall submit, to the Engineer, 
three copies of a draft final statement with supporting 
documents showing in detail in a form approved by the 
Engineerthe value of all work done in accordance with the 
Contract, and 

If the Engineer disagrees with or cannot verify any part of 
the draft final statement, the Contractor shall submit such 
further information as the Engineer may reasonably 
require within 28 days from receipt of said draft and shall 
make such changes in the draft as may be agreed 
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between them. The Contractor shall then prepare and 
submit to the Engineer the final statement as agreed. This 
agreed statement is referred to in these Conditions as the 
“Final Statement”. 

14.10 DISCHARGE When submitting the Final Statement, the Contractor 
shall submit a discharge which confirms that the total of 
the Final Statement represents full and final settlement of 
all moneys due to the Contractor under or in connection 
with the Contract.  

14.11 ISSUE OF FINAL 
PAYMENT CERTIFICATE 

Within 28 days after receiving the Final Statement and 
discharge in accordance with Sub-Clause 14.9 [Application 
for Final Payment Certificate] and Sub-Clause 14.10 
[Discharge], the Engineer shall deliver, to the Employer 
and to the Contractor, the Final Payment Certificate which 
shall state: 

(a) the amount which he fairly determines is finally due, 
and 

(b) after giving credit to the Employer for all amounts 
previously paid by the Employer and for all sums to 
which the Employer is entitled, the balance (if any) 
due from the Employer to the Contractor or from 
the Contractor to the Employer, as the case may be. 

If the Contractor has not applied for a Final Payment 
Certificate in accordance with Sub-Clause 14.9 
[Application for Final Payment Certificate] and Sub-Clause 
14.10 [Discharge], the Engineer shall request the 
Contractor to do so. If the Contractor fails to submit an 
application within a period of 28 days, the Engineer shall 
issue the Final Payment Certificate for such amount as he 
fairly determines to be due. 

14.12 CESSATION OF 
EMPLOYER’S LIABILITY 

The Employer shall not be liable to the Contractor for any 
matter or thing under or in connection with the Contract 
or execution of the Works, except to the extent that the 
Contractor shall have included an amount expressly for it 
in the Final Statement. 

15. TERMINATION BY EMPLOYER 

15.1 NOTICE TO CORRECT If the Contractor fails to carry out any obligation under 
the Contract, the Engineer may by notice require the 
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Contractor to make good the failure and to remedy it 
within a specified reasonable time. 

15.2 TERMINATION BY EMPLOYER 

 

 

The Employer shall be entitled to terminate the Contract 
if the Contractor: 

(a) fails to comply with Sub-Clause 4.2 [Performance 
Security] or with a notice under Sub-Clause 15.1 
[Notice to Correct], 

(b) abandons the Works or otherwise plainly 
demonstrates the intention not to continue 
performance of his obligations under the Contract, 

(c) subcontracts the whole of the Works or assigns the 
Contract without the required agreement, 

(d) becomes bankrupt or insolvent, goes into 
liquidation, has a receiving or administration order 
made against him, compounds with his creditors, or 
carries on business under a receiver, trustee or 
manager for the benefit of his creditors, 

(e) gives or offers to give (directly or indirectly) to any 
person any bribe, gift, gratuity, commission or other 
thing of value, as an inducement or reward: 

(i) for doing or forbearing to do any action in 
relation to the Contract, or 

(ii) for showing or forbearing to show favour or 
disfavour to any person in relation to the 
Contract, 

In any of these events or circumstances, the Employer 
may, upon giving 14 days’ notice to the Contractor, 
terminate the Contract and expel the Contractor from the 
Site. However, in the case of sub-paragraph (e), the 
Employer may by notice terminate the Contract 
immediately. 

The Employer’s election to terminate the Contract shall 
not prejudice any other rights of the Employer, under the 
Contract or otherwise. 

The Contractor shall then leave the Site and deliver any 
required Goods, all Contractor’s Documents, and other 
design documents made by or for him, to the Engineer.  
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15.3 VALUATION AT DATE OF 
TERMINATION 

As soon as practicable after a notice of termination under 
Sub-Clause 15.2 [Termination by Employer] has taken 
effect, the Engineer shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine the 
value of the Works, Goods and Contractor’s Documents, 
and any other sums due to the Contractor for work 
executed in accordance with the Contract. 

15.4 PAYMENT AFTER 
TERMINATION 

After a notice of termination under Sub-Clause 15.2 
[Termination by Employer] has taken effect, the Employer 
may: 

(a) proceed in accordance with Sub-Clause 2.4 
[Employer’s Claims], 

(b) withhold further payments to the Contractor until 
the costs of execution, completion and remedying of 
any defects, damages for delay in completion (if 
any), and all other costs incurred by the Employer, 
have been established, and/or 

(c) recover from the Contractor any losses and damages 
incurred by the Employer and any extra costs of 
completing the Works, after allowing for any sum 
due to the Contractor under Sub-Clause 15.3 
[Valuation at Date of Termination]. After recovering 
any such losses, damages and extra costs, the 
Employer shall pay any balance to the Contractor. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 CONTRACTOR’S ENTITLEMENT 
TO SUSPEND WORK 

If the Engineer fails to certify in accordance with Sub-Clause 
14.5 [Issue of Interim Payment Certificates] or Sub-Clause 
14.6 [Payment], the Contractor may, after giving not less 
than 21 days’ notice to the Employer, suspend work (or 
reduce the rate of work) unless and until the Contractor has 
received the Payment Certificate, reasonable evidence or 
payment, as the case may be and as described in the notice. 

If the Contractor subsequently receives such Payment 
Certificate, evidence or payment (as described in the 
relevant Sub-Clause and in the above notice) before giving 
a notice of termination, the Contractor shall resume 
normal working as soon as is reasonably practicable. 
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16.2 TERMINATION BY 
CONTRACTOR 

The Contractor shall be entitled to terminate the Contract 
if: 

a. the Engineer fails, within 56 days after receiving a 
Statement and supporting documents, to issue the 
relevant Payment Certificate, 

b. the Contractor does not receive the amount due 
under an Interim Payment Certificate within 42 days 
after the expiry of the time stated in Sub-Clause 
14.6 [Payment] within which payment is to be made 
(except for deductions in accordance with Sub-
Clause 2.4 [Employer’s Claims]), 

c. the Employer substantially fails to perform his 
obligations under the Contract in such manner as to 
materially and adversely affect the economic 
balance of the Contract and/or the ability of the 
Contractor to perform the Contract, 

d. the Employer fails to comply with Sub-Clause 1.6 
[Contract Agreement] or Sub-Clause 1.7 
[Assignment] 

In any of these events or circumstances, the Contractor 
may, upon giving 14 days’ notice to the Employer, 
terminate the Contract.  

16.3 CESSATION OF WORK AND 
REMOVAL OF CONTRACTOR’S 
EQUIPMENT 

After a notice of termination under Sub-Clause 16.2 
[Termination by Contractor] or Sub-Clause 19.6 [Optional 
Termination, Payment and Release] has taken effect, the 
Contractor shall promptly: 

(a) cease all further work, except for such work as may 
have been instructed by the Engineer for the 
protection of life or property or for the safety of the 
Works, 

(b) hand over Contractor’s Documents, Plant, Materials 
and other work, for which the Contractor has 
received payment, and 

(c) remove all other Goods from the Site, except as 
necessary for safety, and leave the Site. 

16.4 PAYMENT ON TERMINATION After a notice of termination under Sub-Clause 16.2 
[Termination by Contractor] has taken effect, the 
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Employer shall promptly: 

(a) return the Performance Security to the Contractor, 

(b) pay the Contractor in accordance with Sub-Clause 
19.6 [Optional Termination, Payment and Release], 
and 

(c) pay to the Contractor the amount of any loss or 
damage sustained by the Contractor as a result of 
this termination. 

17. RISK AND RESPONSIBILITY 

17.1 INDEMNITIES The Contractor shall indemnify and hold harmless the 
Employer, the Employer’s Personnel, and their respective 
agents, against and from all claims, damages, losses and 
expenses (including legal fees and expenses) in respect of: 

(a) bodily injury, sickness, disease or death, of any 
person whatsoever arising out of or in the course of 
or by reason of the Contractor’s design (if any), the 
execution and completion of the Works and the 
remedying of any defects, unless attributable to any 
negligence, wilful act or breach of the Contract by 
the Employer, the Employer’s Personnel, or any of 
their respective agents, and 

(b) damage to or loss of any property, real or personal 
(other than the Works), to the extent that such 
damage or loss arises out of or in the course of or by 
reason of the Contractor’s design (if any), the 
execution and completion of the Works and the 
remedying of any defects, unless and to the extent 
that any such damage or loss is attributable to any 
negligence, wilful act or breach of the Contract by 
the Employer, the Employer’s Personnel, their 
respective agents, or anyone directly or indirectly 
employed by any of them. 

17.2 CONTRACTOR’S CARE OF THE 
WORKS 

The Contractor shall take full responsibility for the care of 
the Works and Goods from the Commencement Date 
until the Taking-Over Certificate is issued (or is deemed to 
be issued under Sub-Clause 10.1 [Taking Over of the 
Works and Sections]) for the Works, when responsibility 
for the care of the Works shall pass to the Employer.  
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If any loss or damage happens to the Works, Goods or 
Contractor’s Documents during the period when the 
Contractor is responsible for their care, from any cause not 
listed in Sub-Clause 17.3 [Employer’s Risks], the Contractor 
shall rectify the loss or damage at the Contractor’s risk and 
cost, so that the Works, Goods and Contractor’s Documents 
conform with the Contract. 

The Contractor shall be liable for any loss or damage 
caused by any actions performed by the Contractor after 
a Taking-Over Certificate has been issued. The Contractor 
shall also be liable for any loss or damage which occurs 
after a Taking-Over Certificate has been issued and which 
arose from a previous event for which the Contractor was 
liable. 

17.3 EMPLOYER’S RISKS The risks referred to in Sub-Clause 17.4 [Consequences of 
Employer’s Risks] below, insofar as they directly affect the 
execution of the Works in the Country, are: 

(a) war, hostilities (whether war be declared or not), 
invasion, act of foreign enemies, 

(b) rebellion, terrorism, sabotage by persons other 
than the Contractor’s Personnel, revolution, 
insurrection, military or usurped power, or civil war, 
within the Country, 

(c) riot, commotion or disorder within the Country 
by persons other than the Contractor’s Personnel, 

(d) any operation of the forces of nature which is 
Unforeseeable or against which an experienced 
contractor could not reasonably have been 
expected to have taken adequate preventive 
precautions. 

17.4 CONSEQUENCES OF 
EMPLOYER’S RISKS 

If and to the extent that any of the risks listed in Sub-
Clause 17.3 above results in loss or damage to the Works, 
Goods or Contractor’s Documents, the Contractor shall 
promptly give notice to the Engineer and shall rectify this 
loss or damage to the extent required by the Engineer. 

If the Contractor suffers delay and/or incurs Cost from 
rectifying this loss or damage, the Contractor shall give a 
further notice to the Engineer and shall be entitled 
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subject to Sub-Clause 20.1 [Contractor’s Claims] to: 

(a) an extension of time for any such delay, if 
completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

(b) payment of any such Cost, which shall be included in 
the Contract Price. In the case of sub-paragraphs (f) 
and (g) of Sub-Clause 17.3 [Employer's Risks], Cost 
plus profit shall be payable. 

After receiving this further notice, the Engineer shall 
proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

17.5 INTELLECTUAL AND 
INDUSTRIAL PROPERTY RIGHTS 

In this Sub-Clause, “infringement” means an infringement 
(or alleged infringement) of any patent, registered design, 
copyright, trade mark, trade name, trade secret or other 
intellectual or industrial property right relating to the 
Works; and “claim” means a claim (or proceedings 
pursuing a claim) alleging an infringement. 

The Contractor shall indemnify and hold the Employer 
harmless against and from any other claim which arises 
out of or in relation to (i) the manufacture, use, sale or 
import of any Goods, or (ii) any design for which the 
Contractor is responsible. 

If a Party is entitled to be indemnified under this Sub-Clause, 
the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any 
litigation or arbitration which may arise from it. The other 
Party shall, at the request and cost of the indemnifying 
Party, assist in contesting the claim. This other Party (and its 
Personnel) shall not make any admission which might be 
prejudicial to the indemnifying Party, unless the 
indemnifying Party failed to take over the conduct of any 
negotiations, litigation or arbitration upon being requested 
to do so by such other Party. 
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17.6 USE OF EMPLOYER’S 
ACCOMMODATION/FACILITIES 

The Contractor shall take full responsibility for the care of 
the Employer provided accommodation and facilities, if 
any, as detailed in the Specification, from the respective 
dates of hand-over to the Contractor until cessation of 
occupation (where hand-over or cessation of occupation 
may take place after the date stated in the Taking-Over 
Certificate for the Works). 

If any loss or damage happens to any of the above items 
while the Contractor is responsible for their care arising 
from any cause whatsoever other than those for which 
the Employer is liable, the Contractor shall, at his own 
cost, rectify the loss or damage to the satisfaction of the 
Engineer. 

18. INSURANCE 

18.1 INSURANCE FOR WORKS AND 
CONTRACTOR’S EQUIPMENT 

Before the commencement of the work, the Contractor 
shall take and maintain insurances under this Sub-Clause: 
The Insurance  

(a) shall be in the joint names of the Parties, who shall 
be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the 
Party actually bearing the costs of rectifying the loss 
or damage, 

(b) shall cover all loss and damage from any cause not 
listed in Sub-Clause 17.3 [Employer’s Risks], 

(c) shall also cover, to the extent specifically required in 
the bidding documents of the Contract, loss or 
damage to a part of the Works which is attributable 
to the use or occupation by the Employer of another 
part of the Works, and loss or damage from the risks 
listed in sub-paragraphs (c), (g) and (h) of Sub-
Clause 17.3 [Employer’s Risks], excluding (in each 
case) risks which are not insurable at commercially 
reasonable terms. 

The Contractor should take Contractor's All Risk Insurance 
and Extensions on first loss basis: Policy to inter alias 
cover the following:  

 Contract works for entire Contract Value plus cost 
of Owner supplied material valid for the 
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completion period and any extension thereof.  

 Earthquake, Civil commotion, riots, war and other 
disturbances.  

 Debris removal.  

 Extended Maintenance Cover till completion of 
Defects Liability Period and any extension thereof.  

18.2 INSURANCE AGAINST INJURY 
TO PERSONS AND DAMAGE TO 
PROPERTY (THIRD PARTY) 

The Contractor shall insure against any loss, damage, 
death or bodily injury which may occur to any physical 
property (except things insured under Sub-Clause 18.1 
[Insurance for Works and Contractor’s Equipment]) or to 
any person (except persons insured under Sub-Clause 
18.3 [Insurance for Contractor’s Personnel]), which may 
arise out of the Contractor’s performance of the Contract 
and occurring before the issue of the Performance 
Certificate. 

This insurance shall be for a limit per occurrence of not 
less than the amount stated in the Contract Data, with no 
limit on the number of occurrences. If an amount is not 
stated in the Contract Data, this Sub-Clause shall not 
apply. 

Unless otherwise stated in the Special Conditions of 
Contract, the insurances specified in this Sub-Clause: 

(a) shall be effected and maintained by the Contractor 
as insuring Party,  

(b) shall be in the joint names of the Parties, 

(c) shall be extended to cover liability for all loss and 
damage to the Employer’s property (except things 
insured under Sub-Clause 18.1) arising out of the 
Contractor’s performance of the Contract, and 

(d) may however exclude liability to the extent that it 
arises from: 

(i) the Employer’s right to have the Permanent 
Works executed on, over, under, in or through 
any land, and to occupy this land for the 
Permanent Works, 

(ii) damage which is an unavoidable result of the 
Contractor’s obligations to execute the Works 
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and remedy any defects, and 

(iii) a cause listed in Sub-Clause 17.3 [Employer’s 
Risks], except to the extent that cover is 
available at commercially reasonable terms. 

18.3 INSURANCE FOR 
CONTRACTOR’S PERSONNEL 

The Contractor shall effect and maintain Workmen’s 
Compensation Insurance/ equivalent insurance against 
liability for claims, damages, losses and expenses 
(including legal fees and expenses) arising from injury, 
sickness, disease or death of any person employed by the 
Contractor or any other of the Contractor’s Personnel. 

The insurance shall cover the Employer and the Engineer 
against liability for claims, damages, losses and expenses 
(including legal fees and expenses) arising from injury, 
sickness, disease or death of any person employed by the 
Contractor or any other of the Contractor’s Personnel, 
except that this insurance may exclude losses and claims 
to the extent that they arise from any act or neglect of the 
Employer or of the Employer’s Personnel. 

The insurance shall be maintained in full force and effect 
during the whole time that these personnel are assisting 
in the execution of the Works. For a Subcontractor’s 
employees, the insurance may be affected by the 
Subcontractor, but the Contractor shall be responsible for 
compliance with this Clause. 

18.4 FAILURE TO INSURE If the Contractor fails to comply with the terms of Sub 
clause 18, the Engineer may effect and / or keep current 
(but without obligation to do so) the insurance at the cost 
and expense of the Contractor and at two times the 
expenses incurred, deduct the expenses from any moneys 
that may be or become payable to the Contractor or may 
use his option, refuse payment of any certificate to the 
Contractor until the Contractor complies with this 
condition. 

19. FORCE MAJEURE 

19.1 DEFINITION OF FORCE 
MAJEURE 

In this Clause, “Force Majeure” means an exceptional 
event or circumstance: 

(a) which is beyond a Party’s control, 
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(b) which such Party could not reasonably have 
provided against before entering into the Contract, 

(c) which, having arisen, such Party could not 
reasonably have avoided or overcome, and 

(d) which is not substantially attributable to the other 
Party. 

Force Majeure may include, but is not limited to, 
exceptional events or circumstances of the kind listed 
below, so long as conditions (a) to (d) above are satisfied: 

(i) war, hostilities (whether war be declared or 
not), invasion, act of foreign enemies, 

(ii) rebellion, terrorism, sabotage by persons other 
than the Contractor’s Personnel, revolution, 
insurrection, military or usurped power, or civil 
war, 

(iii) riot, commotion, disorder, strike or lockout by 
persons other than the Contractor’s Personnel, 

(iv) munitions of war, explosive materials, ionising 
radiation or contamination by radio-activity, 
except as may be attributable to the 
Contractor’s use of such munitions, explosives, 
radiation or radio-activity, and 

(v) natural catastrophes such as earthquake, 
hurricane, typhoon or volcanic activity. 

19.2 NOTICE OF FORCE MAJEURE If a Party is or will be prevented from performing its 
substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the 
event or circumstances constituting the Force Majeure 
and shall specify the obligations, the performance of 
which is or will be prevented. The notice shall be given 
within 14 days after the Party became aware, or should 
have become aware, of the relevant event or 
circumstance constituting Force Majeure. 

The Party shall, having given notice, be excused 
performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

Notwithstanding any other provision of this Clause, Force 
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Majeure shall not apply to obligations of either Party to 
make payments to the other Party under the Contract. 

19.3 DUTY TO MINIMIZE DELAY Each Party shall at all times use all reasonable endeavours 
to minimise any delay in the performance of the Contract 
as a result of Force Majeure. 

A Party shall give notice to the other Party when it ceases 
to be affected by the Force Majeure. 

19.4 CONSEQUENCES OF FORCE 
MAJEURE 

If the Contractor is prevented from performing his 
substantial obligations under the Contract by Force 
Majeure of which notice has been given under Sub-Clause 
19.2 [Notice of Force Majeure], and suffers delay and/or 
incurs Cost by reason of such Force Majeure, the 
Contractor shall be entitled subject to Sub-Clause 20.1 
[Contractor’s Claims] to: 

(a) an extension of time for any such delay, if 
completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

(b) if the event or circumstance is of the kind described 
in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 
[Definition of Force Majeure] and, in sub-
paragraphs (ii) to (iv), occurs in the Country, 
payment of any such Cost, including the costs of 
rectifying or replacing the Works and/or Goods 
damaged or destroyed by Force Majeure, to the 
extent they are not indemnified through the 
insurance policy referred to in Sub-Clause 18.1 
[Insurance for Works and Contractor’s Equipment]. 

After receiving this notice, the Engineer shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree 
or determine these matters. 

19.5 FORCE MAJEURE AFFECTING 
SUBCONTRACTOR 

If any Subcontractor is entitled under any contract or 
agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those 
specified in this Clause, such additional or broader force 
majeure events or circumstances shall not excuse the 
Contractor’s non-performance or entitle him to relief 
under this Clause. 

19.6 OPTIONAL TERMINATION, If the execution of substantially all the Works in progress 
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PAYMENT AND RELEASE is prevented for a continuous period of 84 days by reason 
of Force Majeure of which notice has been given under 
Sub-Clause 19.2 [Notice of Force Majeure], or for multiple 
periods which total more than 140 days due to the same 
notified Force Majeure, then either Party may give to the 
other Party a notice of termination of the Contract. In this 
event, the termination shall take effect 7 days after the 
notice is given, and the Contractor shall proceed in 
accordance with Sub-Clause 16.3 [Cessation of Work and 
Removal of Contractor’s Equipment]. 

Upon such termination, the Engineer shall determine the 
value of the work done and issue a Payment Certificate 
which shall include: 

(a) the amounts payable for any work carried out for 
which a price is stated in the Contract; 

(b) the Cost of Plant and Materials ordered for the 
Works which have been delivered to the Contractor, 
or of which the Contractor is liable to accept 
delivery: this Plant and Materials shall become the 
property of (and be at the risk of) the Employer 
when paid for by the Employer, and the Contractor 
shall place the same at the Employer’s disposal; 

(c) other Cost or liabilities which in the circumstances 
were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the 
Works. 

19.7 RELEASE FROM 
PERFORMANCE 

Notwithstanding any other provision of this Clause, if any 
event or circumstance outside the control of the Parties 
(including, but not limited to, Force Majeure) arises which 
makes it impossible or unlawful for either or both Parties to 
fulfil its or their contractual obligations or which, under the 
law governing the Contract, entitles the Parties to be 
released from further performance of the Contract, then 
upon notice by either Party to the other Party of such event 
or circumstance: 

(a) the Parties shall be discharged from further 
performance, without prejudice to the rights of either 
Party in respect of any previous breach of the 
Contract, and 
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(b) the sum payable by the Employer to the Contractor 
shall be the same as would have been payable 
under Sub-Clause 19.6 [Optional Termination, 
Payment and Release] if the Contract had been 
terminated under Sub-Clause 19.6. 

20. CLAIMS, DISPUTES AND ARBITRATION 

20.1 CONTRACTOR’S CLAIMS If the Contractor considers himself to be entitled to any 
extension of the Time for Completion under any Clause 
of these Conditions or otherwise in connection with the 
Contract, the Contractor shall give notice to the 
Engineer, describing the event or circumstance giving 
rise to the claim. The notice shall be given as soon as 
practicable, and not later than 28 days after the 
Contractor became aware, or should have become 
aware, of the event or circumstance.  

If the Contractor fails to give notice of a claim within 
such period of 28 days, the Time for Completion shall 
not be extended.  

The Contractor shall also submit any other notices 
which are required by the Contract, and supporting 
particulars for the extension all as relevant to such 
event or circumstance. 

The Contractor shall keep such contemporary records 
as may be necessary to substantiate any claim, either 
on the Site or at another location acceptable to the 
Engineer. Without admitting the Employer’s liability, 
the Engineer may, after receiving any notice under this 
Sub-Clause, monitor the record-keeping and/or instruct 
the Contractor to keep further contemporary records. 
The Contractor shall permit the Engineer to inspect all 
these records, and shall (if instructed) submit copies to 
the Engineer. 

20.2 APPOINTMENT OF THE 
ADJUDICATOR 

The Adjudicator shall be appointed jointly by the Employer and 
the Contractor, at the time of the Employer’s issuance of the 
Letter of Acceptance. If, in the Letter of Acceptance, the 
Employer does not agree on the appointment of the 
Adjudicator, the Employer will request the Appointing 
Authority designated in theSCC, to appoint the Adjudicator 
within 14 days of receipt of such request. 
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Should the Adjudicator resign or die, or should the Employer 
and the Contractor agree that the Adjudicator is not 
functioning in accordance with the provisions of the Contract, a 
new Adjudicator shall be jointly appointed by the Employer and 
the Implementing Agency. In case of disagreement between 
the Employer and the Contractor, within 30 days, the 
Adjudicator shall be designated by the Appointing Authority at 
the request of either party, within 14 days of receipt of such 
request. 

20.3 PROCEDURE FOR DISPUTES If the Contractor believes that a decision taken by the Engineer 
was either outside the authority given to the Engineer by the 
Contract or that the decision was wrongly taken, the decision 
shall be referred to the Adjudicator within 14 days of the 
notification of the Engineer’s decision. 

The Adjudicator shall give a decision in writing within 28 days 
of receipt of a notification of a dispute. 

The Adjudicator shall be paid by the hour at the rate specified 
in the SCC, together with reimbursable expenses of the types 
specified in the SCC, and the cost shall be divided equally 
between the Employer and the Contractor, whatever decision 
is reached by the Adjudicator.  Either party may refer a decision 
of the Adjudicator to an Arbitrator within 28 days of the 
Adjudicator’s written decision. If neither party refers the 
dispute to arbitration within the above 28 days, the 
Adjudicator’s decision shall be final and binding. 

The arbitration shall be conducted in accordance with the 
arbitration procedures published by the institution named and 
in the place specified in theSCC. 

20.4 VOID  

20.5 ARBITRATION Any dispute between the Parties arising out of or in 
connection with the Contract not settled amicably in 
accordance with Sub-Clause 20.5 above and in respect of 
which the Adjudicator’s decision (if any) has not become 
final and binding shall be finally settled by arbitration. 
Arbitration shall be conducted in accordance withThe 
Arbitration and Conciliation Act, 1996 

The place of arbitration shall be Kakinada as specified in 
the Contract Data; and the arbitration shall be conducted 
in the language for communications defined in Sub-Clause 
1.4 [Law and Language]. 
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The arbitrators shall have full power to open up, review 
and revise any certificate, determination, instruction, 
opinion or valuation of the Engineer, and any decision of 
the Adjudicator relevant to the dispute. Nothing shall 
disqualify representatives of the Parties and the Engineer 
from being called as a witness and giving evidence before 
the arbitrators on any matter whatsoever relevant to the 
dispute. 

20.6 VOID  

20.7 VOID  
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Section VII - Special Conditions of Contract 

 

 

The following Special Conditions of Contract shall supplement the GC. Whenever there is a conflict, the 
provisions herein shall prevail over those in the GC. 
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Part A - Contract Data 

Sub-Clause Conditions Data 

1.1.2.2 & 1.3 Employer’s name and address Managing Director 
Kakinada Smart City Corporation Limited 
KSCCL, D.no 2-33-10, Peketivari street,  
Perrajupeta,, Kakinada, 533001, AP, India 

1.1.2.4 & 1.3 Engineer’s name and address Project Manager 
Kakinada Smart City Corporation Limited 
KSCCL, D.no 2-33-10, Peketivari street,  
Perrajupeta,, Kakinada, 533001, AP, India 

1.1.5.6 Sections Sections Not allowed. 

1.6 Time for the Parties entering 
into a Contract Agreement 

The successful bidder(s) shall execute an 
agreement/contract for the fulfilment of the 
contract on Rs.100/- non judicial stamp paper in 
the format enclosed, within 10 days (ten days) 
from the date of issuance of Letter on Award to 
the successful bidder.  
The successful Bidder shall have to submit Letter 
of Acceptance within 04(four days) working days, 
from the date of issuance of Letter of 
Award(LoA).   The successful bidder shall 
complete all the formalities including depositing 
performance guarantee equivalent to 5% of cost 
quoted by the bidder to enter into the contract 
agreement. After the receipt of the PBG the 
Employer will enter into agreement with the 
Contractor and Issue a Work Order within 3 
working days from entering into the contract 
agreement duly indicating the commencement 
date. 
The incidental expenses of execution of 
agreement/contract shall be borne by the 
successful bidder. 

3.1(b)(ii)  Engineer’s Duties and 
Authority 

Any Variations resulting in an increase of the 
Accepted Contract Amount in excess of Contract 
Price shall require approval of the Employer. 

4.2 Performance Security 5% of the bid value will be the performance 



Section VII – Special Conditions of Contract 145 

 

 

Sub-Clause Conditions Data 

security (PBG)in the form of aBank Guarantee from 
a Nationalized / Scheduled / commercial bank 
issued in favour of Kakinada Smart City 
Corporation Limited as per format given in Section 
VIII. The PBG will be returned back after the 
successful completion of the project including the 
O&M period. 

4.19 Electricity and water The Contractor has to make its own arrangement 
for electricity and water during the construction 
phase. 

During the Operation & Maintenance phase the 
Employer shall provide required electricity at the 
boundary of the park free of cost. The Contractor 
shall have to arrange for further distribution from 
the junction point. 

The Contractor can drill  bore wells of required 
depth for water supply and connect it to the pipe 
line for water supply which was included in the 
BoQ 

 

6.5 Normal working hours 9:00 AM to 6:00 PM 

7.A Designs by the Employer Employer shall give all the required Good for 
Construction drawings within 15 days from the 
commencement of the Contract. 

7.3 Inspection All works are to be executed in conformity to the 
relevant BIS Code of Practice. 

PMC will inspect for quality control as per the 
latest relevant BIS/ IS code. This clause supersedes 
any other codes specified earlier in the document. 

8.1 Commencement of Works The Commencement date of the work will be the 
date of issue of Work Order after the signing of the 
Contract Agreement. 

8.2 Time for Completion 9(nine) months 
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Sub-Clause Conditions Data 

8.5 Delay damages for the Works Delay damages for the works/ Liquidated damages 
will be applicable as per table given at the end of 
this section Part A- Contract Data. 

8.5 Maximum amount of delay 
damages 

10% of the final Contract Price.  

11 Defects Liability Period 1 (One) year from the date of completion of  
capital /CAPEX work 

13.3 Adjustments for Changes in 
Cost/ Price Adjustment 

Price adjustment will be done as per GO MS No.- 
94 of T R & B dated 16-04-2008 for only Cement 
and Steel, as per Govt of AP rules. 

The base price of Cement and Steel for this bid will 
be considered as per ENC, PH, Tadepalli Circular 

1. Cement OPC 43/53 grade- Rs.240 per bag 
2. TMT/HYSD bars of Fe 415 and Fe 500 grade- 

Rs.34,500 per Tonne. 

14.3, 14.4 Application for Interim 
Payment Certificate and 
Schedule of Payments 

Interim Payment Certificates should not be raised 
more than once in a calendar month. 
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Sub-Clause Conditions Data 

14.2 Mobilization Advance A mobilization advance of 10% of the bid value is 
payable to the Contractor on request to the 
Employer in two instalments against submission of 
BG for 110% of value. 

“mobilization advance‟ would be deemed as 
interest bearing advance at an Prime lending Rate 
(PLR)/ base rate of State bank of India, (to be 
stipulated depending on the prevailing rate at the 
time of issue of NIT) to be compounded quarterly. 

Advance will be recovered from the contractor 
from the disbursements of the first 3 interim 
payment certificates. 

5% mobilization advance can be given immediately 
after the issue of Work Order 

Balance 5% can be given after the mobilization of 
the man power, machinery and material at site. 

Mobilization advance is payable against Bank 
guarantee only. 

 

14.3 Percentage of Retention 
money 

5% of the Interim payment certificate. 

The Retention money will be returned after the 
successful completion of the construction phase 
i.e., after the receipt of Completion Certificate 
from the Employer. 

The retention money will be returned back after 
the successful completion of the project including 
the O&M period. 
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Sub-Clause Conditions Data 

14.5 Issue of Interim Payment 
certificate. 

The Contractor will submit the statement as for 
Sub- Clause 14.3 of the General Conditions of the 
contract to the PMC for check, certification and 
onward submission to the Employer. 

Payment conditions apply for all three markets 
independently based on the rates quoted in 
financial bid part – 1&2 based on the work actual 
executed.  

Project duration is 6 months and contractor has to 
raise the invoice for every 2 months based on the 
actual work executed. 

14.5 Minimum Amount of Interim 
Payment Certificates 

10% of the Accepted Contract Amount except in 
the case of Final Payment. 

14.8 Statement of Completion The Contractor along with the Statement of 
completion as given in GCC 14.8 shall submit 3 
copies of As built drawings of the work executed 
along with soft copy in AutoCAD software. 

18.2 Minimum amount of third 
party insurance 

As per the prevailing rules of AP Govt.  

20.2 The Adjudicator shall be The Adjudicator proposed by the Employer is: 
Chairman Institution of Engineer (India) Kakinada.  
The hourly fee for this proposed Adjudicator shall 
be: Rs 1000/-.  The biographical data of the 
proposed Adjudicator is as follows: Engineering 
professional, with more than 20 years experience 
with post graduate degree in Engineering. 

 

Table: Payment, Time lines and Charges for Delay for the work- Applicable for all three Markets (as 
per financial bid part – 1) 

Each Market will be considered independent unit and mile stone will be considered accordingly. 

Section Name/Description 

(Sub-Clause 1.1.5.6) 

Time for Completion 

(Sub-Clause 1.1.3.3) 

Damages for Delay  

(Sub-Clause 8.7) 

Milestone 1 1/3 time of completion 0.1% per week for the 
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Financial milestone is 15% of the Contract 
Price 

balance work to be 
done to achieve the 
milestone. 

Milestone 2 

Financial milestone is 60% of the Contract 
Price 

 2/3 time of completion 0.1% per week for the 
balance work to be 
done to achieve the 
milestone. 

Milestone 3 

All Works completed 

 Completed time of 
completion 

0.1% per week for the 
balance work to be 
done to achieve the 
milestone. 

 

Resource deployment  

 

The Following Technical experienced Personnel shall 
be deployed by the Implementing Agency at site. 

1. Project Engineer – 1 Nos - BE/B.Tech, with 5 years 
experience in Building construction. 

2. Site Engineer – 3 Nos – BE/B.Tech with Two years 
experience (OR) Diploma in Civil with 5 years 
experience in Building construction. 
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Part B - Specific Provisions 
 
  
 
There are no specific provisions of contract pertaining to the work for which the bid is called for. 
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a. Contract Form 

 
THIS AGREEMENT made the ………………..Day of …………… 2017………..  Between ……………………….. 
Kakinada Smart City Corporation Limited (hereinafter called “the Employer”/ OR “KSCCL”) 
having its registered/ principal office at _____________________ (India) which expression 
shall mean and include, unless repugnant to the context, its successor; and permitted assigns 
of the one part 

AND 

…………………………………………………… (Name of Successful bidder) (hereinafter called “the 
contractor”/ “Successful Bidder”) having its registered/ principal office at 
_______________________________  and which expression shall mean and include unless 
repugnant to the context, its successor; and permitted assigns,  

WHEREAS the KSCCL has invited bids for __________________________________ and 
whereas the Successful Bidder desirous of undertaking the works has bid and KSCCL has 
accepted the bid for execution of works for a sum of ________________________________ 
(contract price) (hereinafter called “the Contract Price”) 

NOW THEREFORE, IT IS HEREBY AGREED BY AND BETWEEN THE KSCCL AND THE SUCCESSFUL 
BIDDER AS FOLLOWS:  

1. In this agreement words and expression shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract referred to.   

2. The following documents shall be deemed to form and be read and construed as part 
of this Agreement. This agreement shall prevail over all other contract documents- 

Appendix A: RFP including addendum, corrigendum and Prebid replies 
Appendix B: Special or Particular Conditions of Contract  
Appendix C: General Conditions of Contract 
Appendix D: Letter of Intent from Authority and Letter of Acceptance  
Appendix E: Bidders Technical Bid  
Appendix F: Price Bid – Forms 
Appendix G: Form of Performance Bank Guarantee, if applicable 
 
In the event of any ambiguity or conflict between the Contract Documents listed in 
Section 2 of this Contract form, the order of precedence shall be the order in which the 
Contract Documents are listed in Section 2 of this Contract Form. However with in the 
Appendix A, the order of precedence will be Addendum, corrigendum and Prebid 
replies, BOQ and Drawings, RFP Volume. 
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3. The Successful bidder shall be bound by the details furnished by him/her to the KSCCL 
while submitting the tender or at subsequent stage. Upon selection of the successful 
bidder, if at any stage, the document furnished by him/her is found to be false or the 
quality of the work/ services or rate are found of poor quality or different 
specifications, it would be deemed to be a breach of terms of contract, the contract 
shall be cancelled and Performance Security shall be stand forfeited.  
 

4. The rate quoted by the selected Successful bidder, and as approved by the KSCCL, shall 
remain valid throughout the period of contract and the request to increase the rates 
for any or all items, during the period of contract, shall not be entertained at any stage.  
 

5. In considerations of the payments to be made by the KSCCL to the Successful bidder as 
hereinafter mentioned, the Successful bidder hereby covenants with the KSCCL to 
provide the goods and services and to remedy defects there in conformity in all 
respects with the provisions of the contract.   
 

6. The KSCCL hereby covenants to pay the Successful bidder in consideration of the 
provision of the goods and services and the remedying of defects therein, the contract 
price or such other sum as may become payable under the provisions of the contract at 
the times and in the manner prescribed by the contract. 
 

7. The Successful Bidder hereby agrees to deliver the works/ services as mentioned above 
within contract period of _____________ 
 

8. That in the event of any dispute arising between the parties; the same shall be referred 
to the Adjudicator for reaching to a amicable solution. In case of failure to reach an 
agreement from Adjudicator shall be settled by arbitration. 
 

THIS AGREEMENT will take effect from ……………day of ………………….Two  

Thousand Thirteen and shall be valid for three year.  

 

IN WITNESS WHEREOF, both the parties KSCCL and the SUCCESSFUL BIDDER have entered, 
their respective common seals to be here unto affixed/ (or have unto set their respective 
hands and seals) into this Agreement as of _______ day of month _______ of 2017 here at 
Kakinada. 
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For and on behalf of the  
‘Successful Bidder/ Contractor’     
 
Signature of the authorized officer  
 
Name of the Officer  
 
By the Said   
………………………Names on behalf of the 
“Authorized  
Signatory, of the firm / company ”  
 
In the presence of   
Witness:…………………………..  
Name:………………………………  
Address:……………………………… 
………….......................................  

 

For and on behalf of the “Managing Director, 
KSCCL”  
 
Signature of the authorized officer  
 
Name of the Officer  
 
By the Said   
………………………Names on behalf of  
the “Managing Director, KSCCL”  
 
 
In the presence of   
Witness: ………………………….. 
Name: ………………………………  
Address:…………………………………… 
…………………………………………. 
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b. Performance Bank Guarantee Format 

 
(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of 
execution.) 

 
1. In consideration of the Kakinada Smart City Corporation Limited, (hereinafter called ‘KSCCL’) 

having agreed to _______M/s Firm name with address______(hereinafter called the said 
‘Successful bidder(s)’) from the demand, under the terms and conditions of Agreement No. 
_______________Dated ______________ made between KSCCL and M/s Firm name for the 
Name of work (hereinafter called ‘the said Agreement’) of security deposit for the due 
fulfilment by the said Successful bidder(s) of the terms and conditions in the said Agreement on 
production of Bank Guarantee for Rs. _____________ (Rupees ______________________ 
Only) we, Bank name with address, (Indicate the name of Bank) (hereinafter referred to as 
‘the bank’) at the request of M/s Firm name, Successful bidder(s) do hereby undertake to pay 
to the Council an amount not exceeding of Rs. ___________ (Rupees __________________ 
Only) on demand by KSCCL.  

 
2. We, Bank name, do hereby undertake to pay the amount due and payable under this guarantee 

without any demur, merely on a demand from the KSCCL stating that the amount claimed is 
required to meet the recoveries due or likely to be due from the said Successful bidder(s). Any 
such demand made on the bank shall be conclusive as regards the amount due and payable by 
the bank under this guarantee. However, our liability under this guarantee shall be restricted to 
an amount not exceeding Rs. _________ (Rupees ____________________ Only).  

 
3. We undertake to pay to the KSCCL any money so demanded notwithstanding any dispute or 

disputes raised by the Successful bidder(s) in any suit or proceedings pending before any court 
or Tribunal relating thereto, our liability under this present being, absolute and unequivocal. 
The payment so made by us under this bond shall be valid discharge of our liability for payment 
hereunder and the Successful bidder(s) shall have no claim against us for making such payment.  

 
4. We, Bank name with address, further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the said 
agreement and that it shall continue to be enforceable till all the dues of the KSCCL under or by 
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till 
person-in-charge on behalf of the Council certifies that the terms and conditions of the said 
Agreement have been fully and properly carried out by the said Successful bidder(s) and 
accordingly discharges this guarantee, or till 5 year & 6 months from the date of submission of 
bid  whichever is earlier.  
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5. We, Bank name with address, further agree with the KSCCL that the Council shall have the 
fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said Agreement or to extend time of 
performance by the said Agreement or the extend time of performance by the said Successful 
bidder(s) from time to time or to postpone for any time or from time to time ant of the powers 
exercisable by the Council against the said Successful bidder(s) / Suppliers and to forebear or 
enforce any of terms and conditions relating to the said agreement and we shall not be relieved 
from our liability by reason of any such variation, or extension being granted to the said 
Successful bidder(s) / Suppliers or for any forbearance, act or omission on the part of the KSCCL 
or any indulgence be the KSCCL to the said Successful bidder(s) / Suppliers or by any such 
matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us.  

 
6. This guarantee will not be discharged due to change in the constitution of the bank or the 

Successful bidder(s).  
 

7. We, Bank name with address, lastly undertake not to revoke this guarantee except with the 
previous consent of the KSCCL in writing.  

 
8. This Guarantee shall be valid up to _______________unless extended on demand to be made 

by the KSCCL. Notwithstanding anything mentioned above, Our liability against this guarantee 
is restricted to Rs. __________ (Rupees ____________________________ Only) and unless a 
claim in writing is lodged with us within six months of the date of expiry or the extended date 
of expiry of this guarantee, all our liabilities under this guarantee, shall stand discharged.   

 
 

Dated the __________________day of ______________ 20__  

For _______________________________________  

(Indicate name of Bank) 
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FORMAT FOR AFFIDAVIT CERTIFYING THAT 

 

BIDDER/ DIRECTOR(S) ARE NOT BLACKLISTED 

(On Rs.100/- Stamp Paper ) 

 

Affidavit 

 

I M/s. ……………… (Sole Applicant / Lead Member/ Other Member /s)), (the names 
and addresses of the registered office) hereby certify and confirm that we or any of 
our promoter/s / director/s are not barred or blacklisted by any state government or 
central government / department / agency/PSU in India or abroad from participating 
in Project/s, either individually or as member of a Consortium as on 
________________.  

We further confirm that we are aware our Application for the captioned Project would 
be liable for rejection in case any material misrepresentation is made or discovered 
with regard to the requirements of this RfP at any stage of selection and/or thereafter 
during the Contract period. 

Dated this ……………………..Day of …………………., 201…. 

 

Name of the Applicant 

 

……………………………………………. 

Signature of the Authorised Person 

 

……………………………………………. 

Name of the Authorised Person 

 

Note:To be executed separately by all the Members in case of Consortium 
 


