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RFP Notification
KAKINADA SMART CITY CORPORATION LIMITED
Notification No. KSCCL/SMART CITY/2017 -0D2204.7
Bidsare invited from Eligible Bidders for the following item of works

1. Up-gradation of Primary School Infrastructure

2. Reclamation of Parlopeta MSW Dumpsite throughMioing Process in Kakinada Municipal
Corporation

3. ReDevelopment with additional Facilities ta) Peddda Market b) Kottapeta and c)
Gandhinagar Markets

4. Providing Sewerage system with STP including O&M for 5 years at Yetimoga in Kakinada

5. Build, Operate andhaintain Bioga®ased captive Power Plant fbandling 5TPD Municipal
Solid Waste

6. DesignDevelop, Implement and Maintenance of Health record$iéalth) of Government
Hospitals in Kakinada

7. Construction of Two Lane Road Bridge at Prathapnagar, Kakinada

8. Development of Arterial Road from Sarpavaram Junction to Jaganadhapuram Bridge via RTA
Office Diary farm junction, Port Railway gate as per design IR@&bfor Urban Roads

9. Urban Street Scaping of main road from Sarpavaram Junction to Balayogi Statue Junction” as
Smart Street

The proposals can be submitted onlingemdering process throughb-procurement portal
www.apeprocurement.gov.ifrom 13" July 2017 onwards.

For communication, contact us through mails smartcityofficekkd@gmail.comé&
kakinadacorporation@gmail.comWeb site: kakinada.cdma.ap.gov.in

Sd/ XXXXXXXXXX
Managing Director,

KSCCL, Kakinada


http://www.apeprocurement.gov.in
mailto:smartcityofficekkd@gmail.com
mailto:kakinadacorporation@gmail.com

Key Dates

S. .

No. AL Key Date* Time
1 | Release of R 15" July 2017 11:0C
2 | RFP Availability in E Procuren 25" July 201 16:0C
3 | Last date of receipt of queries on F 19" July2017 17:0C

Pre-bid Meeting dat
4 Venue: ConferencEall, Municipal

Corporation, Cinema road, Kakinada AP,

India 21* July2017 11:00
5 | Posting of response to quer 21% July2017 17:0C
6 Last date for submission of Bi-

Electronically 25" July2017 17:00

7 | Physical Submissi 27" July2017 11:0C
8 | Date of opening of technical bi(online; 27" July2017 11:30
9 | Date of opening of Commercial b (online’ 29" July2017 11:00
10 | Officer Inviting Bic Managing Director, KSCCL, Kaki

For more details contact:

Kakinada Smart City Corporation Ltd.
Web : www.kakinada.cdma.ap.gov.in
www.apeprocurement.gov.in

Email: smartcityofficekkd@gmail.com

CEO, KSC®akinada,

kakinadacorporation@gmail.com

Email : jsujayarun@gmail.com

Superintending Engineer

email:smartcitysekmc@gmail.com

Executive Engineer,

email:vvenkatasurya99@yahoo.com

M: +91:9989707957

M; +91-8978686555

M: +91:9849906516


http://www.kakinada.cdma.ap.gov.in
http://www.apeprocurement.gov.in
mailto:smartcityofficekkd@gmail.com
mailto:kakinadacorporation@gmail.com
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Section | Instructions toBidders 4

A. General

1. Scope oBid

1.1 With reference to the RFP noticspecified in theBid Data Sheet (BDS
the KSCCL, aspecifiedin the BDS issues this Bidding document for tf
provision of Works as specified in Section V, Work’s Requirements. The
identification, and number ofots (contracts)of this RFPare specifiedin the
BDS.

1.2 Throughout this bidding document:

a. the term “in writing” means communicated in written form (e.qg.
mail, email, fax, including, if specifieth the BDS distributed or
received through electroniprocurement system used by the KSC
with proof of receipt;

b. if the context so requires, “singular” meaftural’ and vice versa; an

c. “Day” means calendar day, unless otherwise specified as a “Bus
Day.” A Business Day is any day that is a working day of Go
excludes the GoAP'’s official public holidays.

2. Fraud and
Corruption

2.1 KSCCL requires compliance with thadian Penal Code 186@nd
Preventionof Corruption Act 1988. KSCCL defines, for the purpos
this provision, the terms set forth below as follows

a. “corrupt practice” means the offering, giving, receiving
solicitingof anything of value to influence the action of a pul
official in the procurement process or in contract execution; ar

b. “fraudulent practice” means a misrepresentation of facts in or
to influence a procurement process or the execution of a cont
to the detriment of the Department, and includes collus
practice among bidders (prior to or after tender submissi
designed to establish bid prices at artificial rympetitive levels
and to deprive the benefits of free and open competition.

2.2 Any effot by a bidder to influence the Department in the Departmerj
bid evaluation, bid comparison or contract award decisions may r¢
in rejection of the bidder’s tender.

2.3 The Department will reject a proposal for award if it determines {
the bidder recomrended for award has engaged in corrupt
fraudulent practices in competing for the contract in question

2.4 In further pursuance of this policy, bidders shall permit and shall c
their agents (where declared or not), subcontractors, sub consultg
servie providers, suppliers, and their personnel, to permit KSC(
inspect all accounts, records and other documents relating to any i
selection process, prequalification process, bid submission, proj
submission, and contract performance (in the ead award), and tq
have them audited by auditors appointed by KSCCL.
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3. EligibleBidders

3.1 ABidder may be an Individual orfam that is a private entity, a state

owned enterpriseor institution or any combination of such entities

the form of a joint venture (JV) under an existing agreement or with




3.2

3.3

3.4

3.5

3.6

3.7

new JV agreement entered solely for the purpose of the saidin the
case of a joint venture, all members shall be jointly and severally |
for the execution of theentire Contract in accordance with the Contra

able

terms. The JV shall nominate a Representative who shall have the

authority to conduct all business for and on behalf of any and all
members of the JV during tH&idding process rad, in the event the J
is awarded the Contract, during contract executidrhe Maximum
numberof JV members eligible ipecifiedin the BDS

the

A Bidder shall not have a conflict of interest. Any Bidder found to have a

conflict of interest shall be disqualified. A Bidder may be considere
have a conflict of interest for the purpose of this Bidding process, it
Bidder:

(@) directly or indirectly controls, is controlled by or is under

common control with another Bidder; or
(b) has the same legal representative as another Bidder; or

(c) bhas a relationship with another Bidder, directly or throu
common third parties, that puts it in a position to influenthe
Bid of another Bidder, or influence the decisions of
Employer regarding this Bidding process; or

(d) has a close business or family relationship with a professi
staff of the KSCCL who: (i) are directly or indirectly involve
the preparation ofthe Bidding document or specifications
the Contract, and/or the Bid evaluation process of s
Contract; or (ii) would be involved in the implementation
supervision of such Contract.

A firm that is a Bidder (either individually or as a JV membex) sbt
participate in more than one Bid, except for permitted alternative B
This includes participation as a subcontractor in other Bids.
participation shall result in the disqualification of all Bids in which
firm is involved

A Bidder may have theationality of any country, subject to thg
restrictions pursuant to ITB 3.5. A Bidder shall be deemed to havg
nationality of a country if the Bidder is constituted, incorporated

registered in and operates in conformity with tpeovisions of the laws

of that country, as evidenced by its articles of incorporation
equivalent documents of constitution or association) and
registration documents, as the case may be.

The bidder shall not have been blacklisted by any of the Ce
government/ State government/ Sergovernment/ PSU’s of centra
state governments.

Firms of all countries are eligible to appeleted

A Bidder shall provide such documentary evidenof eligibility
satisfactory to the KSCCL, as the KSCCL shall reasonably request.
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B. Contents oBidding Document

4. Sections of
Bidding Document

4.1 TheBidding documentonsiss of Volume | and Iwhich includs all the

sectionsspecifiedbelow, andwhichshould be read in conjunction with a
Addenda issued in accordance with 6TB

Volume |
PART 1 Bidding Procedures
X Section } Instructions toBidders (ITB)
x Section |} BidData Sheet (BDS)
X Section I} Evaluation and Qualification Criteria
x Section I\V/Bidding Forms
PART 2 WorkRequirements
X Section \} Scope of Work
PART 3Conditions of Contract and Contract Forms
x Section Vi General Condition(&Q
x SectionVIF Special Conditions of Contré8C¢
x SectionVIII- Contract Forms
x Financial Bid Pa#tll- Annexurel
Volume I
PART™ WorksRequirements
X SectionlX- Scope of Work (Drawings and Photographs)

ny

4.2 The Request for Proposal (RFP) issued by the KSCCL is not pant of the

Bidding document.

4.3 The Bidder is expected to examine all instructions, forms, terms, and

specifications in the Bidding document aitsl updates on web portal
to furnish with its Bid all information and documentation as is
required by the Bidding document.

5. Clarification of
Bidding
Document Site
Visit, PreBid
Meeting

5.1 A Bidder requiring any clarification of th&idding documentshall

5.2

contact theKSCCin writing at the addresspecifiedin the BDSor raise
it in writing during the preBid in writing. The KSCClill respond in
writing to any request for clarification, provided that such reques
received prior to the deadlinspecified in Key Date$he KSCCkhall
upload theresponsa online in the AP e-procurement portaland its
websiteand through mails to the intendedidder who have attended
the prebid meeting or who have raised queries.i$ the bidder’s
responsibility to check the portal regularly for any updates/postin
KSCCL will not hold any responsibility of posting the ganmadividual
bidders.

tis

gs.

The Bidder is advised to visit and examine the Site of Works and its

surroundings and obtain for itself on its own responsibility

all




5.3

54

5.5

5.6

information that may be necessary for preparing the Bid and ente

into a contract for constiction of the Works. The costs of visiting the

Site shall be at the Bidder's own expense.

The Bidder and any of its personnel or agents will be granted
permission by the KSCCL to enter upon its premises and lands for the

purpose of such visit, but onlupon the express condition that the

Bidder, its personnel, and agents will release and indemnify the KSCCL
and its personnel and agents from and against all liability in respect
thereof, and will be responsible for death or personal injury, loss af or

damage to property, and any other loss, damage, costs, and expe
incurred as a result of the inspection

The Bidder's designated representative is invited to attend #iore

meeting and/or a Site of Works visit. The purpose of the meeting wil

nses

| be

to clarify issues and to answer questions on any matter that may be

raised at that stage.

The Bidder is requested to submit any questions in writing, to reach
KSCCL not later thaime time specified in ‘Key Dates’

Minutes of the pr8id meeing, if applicable, including the text of the

guestions asked by Bidders, without identifying the source, and
responses given, together with any responses prepared after
meeting, shall also publish the clarifications as given in ITB 5.1
Minutes of the preBid meeting at the web page identifiéu the

the

the
the
and

BDSAny modification to the Bidding document that may become
necessary as a result of the peéd meeting shall be made by the KSCCL

exclusively through the issue of an Addendum pursuant to I8l et
through the minutes of the pr8id meeting.Nonattendanceat the
pre-Bid meeting will not be a cause for disqualification of a Bidder.

5.A. Sufficiency of
the Bid

The Contractor shall be deemed to have satisfied himself bdfmging as
to the correctness and sufficiency of his tender for 8wpe of Work.

6.Amendment of
Bidding Document

6.1

6.2

At any time prior to the deadline for submission Bids, KSCCL may

amend theBidding documenby issuing addenda.

Any addendunand / or clarificationgssued shall be part of the Bidding

document and shall beauploaded on the erocurement portal (as
specified in key datesin accordance with ITB 4.3. KSCCL shall
publish the addendum on the web page in accordance with ITB 5.6.

C. Preparation oBids

7. Cost ofBidding

7.1

7.2 TransactiorFee:lIt is mandatoryfor all the participatingbiddersto pay

also

The Bidder shall bear all costs associated with the preparation gand

submission of it8id, and theKSCCshall not be responsible or liable fp
those costs, regardless of the conduct or outcome of Bieding
process.

L

electronicallythe Transactiorfee to M/s Vupadi Techm Service (P) Lt
through "Payment Gateway Servioa EProcurementplatform”. The
ElectronicPayment Gatewagcceptsall Master and Visa caidsuedby

r



any bank and Direc Debit facility/ Net Banking of ICICI Bank, HDF
facilitatethe transaction. Thiss in compliance as per G.O Ms No 13 |
C Dept, dated 5-2006. AService Tarf 15 % + Bank Chargies Credit
CardTransaction of 1.85% ae transactionAmount payableto M/s
Vupadi TechnoService (P) Ltdhall be applicablewhich is non-
refundable The Transaction fee payable is specifiethe BDS

7.3 Bid Processing FeA: bidding processing fee is payable by the bidde

the form of a Demand Draft drawn in the hame of Kakinada Smart
Corporation Limited payable at Kakinada. Scanned Copy afetmand
draft shall be uploaded during the bid submission and shall
physically submitted along with the bid. The Bid Processing fee pay
is specifiedn the BDS.
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8. Language oBid

8.1 TheBid, as well as all correspondence and documents relating t®itie

exchanged by th8idder and theKSCClshall ban English

9. Documents
Comprising theBid

9.1 TheBidshall comprise the following:

(a) Authorization : written confirmation authorizing the signator
of the Bid to commit the Bidder, in accordance with ITB.3;

(b) Bid Securityin accordance with ITB 17.1;
(c) Conformity:a technical proposal in accordance with ITB 14;
(d) Letter of Bidprepared in accordance with ITB 10;

(e) Qualifications documentary evidence in accordance with ITB
establishingthe Bidder's qualifications to perform the Contrg
if its Bid is accepted,;

(N Schedlesincluding Bill of Quantities, completed in accordar
with ITB 10 and ITB 12;

(@) Any other documentequiredin the BDS

9.2 In addition to the requirements under IT81, Bids submitted by a J

shall include a copy of the Joint Venture Agreement entered into b
membelrs

15
ct

ce

y all

10. Letter of Bidand
Schedules

10.1 The Letter oBidand Schedules, including the Bill of Quantitssall be

prepared using the relevant forenfurnished in Section IVBidding
Forms. The forms must be completed without any alteratitmghe
text, and no substitutes shall be acceptexicept as provided unddiB
18.3. All blank spaces shall be filled in with the information requestec

11. Alternative Bids

11.1 No alternative Bids shall be consideredidders submitting unsolicite

alternative proposalsvill be summarily rejected.

o

12 .Bid Prices and
Discounts

12.1 The prices quoted by the Bidder in the Letter of Bid and in the B

Quantities shaltonform to the requirements specified below.

12.2 The Bidder shall fill in rates and prices for all items of the W

described in the Bill of Quantities. Items against which no rate or pri

Il of

orks
ce is




entered by the Bidder shall be deemed covered by the reor other
items in the Bill of Quantities and will not be paid for separately by
Employer.

the

12.3 The price to be quoted in the Letter of Bid, in accordance with ITB [10.1,

shall be the total price of the Bid.
12.4 vOID

12.5 Unless otherwise specified ilmé BDS and the Conditions of Contrg
the rates and prices quoted by the Bidder are fixed.

12.6 If so specified in ITB 1.1, Bids are being invited for individual

ct,

lots

(contracts) or for any combination of lots (packages). Bidders wishing to
offer discours for the award of more than one Contract shall specify in

their Bid the price reductions applicable to each package,

or

alternatively, to individual Contracts within the package. Discounts shall

be submitted in accordance with ITB 12.4, provided the Ridsll lots
(contracts) are opened at the same time.

12.7 All duties, taxes as mentioned in ITB 12.8 & 12.9, and other I
payable by the Contractor under the Contract, or for any other caus
of the date shall be included in the rates and prices ¢he total Bid
Price submitted by the Bidder.

12.8 As part of the Contract Price, the Contractor shall, in connection wit
Work, include all taxes as applicable (like GST and/or sales tax, (
Labour Cess, all applicable duties, works contragt aad any other
taxes including VAT, levies or royalties or Seignorage etc.. payak
the materials and equipment forming part of the Work), now
hereafter imposed, increased or modified from time to time and s
also include any other statutory obhtions and no claims on th
account shall be entertained or allowed at any stage subsequently.

12.9 Contractor shall provide Form “C”, Form “38” or any other forms
comply with all the formalities that may be required by t
Central/State Governmerior procurement of Owner supplied materig

All duties, insurances, taxes, and other levies payable by
Implementing Agency under the Contract, or for any other cause, &
the date of submission of bids, shall be included in the total bid g
submitted by the Bidder. Bidder should be aware of its tax liability in
Client’s country/state (in which he is working) should be reflected in
Contract. No additional claims will be entertained or allowed at any s
subsequently.
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13. Currencies of Bl
and Payment

13.1 The currency of the Bid and the currency of payments shall be |i

Indian Rupees.

14. Documents
Comprising the
Technical Proposa

14.1 The Bidder shall furnish a technical proposal including a stateme
work methods, equipment, personnel, schedule and any of
information as stipulated in Section 1V, Bidding Forms, in sufficient d
to demonstrate the adequacy of the Bidder's prgpb to meet the
work’s requirements and the completion time.

nt of
her
etail
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15. Documents
Establishinghe
Eligibility and
Qualifications of
the Bidder

15.1 To establish Bidder’s eligibility in accordance with ITB 3, Bidders|shall
complete the Letter of Bid, included Bection 1V, Bidding Forms and
submit true copies of all relevant documents as mentioned.

15.2 In accordance with Section Ill, Evaluation and Qualification Criteria,
establish its qualifications to perform the Contratte Bidder shal
provide the informationrequested in the corresponding informatign
sheets included in Section IV, Bidding Forms.

16. Period of Validity
of Bids

16.1 Bids shall remain valid for the Bid Validity pegdpelcifiedin the BDS The
Bid Validity period starts from the date fixed for tBed submission
deadline (as prescribed by the KSCCL in accordance with ITB 20). A Bid
valid for a shorter period shall be rejected by the KSCCL as
nonresponsive.

16.2 In exceptional circumstances, prior to the expiration of the|Bid
validity period, KSCClmay request Bidders to extend the period [of
validity of their Bids. The request and the responses shall be made in
writing. If a Bid Security is requested in accordance with ITB 17, it{shall
also be extended for thirty days (30 days) beyond the deadlineot
extended validity period. A Bidder may refuse the request without
forfeiting its Bid security. A Bidder granting the request shall not be
required or permitted to modify its Bid.
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17. Bid Security

17.1 The Bidder shall furnish as part of its Bid, a Bid Seasitgpecifiedn
the BD3n the amount aspecifiedin the BDS

17.2 The Bid Security shall be paid in the form of an unconditional Bank

guarantee issued by a nationalized bank or scheduled/ cortialg

bank drawn in favour of Kakinada Smart City Corporation Linited

payable at Kakinada.

The Bid Security shall be submitted using the Bid Security Form
included in Section 1V, Bidding Forms, The Bid Security shall be valid for

thirty days (30 days) dayeyond the original validity period of the Bid,

or beyond any period of extension if requested under ITB 16.2.

17.3 If a Bid Security specified pursuant to ITB 17.1 is not submitted
with the bid then the bid shall be rejected as n@sponsive

17.4 If a Bid Security is specified pursuant to ITB 17.1, the Bid Secu

along

rity of

unsuccessful Bidders shall be returned within 60 days of award of work

to the successful bidder
17.5 VOID
17.6 The Bid Security may be forfeited

c. if a Bidder withdraws it8id during the period of Bid validity

specified by the Bidder on the Letter of Bid, or any extension

thereto provided by the Bidder; or
d. if the successful Bidder fails to:
(i) Sign the Contract in accordance with ITB 40; or
(if) Furnish a Performance Security
17.7 The Bid Security of a JV shall be in the name of the JV that submits the

18. Format and
Signing of Bid

Bid.

18.1 The Bidder shall prepare one original of the documents comprising the

Bid as described in ITB 9 and clearly markORIGINAL In addition, the
Bidder shall submit copies of the Bid, in the numgeecifiedin the BDS

and clearly mark themCopPY’ In the event of any discrepancy between

the original and the copies, the original shall prevail.

18.2 Bidders shall mark as “CONRNJFEAL” all information in their Bid
which is confidential to their business. This may include proprie

s
tary

information, trade secrets, or commercial or financially sensitive

information.

18.3 The original and all copies of the Bid shall be typed or written in indelib
and shall be signed by a person duly authorized to sign (with blue ¢
pen only) on behalf of the Bidder. This authorization shall consist

le ink
olour
of a

written Power of Attoney and shall be attached to the Bid. The name and

position held by each person signing the authorization must be type

printed below the signatureAll pages of the Bid where entries pr
amendments have been made shall be signed or initialled by theoper

signing the Bidwith blue colour pen only)

18.4 In case the Bidder is a JV, the Bid shall be signed by an auth
representative of the JV on behalf of the JV, and so as to be lg

d or

orized
2gally



12

binding on all the members as evidenced by a poweattorney signed
by their legally authorized representatives.

18.5 Any interlineation, erasures, or overwriting shall be valid only if they

signed or initialled by the person signing the Bid.

are

D. Submission and Opening of Bids

19. Sealing and
Marking of Bids

19.1 Unless specified in BDS in detail about submission process of the [

19.2

19.3

19.4

19.5

19.6
19.7

19.8

following is to be followed.

The Bids needs to be submitted on theteedering portal i.e.,
https://tender.apeprocurement.gov.in

(A) Physical bid submission should be by hand shall enclose the o
of the Technical Bid and copy of the Technical Bid in separate s
envelopes, duly marking the envelopes as “ORIGINAICHNICAL BIL
and “‘COPY NO.- TECHNICAL BID". These envelopes, the

containing the originals and the others containing copies, shall the
enclosed in one single envelope per set. If permitted in accordance
ITB 11, alternative bids shall be similarly sealed, sthend included ir]
the sets. The rest of the procedure shall be in accordance with ITB
and 19.7.

(B) Bidders submitting bids electronically shall follow the electronig
submission procedures specified in the BDS.

The inner and outenvelopes shall:
(a) bear the name and address of the Bidder;
(b) be addressed to the Employer in accordance with BDS 20.1 an

(c) bear the specific identification of this bidding process indicate
the BDS 1.1

The outer envelopes and the inner envelopmsitaining the Technica
Bid shall bear a warning not to open before the time and date for
opening of Technical Bid, in accordance with ITB 23

VOID

If all envelopes are not sealed and marked as required, the Emp
will assume no responsibility fothe misplacement or prematurs
opening of the bid.

All pages in the bid should be numbered appropriately in serial orde

id the

riginal
ealed
)”’
first
n be
with

19.4

bid

din

|
the

20. Deadline for
Submission of Bids

20.1

20.2

Bids must be received by KSCCL at the address and no later than t
date and timespecified in the BDS

KSCCL may, at its discretion, extend the deadline for the submiss
Bids by amending the Bidding document in accordance with ITB
which case all rights and obligations of KSCCL and Bidders pre
subject to the deadline shall thereafter tsabject to the deadline a
extended.

jon of
6, in

iously
5

21. Late Bids

21.1

KSCCL shall not consider any Bid that arrives after the deadlin

e for

submission of Bids, in accordance with ITB 20. Any Bid receiv

ed by



https://tender.apeprocurement.gov.in.
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21.2 Bidders are encouraged to submit their bids well in advance and

21.3 Evaluation of bids shall be based on the uploaded document. If the

KSCCL after the deadline for submission of Bids shall be de late,
rejected.

last minute rush resulting in “nonresponsive website/ slow uploadi
server down/ server not working etc.” or any other case as it may
during the submission dhe bids online on the procurement system
KSCCL will not be responsible for occurrence of any of the above e

any discrepancy between the physical and online docume
documents submitted online ONLY will prevail.

22. Withdrawal,
Substitution,
&Modification of Bids

22.1

The Bidder may/will not be allowed to withdraw, substitute and mog
their bid after it has been submitted and accepted by KSCCL.
withdrawal of bidswill be result in forfeit of Bid security.

23. Bid Opening

23.1

23.2 All envelopes shall be opened one at a time, reading out: the name

Except in the cases specified in ITB 21 and ITB 22, KSCCL shal

avoid

ng/
be

ents.

are is
nts,

ify
Any

public

open and read out in accordance with this ITB all Bids received by the

deadline, at the date, time and place specifiedthe BDS in the
presence of Bidders®™ designated representatives.

Bidder and responsiveness of the bid.

E. Evaluation and Comparison of Bids

24. Confidentiality

24.1

24.2

Information relating to the evaluation of Bids and recommendation

of the

of

contract award shall not be disclosed to Bidders or any other persons

not officially concerned with the Bidding process.

Any effort by a Bidder to influence the KSCCL in the evaluation g
Bids or Contract award decisions may result in the rejection of its Big

25. Clarification of
Bids

25.1

25.2

To assist in the examination, evaluation, and comparison of the
and qualification of the Bidders, KSCCL may, at its discretion, as
Bidder for a drification of its Bid, given a reasonable time for
response. Any clarification submitted by a Bidder that is not in resp
to a request by KSCCL shall not be considered. KSCCL's requ
clarification and the response shall be in writing.

If a Bidder does not provide clarifications of its Bid by the date and
set in KSCCL's request for clarification, its Bid may be rejected.

26. Deviations,
Reservations, and
Omissions

26.1

During the evaluation of Bids, the following definitions apply:

(a) “Deviation” is a departure from the requirements specified in |
Bidding document;

(b) “Reservation” is the setting of limiting conditions or withholdi
from complete acceptance of the requirements specified in
Bidding document; and

(c) “Omission” is the fdure to submit part or all of the information @
documentation required in the Bidding document.

f the
.

Bids,

k any
a

bnse

est fol

time

he

ng
the

=
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27. Determination of
Responsiveness

27.1 KSCCL'’s determination of a Bid’'s responsiveness is to be based
contents of the Bid itself, as defined in ITB 9.

on the

27.2 A substantially responsive Bid is one that meets the requirements of the
Bidding document without material deviation, reservation, or omissian.

27.3 The KSCCL shall examine the technical aspects of the Bid submi

accordance with ITB 14, ingpiaular, to confirm that all requirements aof

tted in

Section V, Scope of Work have been met without any material deviation,

reservation or omission.

27.4 If a Bid is not substantially responsive to the requirements of
Bidding document, it shall be rejected KCCL.

the

28. Correction of
Arithmetical Errors

28.1 Provided that the Bid is substantially responsive, KSCCL shall gorrect

arithmetical errors on the following basis:

(a) if there is a discrepancy between the unit price and the total p
that is obtained by multiplying the unit price and quantity, the u
price shall prevail and the total price shall be corrected,

(b) if there is an error in a total corresponding to tla@dition or

rice
nit

subtraction of subtotals, the subtotals shall prevail and the total

shall be corrected; and

(c) if there is a discrepancy between words and figures, the amou

Nt in

words shall prevail, unless the amount expressed in words is

related to an aritmetic error, in which case the amount in figur
shall prevail subject to (a) and (b) above.

28.2 Bidders shall be requested to accept correction of arithmetical err
Failure to accept the correction in accordance with ITB 28.1, shall
in the rejection of the Bid.

29.VOID

30. Subcontractors

30.1 Unlesstherwise statedn the BDSKSCCL does not intend to execute
specific elements of the Works by subcontractors selected in advan
the KSCCL.

30.2 Bidders may propose subcontracting up to the percentage of total
of contracts or the volume of works as specifiél the BDS
Subcontractors proposed by the Bidder shall be fully qualified for
parts of the Works.

30.3 The subcontractor’'suglifications shall not be used by the Bidder to qua
for the Works unless their specialized parts of the Works were previ
designated by the KSC@Lthe BDSas can be met by subcontracta
referred to hereafter as ‘Specialized Subcontractorsiviich case, the
gualifications of the Specialized Subcontractors proposed by the B
may be added to the qualifications of the Bidder.

31. Evaluation of Bids

31.1 KSCCL shall use the criteria and methodologies listed inT@end
Section I, Evaluath and Qualification Criteria. No other evaluati
criteria or methodologies shall be permitted. By applying the criteria

es

ors.
esult

any
Ce by

alue
their
lify
pusly

IS

idder

and
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methodologies KSCCL shall determine the Most Advantageous
accordance with ITB 36.

31.2 To evaluate a bid KSCCL shall centhé following

(@) The selection is based on Least Cost Based selection (LCS) as
specified in BDS

(b) The evaluation committee shall evaluate the technical proposals on
the basis of their responsiveness to the Terms of Refergnce,

applying the evaluation criteria, stdviteria, and point system
specified in BDSEach responsive Proposal will be given ariexh

score (St). A Proposal shall be rejected at this stage if it does not

respond to important aspects of the RFP, and particularly the T¢

of Reference or if it fails to achieve the minimum technical s¢ore

specified in the BDS

(c) The bidders who scomainimum qualifying score or more as
specified in the BDShall be treated at par and be considered
technically qualified are eligible for opening of financial bid.

Financial bids of only those bidders who are qualified in Technicgal

will be opened.

(d) The bidprice, excluding Provisional Sums and the provision, if any,

for contingencies in the Summary Bill of Quantities (BoQ), Acti

vity

Schedule, but including all works items, where priced competitively;

(e) price adjustment for correction of arithmetic errors iccardance
with ITB 28;

() any other additional evaluation factors specified the BDSand
Section Ill, Evaluation and Qualification Criteria.

31.3 The estimated effect of the price adjustment provisions of
Conditions of Contract, applied over the pmtiof execution of the
Contract, shall not be taken into account in bid evaluation.

32. Comparison of
Bids

32.1 KSCCL shall compare the evaluated costs of all substantially respons
established in accordance with IBB.2 b determine theBid that has the
lowest evaluateaost.

33. Abnormally Low
Bids

the

33.1 An Abnormally Low Bid is one where the Bid price, in combination with |other
elements of the Bid, appears so low that it raises material concerns jas to

the capability of the Bidder iregards to the Bidder’s ability to perform the

Contract for the offered Bid Price.

33.2 In the event of identification of a potentially Abnormally Low Bid, KSCCL
shall seek written clarifications from the Bidder, including detailed price

analyses of its Biprice in relation to the subject matter of the contra¢
scope, proposed methodology, schedule, allocation of risks

responsibilities and any other requirements of the Bidding document.

33.3 After evaluation of the price analyses, taking into consitlen the

t,
and

schedule of estimated Contract payments, the KSCCL may require that
the amount of the performance security be increased at the expensge of

the Bidder to a level sufficient to protect the KSCCL against financia

| loss
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334

in the event of default of th successful Bidder under the Contr. If
the increased amount of the performance security is not acceptable to
the successful bidder, th&SCCimay in writing reject the bid of th
successful bidder and in such case the next ranked bidder may be called
for the negotiations and if such situation still persists the next placed
bidder may be called for negotiations and so on till the finalization of
the contract or theKSCCinay cancel the bidding process and recall the
RFPs.

If the bid price is abnormally low i.e., more than 15% less than the KSCCL
estimated value, the bidder should deposit an additional security

deposit for anequivalent amant of deference between the 15% and
guoted price as per ITB 42.

34. Unbalanced or
Front Loaded Bids

34.1 If the Bid that is evaluated as the lowest evaluated cost is, in KSCCL'’s ppinion

seriously unbalanced or front loaded, the KSCCL may require the Ridde
provide written clarifications. Clarifications may include detailed price
analyses to demonstrate the consistency of the Bid prices with the scape of
works, proposed methodology, schedule and any other requirements of
the Bidding document.

34.2 After evaluation of the price analyses, taking into consideration |the

schedule of estimated Contract payments, the KSCCL may require that
the amount of the performance security be increased at the expensge of
the Bidder to a level sufficient to protect the KS@@gainst financial loss
in the event of default of the successful Bidder under the Contri&gt
the increased amount of the performance security is not acceptable to
the successful bidder, thKSCCay in writing reject the bid of the
successful bidder and in such case the next ranked bidder may be called
for the negotiations and if such situation still persists the next placed
bidder may be called for negotiations and so on till the finalization of
the contract or theKSCCinay cancel the bidding process and recall the
RFPs.

34.3 If the component wise price in the bid is unbalanced or front loaded by

less than 15%,the bidder should deposit an additional Performance
security for an equivalent amotinof 1.5 times of the difference
between the estimated price and quoted price for the unbalanced
component. As per ITB 42

35. Qualifications of
the Bidder

35.1 KSCCL shall determine to its satisfaction whether the eligible Bidder that is

selected meets thgualifying criteria specified in Section Ill, Evaluation
and Qualification Criteria.

35.2 The determination shall be based upon an examination of the documentary

evidenceof the Bidder's qualifications submitted by the Bidder, pursyant
to ITB 15. The detarination shall not take into consideration the
gualifications of other firms such as the Bidder's subsidiaries, parent
entities, affiliates, subcontractors (other than Specialized Subcontractors if
permitted in the Bidding document), or any other firm(gjedent from the
Bidder.
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36.

Most
Advantageous Bid

36.1 Having compared the evaluated costs of Bids, KSCCL shall determ
Most Advantageous Bid. The Most Advantageous Bid is the Bid g
Bidder that meets the Evaluation criteria as per Section lll.

37.

KSCCL's Right 1037.1 KSCCL reserves the right to accept or rejedBiggnd to annul the Bidding

Accept Any Bid
and to Reject Any
or All Bids

)

ine the
f the

process and reject all Bids at any time prior to Contract Award, without
thereby incurring any liability to @ilers. In case of annulment, all Bids

submitted and specifically, Bid securities, shall be promptly returned tg
Bidders.

38.

Notice of Intention
to Award

the

38.1 After determination of Most Advantageous Bid as per ITB 36 KSCCL

will issue Letter of Award tthe successful bidder.

F. Award of Contract

39.

Award Criteria&
Notification of

39.1 Subject to ITB41, KSCCL shall award the Contract to the successful

Biddel

This is the Bidder whose Bid has been determined to be the Most

Award. Advantageous Bid. KSC@#ll issue Letter of Award to the Most
Advantageous Bid
40. Signing of Contract 40.1Promptly upon Notification of Award, the successful bidder shall with

days submit Letter of Acceptance of work and within 10 days enter
the agreement with the KSC@kEter duly submitting the performanc
bank guarantee and completion of any other formalities.

in 4
nto

a)

C

40.2 Within3 working days from entering into the contract agreement, KSCCL
will issue a Work Order duly indicating the commencement date. Unless

otherwise speciéd the date of commencement of work is the date
issue of Work Order.

of

41. Performance Bank| 41.1 Within 10 days of the receipt of the Letter of Award from KSCCL, the
Guarantee successful Bidder shall furnish the Performance Security as mentioned in
accordarce with the General Conditions of Contract, subject to ITB 34
41.2 Failure of the successful Bidder to submit the abowntioned
Performance Security or sign the Contract shall constitute sufficient
grounds for the annulment of the award and forfeiture tfe Bid
Security In that event, the KSCCL may award the Contract to the Bjdder
offering the next Most Advantageous Bid.
42. Additional 42.1 Within 10 days of the receipt of the Letter of Award from KSCCL, the
Performance successful Bidder shdilrnish the Additional Performance Security |as
Security mentioned in accordance with the General Conditions of Contract,

subject to ITB 33 and 38

42.2Failure of the successful Bidder to submit the abmwentioned additional
Performance Security or sign the Contrahall constitute sufficient

grounds for the annulment of the award and forfeiture of the Bid

Security In that event, the KSCCL may award the Contract to the B
offering the next Most Advantageous Bid.

dder
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tap

Ssue

A. Genera

ITB 1.1 The reference number of the Request for Proposal (RFP) is: R3&ah/
Nagar Bridg017/2
KSCCis KakinadaSmart City Corporation Limited.
The name of the RFR “Construction of Two Lane Road Bridge at Prd
Nagar Kakinada

ITB1.2@) Electronic-Procurement System
The following e procurement system will be used for bidding process.
www.apeprocurement.gov.in
The electronigprocurement system shall be used to manageigwiing of bid
documents, submission and opening of bid documents including queries, i
of clarifications etcfollowing aspects of th8idding process:

ITB3.1 Maximum number ofnembess inthe JV shall b& (Two)

B. Contents of Bidding Documen

ITB 51

ForQarification of Bid purpose®nly, theKSCCaddress is:
Kakinada Smart City Corporation Limited

D.No- 2-33-10, Pekdivari street,

Perraju petaKakinada 533001, AP, India
Web:www.kakinada.cdma.ap.gov.in
Email:smartcityofficekkd@gmail.com
kakinadacorporation@gmail.com

Attention: Supemtending Engineer

Mobile: 8978686555
Email:smartcitysekmc@gmail.com

OR

Executive Engineer

Mobile:9849906516

Email: vvenkatasurya99@yahoo.com

Sri Sujay Arun J, CEO, KSCCL
Email;jsujayarun@gmail.conM: 9989707957

ITB5.4

A PreBidmeetingshalltake placeas per the Key Dates

ITB5.6

As perITB5.1

C. Preparation of Bic



http://www.apeprocurement.gov.in
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mailto:kakinadacorporation@gmail.com
mailto:smartcitysekmc@gmail.com
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bnly)

d,

ITB 72 The transaction fee of this bid to be paid online d/s. Vupadi Techno
Services Pvt. LtdsRs.11,500.00 (Rupees Eleven Thousand Five Hundred
including service tax.

ITB 7.3 The Bid Processing fee payable by demand draft i20R80.00 (Rupees
Twenty Thousand Only)n favour of Kakinada Smart City Corporation L
payable at Kakinada

ITB 125 The prices quoted by the Bidder shall Biged However the price adjustment
will be given as per the clause no.13.3 of special conditions of contract.

ITB 161 The Bid validity period shall H80 daysfrom the due date of submission o
the bid.

ITB 171 A Bid Securityn the form of BGor Rs 4,50,000- (RupeesFour Lakhsand
Fifty Thousandnly) required to be submitted along with the bidrawn in
favour ofKakinada Smart City Corporation Ltd.

ITB 181 In addition to the original of the Bid, theumber of additional copies to bg
submitted is 2 (two). (Total 3 Nos.)

. Submission and Opening of B

ITB 201 For Bid submission purpose®nly, the address where the bid is to bd
submitted isas per ITB 5.1
Attention: The Managing Director
Kakinada Smart City Corporation Limited
D.No 2-33-10, Pekdivari street,

Perraju peta, Kakinadeb33001, AP, India

The deadline for Bid submissioanline and physical submission is as per
Key Dates

Biddersare to submit the bidslectronicallyonly as per ITB 1.2 (a)

The electronic Bidding submission procedures shallbyee procurement
portal of GOAP i.ewww.apeprocurement.gov.in

After submission of the bi@lectronically the bidder has to submit physic
copies as per clause ITB 18.1 by the date giv&eynDates

ITB 231 The Bid opening shall take place at:

Street AddresO/o The Commissioner

Municipal Corporation, Cinema Road
Kakinadeé33 001

Bid opening date and timghall be as peKey Dates



http://www.apeprocurement.gov.in
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E. Evaluation, and Comparison of E

ITB 312
(d)

Additional requirements apply. These are detailed in the evaluation criteri
Section llIEvaluation and Qualification Criteria.
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Section I} Evaluation and Qualification Criteria

Bid Evaluation Process

The method of evaluation of the Mosgtdvantageous Bid will be based beast Cost Based
selection (LCS). It contaim#/osteps as given below.

The Employer may constitute a Tender Evaluation Committee to evaluate the responses of
the bidders. The Tender Evaluation Committee shall evaluate the responses to the RFP and
all aupporting documents/documentary evidence. Inability to submit requisite supporting
documents/documentary evidence by bidders may lead to rejection of their bids.

The decision of the Tender Evaluation Committee in the evaluation of bids shall be final. No
correspondence will be entertained outside the process of evaluation with the Committee.
The Tender Evaluation Committee may ask for meetings or presentation with the Bidders to
seek clarifications or conformations on their bids.

The KSCCL reserves thght to reject any or all bids. Each of the responses shall be
evaluated as per the criteria and requirements specified in this RFP. The steps for evaluation
are as follows

The Technical Evaluation Committee will review the PQ to determine whether deeabé
substantially responsive. Bids that are not substantially responsive are liable to be
disqualified at Authority’s discretion.

1. The method of evaluation of the Most Advantageous Bid will be based on Least Cost
Selection (LCS). It containst2ps agjiven below.

A. Prequalification (PQ)

B. Financial Evaluation

Bidders whoqualified in the Prequalificationwill be further evaluated for financial
evaluation.

1.1. Stage 1: Pr&ualification

The TenderEvaluation Committee shall validate the following documents as per RFP.

Each of the PrQualification condition mentioned in this RFP is MANDATORY. In case,
the Bidder does not meet any one of the conditions, the bidder shall be disqualified.

1.1.1. Scanned copwyf Demand Draft towards the cost of bid from a Nationalized/
Scheduled / commercial Bank drawn in favor ldakinada Smart City
Corporation Limitedpayable aKakinada

1.1.2. Scanned copy of Bank Guarantee in respect of Bid Security from any
nationalized/Schedled /commercial Bank drawn in favor oKakinada Smart
City Corporation Limitedayable atKakinada

1.1.3. Original Bank Guarantee in respect of Bid Security and bid processing fees
should be submitted physically.
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1.1.4. Permanent Account No (PAN) of the Bidder/Fironf(pany/ Society.

1.1.5. Selfattested copy of sales/service tax registration and sales/service tax return
filed in last three years.

1.1.6. Selfattested copy of certificate that the ufp date Income Tax Returns filed.

1.1.7. A completion certificate from the client agenayertifying the successful
completion of the similar work done by the bidder may be uploaded ailwitiy
the tender documents.

1.1.8. The turnover/net worth/financial status of the biddeshall upload (scanned
copy) along with the tender document for tHast three Financial years duly
certified by a Charted Accountant

1.1.9. Technical bids along with the compliance sheet of technical specifications and
with necessary documents should be filled in all respects and each paper should
be signed by the authorized repredative, scanned and uploaded in e
tendering portal.

1.1.10. The bidder has to submit a Letter of Bid as per format given.

1.1.11. The bidders should submit copy of valid Certificate of Registration attested by
Company Secretary/Authorized Signatdfyapplicable.

1.1.12. The bdder qualified/satisfies inPre-Qualification (PQ) criteriawill be
considered further for evaluation.

1.1.13. The bidder should meet all the eligibility criteria as per ITB 3 and submit
documentary proof in (i) Form EUL.1, 1.2 and 1.3 with attachments and) (i
Letter of Bid

1.1.14. The bidder (including members of JV) should provide information on

1.1.14.1. History of Contract nonperformance where (a) nonperformance was not
challenged by the bidder, including through referral to the dispute resolution
mechanism under therespective contract, and (b) contracts that were so
challenged but fully settled against the bidder Nonperformance must be based
on all information on fully settled disputes or litigation, i.e. dispute or litigation
that has been resolved in accordance twihe dispute resolution mechanism
under the respective contract and where all appeal instances available to the
Bidder have been exhausted.

The bidder should submit Form CON

1.1.15. Suspension based on poor execution of a Bid

1.1.16. History of Litigation and Penditiggations and should submit Form CON
1.1.17. PQ for selection:

10% weightage per year on the annual turnover and value of work done will
be considered for bringing the turnover and value of work to the current year.
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1.1.17.1. Technical Eligibility:

a. Should have experience iwonstruction of Road Bridges?2 Projects
worth > Rs 200 Crore eachor one project worth> Rs 400 Crores,
executed inany State Govt./ Central Govt. or their undertaking(s)
Experience certificates for the completed works obtamhe€rom the
client shall be enclosedriling which the Bid will be rejected

b. Incase JV, JV partner should meet 50% of the criteria cited above and alll
the partners together should meet the total criteria.

1.1.17.2. Financial Eligibility:

a. The bidder should have positive Net Worth in last three
years.

b. The biddershould have annual turnover efRs.4.00 Croresn any one
of the last three financial years.

c. Attested copies of the bidders audited annual reports/ financial
statement for the last Three Financial years have to be attached along
with a certificate from a practicing Chartered Accountant on his letter
head confirming annual turnover, net profit, and nebsth during
these years.

d. The bidder should submit FHN.1 and 3.2 with attachments in support
of the financial qualification.

e. Incase JV, JV partner should méé%o of the criteria cited above and
partners together should meet the total criteria.

The bidsqualified in the PQ stage will only be further evaluated for stidgénancial
evaluation.

1.2. Stage IFinancial Evaluation

All the prequalified bidders will be notified to participate in Financial Bid opening
process. The Financial bids for the technically qualified bidders shall then be
opened on the notified date and time throughneail and reviewed to determine
whether the commercialbids are substantially responsive. Bids that are not
substantially responsive are liable to be disqualified at Authority’s discretion.

Commercial bids that are not as per the format provided shall be liable for
rejection.

The bid which is quoted the lowe rate (L1) will be considered as the Most
Advantageous Bid and will be awarded with the work.

Bid Security amount shall be rehad for those who don't qualify the financial
evaluation stage and after PBG is submitted by the successful bidder.
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1. Letter of Bid

Date: dd/mm/yyyy
To,

The Managing Director

Kakinada Smart City Corporation Limited
D.No 2-33-10, Pekdivari street,

Perraju peta, Kakinadeb33001, AP, India

Subject: RFP No. dated 13/07/2017

Sir,

I/We, the undersigned Bidders, having read and examined in detail the specifications and other
conditions in tender document in respect of RFP No. Name of
the work

, Submit

the following information/undertaking/declaration for consideration of the KMC.

1. Price and Validity
1.1 All the prices mentioned in our financial bid are in accordance with the terms as specified in
tender document. All the prices and other terms and conditions of this proposal are valid
for a period of _____ days from the last date of submission of bids.

1.2 We do hereby confirm that our bid prices include all taxes and cess including Income Tax.

2. Bid Security

2.1 Amount of Earnest Money deposited (EM X . (Rupees
oimythe form of a Bank Guarantéem a
Nationalized Bank/ Scheduleddmmercial bank ifavourof Kakinada Smart City
Corporation Limitedpayable at Kakinada is being enclosed with its No. & Date
superscripted on the envepe being deposited physically and scanned copy to be
uploaded.

3. Bid Ricing
3.1 We further declare that the RATES stated in our proposal are in accordance with your
terms & conditions in the tender document.
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4. Qualifying Data
4.1 We confirm having submitted our qualifying data as required by you in your tender

document. In case, you require any further information/ documentary proof in this regard
before evaluation of our bid, we agree to furnish the same in time to your satisfiacti

5. DECLARATION
I/We have also carefully read the terms and conditions of the bid document and undertake that
I/we shall abide.

5.1

5.2

5.3

54

5.5

5.6

5.7

5.8

5.9

5.10

511

I/ We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance witistructions to Bidders ITB 6.

I/ We offer to execute in conformity with the Bidding Documents the above said work
and accept to the terms and conditions mentioned in the bid document

I/ We possess the necessary professional, technical, financial and erelagsources

and competence required by the bid document issued by the KSCCL.

We are not participating, as a Bidder in more than one bid in this bidding process in
accordance with ITB 3.

I/ We have fulfilled obligation to pay such of the taxes payablehe Union and the
State Government or any local authority as specified in the tender document.

I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/ our
affairs administered by a court or a judicial officer, not have my/ our business activities
suspended and not the subject of legal proceedings for any of the forgoisgnea

I/We hereby declare that our proposal is made in good faith, without collusion or fraud
and the information contained in the proposal are true to the best of our knowledge and
belief and nothing has been concealed there from.

[/ We hereby confirm that our firm has not been
banned or blacklisted by any government organization/Financial institution/Court /Public
sector Unit /Central Government as per ITB clause 3

We agree to permit KSCCL or its ex@ntative to inspect our accounts and records and
other documents relating to the bid submission and to have them audited by auditors
appointed by KSCCL.

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent
alteration and eplacement.

If our Bid is accepted I/ We commit to obtain Performance Security in accordance with

the bidding document.
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5.12 We understand that you are not bound to accept the lowest or any bid you may receive.

Thanking you,

Yours faithfully,

(Signature)
Seal:

Designation: ..........coeeiiriie i
BusSiNess Address: ......ccvveiiiiiiiiii e e
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2. Bill of Quantities

The Bidder has to provide the financial bid in the formats as given here. The financial bid $baflUp
gradation ofPrimary School Infrastructuré

A. Preamble

1

10

11

The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General
/Particular Conditions of Contract, Technical Specifications, and Drawings.

The quantities given in the Bill of Quantities are estimated and provisionalaandiven to
provide a common basis for bidding. The basis of payment will be the actual quantities of work
ordered and carried out, as measured by the Contractor and verified by the Engineer and valued
at the rates and prices bid in the priced Bill ofa@tities, where applicable, and otherwise at
such rates and prices as the Engineer may fix within the terms of the Contract.

The rates and prices bid in the priced Bill of Quantities shall, except insofar as it is otherwise
provided under the Contract, ihgle all Constructional Plant, labour, supervision, materials,
erection, maintenance, insurance, profit, taxes, and duties, together with all general risks,
liabilities, and obligations set out or implied in the Contract.

A rate or price shall be enteredgainst each item in the priced Bill of Quantities, whether
guantities are stated or not. The cost of Items against which the Contractor has failed to enter a
rate or price shall be deemed to be covered by other rates and prices entered in the Bill of
Quartities.

The whole cost of complying with the provisions of the Contract shall be included in the ltems
provided in the priced Bill of Quantities, and where no Items are provided, the cost shall be
deemed to be distributed among the rates and prices entdeedhe related Iltems of Work.

General directions and descriptions of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entegirprices against each item in the priced Bill of
Quantities.

Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole
or in part at the direction and discretion of the Engineer in accordance witiCfuse 13.5 and
Clause 13.6 of the General Conditions.

The method of measurement of completed work for payment shall be in accordance with
provisions laid down by Bureau of Indian Standards IS: 1200 shall be followed except for items of
work where specific measurement nietdology is specified in the Specifications.

A Detailed BoQ (Financial Bid P&2) is enclosed with this document in annexure 1, which need
to be filled by the bidder and the summary sheet should reflect the cost arrived from the
Annexure 1 costing.

Anyitem not listed in BOQ, Latest applicable AP SoR will be considered. Non listed item in SoR
shall be considered from market rates on lowest quotation. In all such maters Engineer’s decision
is final.

All the guarantee and warrantee for the equipment / mamdry procured under the project as
per the BOQ should be managed by the bidder
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Financial Bid- Part-1

Summary of Costs

Construction of Two Lane Road Bridge at Pratap N&gdinada

Part | Itemsof Work * Amount in INR

Construction ofTwo LaneRoadBridge at Pratap NagaKakinada

1 RCC -Beam Bridge of 14 m effective span X 2 Nos. Super structiire &
Sub structure

2 Construction of Retaining Wall on Pile Foundation
3 Construction ohpproaches
4 Cross Bund fadiversionof Drain Water

Total Amount

a. A Detailed BoQ (Financial Bid Pa2) is enclosed with this document in annexure 1, which
needs to be filled by the bidder and the summary sheet should reflect the cost arrived from
the Annexure 1 costing.

b. Bills will be paid as per the BoQ rates quoted in Financial bieRpatich is enclosed

c. Any item not listed in BOQ, Latest applicable AP SoR will be considerelistBidritem in
SoR shall be considered from market rates on lowest quatativall such maters Engineer’s
decision is final.

(Amount in words )
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Bidders Qualification
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Form ELi1.1

Bidder Information Form

Date:
RFMNo. and title;
Page of pages

Bidder's name

In case of Joint Venture (JW@me of each member:

Bidder's actual or intended country of registration:
[indicate country of Constitution]

Bidder's actual or intended yeariotorporation:

Bidder's legal address [in country of registration]:

Bidder's authorized representative information
Name:

Address:

Telephone/Fax numbers:

Email address:

1. Attached are copies of original documents of

X Articles of Incorporation (or equivalent documents of constitution or association), and/o
documents of registration dhe legal entity named above, in accordance with3TB
X In case of JV,JV agreement, in accordance witB ITB
2. Included are the organizational chart, a list of Board of Directors, and the beneficial owner

[

ship.




Section VI-General Conditions of Contract 33

Form ELi1.2

Bidder's JV Informatiof-orm
(to be completed for each member of Bidder’s JV)

Date:
RFB No. and title:
Page of pages

Bidder’'s JV name:

JV member’s name:

JV member’s country of registration:

JVmember’s yeapof constitution:

JV member’s legal address in country of constitution:

JV member'authorized representative information
Name:

Address:

Telephone/Fax numbers:

Email address:

1. Attached are copies of original documents of

X Atrticles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of thiegal entity name@bove, in accordance with I'8B

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership
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Form CON-2

Historical Contract No#Performance, Pending Litigation

and Litigation History

Bidder's Name:

Date:

JV Member's Name
RFB No. and title:

Page

of pages

NontPerformed Contracts in accordance with Section 1, Evaluation and €tialifiCriteria

Year Nor- Contract Identification Total Contract
performed Amount (current
portion of valuein Rs)

contract

[insert [insertamount |  Contract Identificationfindicate complete contract [insert amount]

year] and name/ number, and any othatentification]

percentage] Name of Employefinsert full name]
Address of Employelinsert street/city/country]
Reason(s) fanon-performance [indicate main
reason(s)]
Pending Litigation, in accordance with SectioBWluation andualification Criteria
Year of Amount in Contract Identification Total Contract
dispute dispute (in Rs.) Amount (n Rs)

Contract Identification:
Name of Employer:
Address of Employer:
Matter in dispute:
Party who initiated the dispute: __
Status of dispute:

Contract Identification:

Name of Employer:

Address of Employer:

Matter in dispute:

Party who initiated the dispute:
Status of dispute:
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Form FIN-3.1:

Financial Situatiorand Performance

Bidder's Name:

Date:

JV Member's Name

RFB No. and title:

Page of pages

1. Financial data

Type of Financial informatiom Historic information for previous years
(Rs.)
(inRs.)
Year 1 Year 2 Year 3 Yeard Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (T

Total Liabilities (T

Total Equity/Net Worth (NV

Current Assets (C

Current Liabilities (C

Working Capital (W!

Information from Income Statemer

Total Revenue (T

Profits Before Taxes (P!

Cash Flow Informatic

Cash Flow from Operating
Activities

35
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2.Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and
for future contract commitments.

No. Source of finance In Rs.
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Form FIN-3.2:

Annual Construction

Bidder's Name:
Date:

JV Member's Name
RFB No. and title:

Page of pages

SN For the last Thre€inancial Annual Turnover
Yeas (Rs. Cr.)

1 F¥ 1

2 F¥2

3 F¥3

Turnover

Multiplying Factor

1.30
1.20

1.10

Amount Equivalent
to current year

37
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Form EXP 4.1

BridgeConstructon Experience

Bidder's Name:
Date:

JV Member’'s Name
RFB No. and title:

Page of pages
Starting Endinc Contract Identificatior Role o Status of
Year Year Bidder Project

Contact name:
Brief Description of the Works performed the
Bidder:

Amount of contract;
Name of Employer:
Address:

Contact name:
Brief Description of the Works performed by the
Bidder:

Amount of contract;
Name of Employer:
Address:

(add more rows if require:

1 Mention whether the project is Complete or under progress. If the project is complete than if it is

under defect liability period.

If it is under progress mention % of work complete.

All above statements should be backed by corresponding experience d¢écate from respective

Employers.

Experience will be counted for the completed works and duly enclosing completion certificates from

the clients.
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Form EXP 4.2

Specific Experiencef Similar ProjecDevelopment

Bidder's Name:

Date:

Bidder's JV Member Name:
RFB No. and title:

Page of pages
SN | Contract Elements Unit Quantity Value
Details Executed executed in Rs.

1 Contlact name:

Year of completion:

Amount of contract:

Name of Employer:

Address:

If the contract was in JV mention
bidder responsibilities and
achievement.

2 Contlact name:

Year of completion:

Amount of contract:

Name of Employer:

Address:

If the contract was in JV mention
bidder responsibilities and
achievement.

2 All guantities mentioned and the values indicated should be backed by respective certificates frohet
Employer.
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Joint Venture Format

This Memorandum obnderstanding (hereinafter referred to as "MOU") is made and

entered into this------------------- {"Effective Date”)
BETWEEN M/s. a_
company incorporated, and having its registered office at

. (Hereinafter referred to as the "First

Party"/"One Partner");

M/s. a company incorporated, and
having Registered office at . (Hereinafterdré&demethe
"Second Party"/ “Each Partne}?

M/s. a cojnpany incorporated, and having
Registered office at . (Hereinafter referred to as the
"Third Party"/ “Each Partnery;

Hereinafter jointly referred to as th&Parties" and individually a8Each Party"or "a Party” as the
case may be.

WHEREAS,

A)  The Government of Andhra Pradesh, Kakinada Smart City Corporation
Limited, Kakinada, Andhra Pradedlhereinafter referred to as the KSCCL or
"Employer") invited bid for

(B)  ThePartieshereto formed a Joint Venture or withrm a joint venture (hereinafter referred
to as the"JV") to jointly execute the above project in all respect

NOW THEREFORE IT IS HEREBY A&RBHiwvs

ARTICLE 1: JOINT VENTURE:

1.1. The Parties hereto agree to form the Joint Venture with designated as th&®©ne
Partner and First Partner and the Lead Partner

1.2. shall be the Second Member Second Partner

1.3. shall be the Third Membeor Third Partner (insert more lines if more
partners)

ARTICLE 20INT VENTURE NAME:
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2. The JV shall do business in the namé of Joint Venture”.

ARTICLE 3: JOINT AND SEVERBILITIES

3 ThePartieshereto shall, for the aboveeferred Projects be jointly and severally liable to
the Employerfor the execution of the Projects in accordance with tentracttill the
actual completion of Contract including defect liability period and operation &
maintenance as per bid conditions.

ARTICLE 4: PROPORTIONATE SHARE:

4.1 Each member of the JoineMure agrees to place at the disposal of the Joint Venture, the
benefit of all its experience, technical knowledge and skill, and shall in all respects beardts sha
of responsibility and burden of completing the contract. The parties herein shall pengble

for physical and financial distribution of work as under.

Other Partners Fnhancial responsibilitys---------==-===mm-mmmmmmm oo
Physical responsibility:

4.2  Allrights, interests, liabilities, obligations, risks, costs, expenses and pecuniary obligations
and all net profits or net losses arising out of thentractshall be shared or borne by the
Partiesin the aboveProportions

4.3  The members in the proption as mention in article 4.1, shall contribute sufficient Initial
fixed capital for timely execution of the project including commissioning & operating
period as per the contract.

ARTICLE 5: JOINT EFFORT AND MANAGEMENT:

5.1 ThePartiesshall particimte as aJVin the submission of bids and further negotiations
with the Employerand shall caperate and contribute their respective expertise and
resources to secure and execute tAmjects

5.2  On award ofProjects the First Partnerin consultationwith the other members of JV will
decide on the final management structure for the successful execution dtbjectsas
per the terms ofContract

5.3 All the Parties hereby agree to pool in their financial, administrative, managerial,
technical and material resources for execution of Brejects including commissioning &
operation for the period as stipulated in the contract. The share of interest ai\shall
be as per the mutual understanding for the successful completion of the project.

ARTICLE 6: EXCLUSIVITY:

6.1 The ceoperation between theParties hereto shall be mutually exclusive i.e. none of
them shall without the otherParty's consent &prior approval ofKSCGLapproach or
cooperate with any other parties in respect of the Project.
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6.2 In the course of working as associates, the parties to the JV will be sharing information
with each other which may be proprietary /confidential infwation /knowledge acquired
by each other. It is hereby agreed that the parties will maintain complete secrecy
regarding such information / knowledge and will not divulge to any party for any other
purpose except for the success of the joint execution ef ¢bntract. All parties will also
indemnify each other against any claim that may arise out of using information, which
are being claimed proprietary.

ARTICLE 7: Memorandum of Understanding:
7.1 ThisMemorandum of Understandinghall beterminated: -

a. If the Parties mutually confirm that theJV'sbid proposal has not been finally
accepted byEmployerand all rights and obligations of tharties under or in
connection with this?Memorandum of Understandindpave ceased, or

b. after successful completion oheé project including commissioning & operation and
defect liability period from the date of thislemorandum of Understandinginless
extended for a further period on demand KSCCG mutual consent of the Parties,
or

7.2  TheMemorandum of Understandingan be modified by mutual consent of the Parties
to suit the efficient and expeditious execution of Projects including commissioning &
operation of Plant or to make this agreement more meaningful to suit the requirements
of Employeafter the consent of tle Employer

ARTICLE 8: ARBITRATION:

8.1  Any dispute resulting from this Agreement shall be settled amicably by mutual Consultation
by the Managing Directors/Chairman of & . In the event that an
amicable settlement is not reached within 60 days in any particular case, the dispute shall be
referred to arbitration and shall be resolved in accordance with and subject to the provisions
of the and any statutory modifications and enactment
hereof for the time being in force. The decision of the arbitrators shall be final and binding
upon both parties. The venue of arbitration will be

ARTICLE 9: GOVERNING LAWS:
9.1  This Agreement shall in all respects be governed by and interpreted in accordance with the
Laws.

ARTICLE 10: CONFIDENTIALITY:

10.1 No Party hereto shall disclose to any other party any information of a confidential nature
including but no limited to trade secrets, knoow acquired from any Party in
connection with the subject matter of this Agreement.

ARTICLE 11: ADDRESS OF CONSORTIUM:
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11.1  Any and all correspondence from tl#mployerto the JVshall be addressed tmame of
JV)at the addess stated herein belowany one of the partners). The address of the
Consortium office of the partner companies will be deemed to be the address for the
purpose of communication.

11.2  The notice, if any required to be served on the party by the other parity pbe deemed
to be served, if the said notice / communication is delivered by Registered Post at the
respective address

(name of JV)

ARTICLE 12: Authorized Representative:

12.1 The JV shall nominate a Representative who dimale the authority to conduct all
business for and on behalf of any and all the parties of the JV during the bidding process
and, in the event the JV is awarded the Contract, during contract execution.

12.2  Authorized Representative of JV :

ARTICLE 13: ASSIGN ABILITY:
13.1 The interests and rights of a Party in the Contract and as a Party of the Joint Venture shall
not be transferable or assignable without the written consent of the Employer & other

party.

ARTICLE14: INTERPRETATION ABINEGS:

14. The headings of each of the Articles herein contained are inserted merely for convenience
of reference and shall be ignored in the interpretation and construction of any of the
provisions herein contained.

ARTICLE 15: OTHERS

15.1 Any other matters not contained in this Agreement shall be discussed and amicably
agreed upon by the Parties in the spirit of mutual trust and cooperation for timely
completion of project including commissioning & operation of projétwithstanding
anything above all the Parties are severally and jointly responsible to the Employer for
execution of the Contract

ARTICLE 16: Forming Company on award of Contract

16.1 We undertake to form a Special Purpose Vehicle (SPV) to be registered under Indian
Companies Act on award of contract before signing of agreement. We undertake that
and we will be jointly and severally responsible to execute the works by a incorporated
company and constituent company.

16.2 We as individual partners undertake to be responsible for completion of works and also
for any recoveries if applicable. We will be responsible to complete the works by
Individual or by the SPV/New Company.
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IN WITNES®HEREO#he Parties hereto have caused this Agreement to be executed by each of
the duly authorized representatives as appearing below:

Signed by
For and on behalf of

In the presence of

Name Name
Designation Designation
Signed by

For and on behalf of

In the presencepf

Name Name

Designation Designation
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Bid Security (Bank Guarantge

(To be on R&00/-non+judicial stamp paper)

In consideration of the [Insert name of the Bidder] (hereinafter referred to
as 'Bidder") submitting the response to RFP inter alia for selection of the Project

Name of the Project in response to the RFP
No. dated __ issued by Kakinada Smarto@ityr&tion Limited (hereinafter
referred to as KSCCL) and KSCCL considering such response taothe RFP___ipsert the name
of the Biddet as per the terms of the RFP, the insert name & address of
bank hereby agrees unequivady, irrevocably and unconditionally to pay to KSCCL at
[Kakinada Smart City Corporation Limited, O/o Kakinada municipal corporation, cinema road,
Kakinada533001] forthwith on demand in writing from KSQChany Officer authorized by it in this
behalf,any amount up to and not exceeding Rupees (words) only, on behalf of
M/s. Ingert name of the Biddér

This guarantee shall be valid and binding on this Bank up to and

including inggrt date of validity in accordance with ITB Clause 17 of this
RFP] and shall not be terminable by notice or any change in the
constitution of the Bank or the term of contract or by any other reasons whatsoever and ounfiabilit
hereunder shall not be impaired or discharged by any extension of time or variations or alternations
made, given, or agreed with or without our knowledge or consent, by or between parties to the
respective agreement.

Our liability under this Guarantee is restricted to Rs.
(Rs. only). Our Guarantee shall remain in force until
[insert date of validity in accordance with ITB Clause 16 of this RFP] . KSCCL
shall be entitled to invoke this Guarantee till Insdrt date which is 30 day s after the

date in the preceding senterice -

The Guarantor Bank hereby agrees and acknowledges that the KSCCL shall have a right to
invoke thiSBANK GUARANTEE in part or in full, as it may deem fit.

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to the
written demand by KSCCL, made in any format, raised atttbeementionedaddress of the
Guarantor Bnk, in order to make the said payment to KSCCL.
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The Guarantor Bank shall make payment hereunder on first demand without restriction or
conditions and notwithstanding any objection by Ifsert name of the

Biddet and/or any other peson. The Guarantor Bank shall not require KSCCL to justify
the invocation of this BANK GUARANTEE, nor shall the Guarantor Bank have any recourse against
KSCCL in respect of any payment made hereunder.

This BANK GUARANTEE shall be interpreted in accomdintke laws of India and the courts at
Kakinada shall have exclusive jurisdiction.

The Guarantor Bank represents that this BANK GUARANTEE has been established in such form and
with such content that it is fully enforceable in accordance with its teamagainst the Guarantor
Bank in the manner provided herein.

This BANK GUARANTEE shall not be affected in any manner by reason of merger, amalgamation,
restructuring or any other change in the constitution of the Guarantor Bank.

This BANK GUARANTEE $leadl primary obligation of the Guarantor Bank and accordingly KSCCL
shall not be obliged before enforcing this BANK GUARANTEE to take any action in any court or
arbitral proceedings against the Bidder, to make any claim against or any demand on theoBidder
to give any notice to the Bidder or to enforce any security held by KSCCL or to exercise, levy or
enforce any distress, diligence or other process against the Bidder.

Notwithstanding anything contained hereinabove, our liability under this Guarastessiricted to

Rs. (Rs. only) and it shall remain in force until
Date to be inserted on the basis of ITB Clause 16 of thjs RFP with an

additional claim period of thirty (30) days tleafter. We are liable to pay the guaranteed amount or

any part thereof under this Bank Guarantee only if KSCCL serves upon us a written claim or demand.

Signature
Name
Power of Attorney No.

For

[Insert Name of the Bank]
Banker’s Stamp with Full Address.
Datedthis__ dayof _ ,20
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A. Work Requirements

1. SCOPE OF WORKeneral

a. BEXISTIN@TUATION

The different features and oesite conditions of the proposed construction site and

existing bridge are tabulated below.

Tablel Different features andon-site condition

Location PratapnagaArea neaiakinada
Samalkot Road at km 2/820

Adjacent Roads Kakinada Samalkot Road

Landmarks RamalayanTemple PratapNagar
Bridge Bus Stop

Approx. Width 4 m Existing Carriageway Width

Approx. Length 14 mEffective Spar 2 Nos.

Carriage way Single Lane

rd

Figl MasterPlanExtract ¢ PratapNagar Bridge
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Plate 1 Proposed bridge site location

The broad scope of work under the bi€dnstruction of Two Lane RoaBridge at
Pratap Nagar Kakinadd under Kakinada Smart City Proposal Implementation shall
includedevelopment and constructioas per the Bill of Quantitiegiven in the Volume

I/l — Annexure lof the Bd Document and Specifications, Engineering Standaits
Tender Drawings for Road Bridgieen in this section.
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Theworkssummarilyconsists of the following:
x Construction of a Bw Bridge with Two Vents X 14 EifectiveSpan
x Formation of proach Roads
X Retaining Wall Resting on Pile Foundation for Apgrd@ads
x Diversion Arangements for Drain \ater
x Formation ofCrossBund for TemporaryDiversion ofDrain Water
x Dismantling of the Esting Bridge
Conceptual cawingsare given in thi&olume llll of the bid. Execution of the work shall
be based on detailed designs and working drawgigen by the Employer.
Contractor shall do all necessary-amalination activities with KSCGIind PMC for

seamless implementation of the said works.

b. DETAILEBCOPBFWORK

Detailed scope of work for various Ciwibrks are listed belowHowever the same is
elaborated in the specifications, which shall prevail

c. QVILWORKS
Superstructure: R.C.C-Beam Girder and R.C.C Slab super structure of 14&fettive
span x 2 Nosof 12 m bridge width with footpaths are proposed as pRC Standard
Plans for Highway Bridges vide Drawing. $D/251, SD/253, SD/254, SD/255 and
SD/257 as per Standard Plans for Highway Bridges (R-Be@nil and Slab Super
Structue Bridge of 14 nikffectiveSpan).
Substructure: R.C.C wall type ssbructure for pier and abutments. Abutment wall is
provided with dirt wall and bed blocks.
Foundations: Bored ca#t-situ piles of 1200 mm diameter as per IS: 2911 Part 1/Sec.2
whichin turn connected by rigid RCC pile caps to support bridge piers and abutments.
Approach Retaining Wall: R.C.C retaining wall with vertical stem and base slab is resting
on 500 mm diameter bored cabt-situ piles to retain earth and crust of proposed
approaches.
Bearings: Elastomeric bearings to be provided undBeam superstructure as per IRC:
83.
Substructure Provisions:
a.Weep holes, filter media and back filling are proposed as per IRO0EB
b. Quadrilateral revetment of 300nm thick over filer media of 150 mm- for
Quadrants.

c. Toe wall 600 m width for supporting the revetment at bottom.
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B. Specifications

I. Construction of Bridge

1.

Boring, providing and installing bored casisitu reinforced cement concrete pile of
specified diameter usingpproved drilling method to the required depth up to the cut
-off level in pile cap in RCC M 35 grade with a minimum cement content of 419 kg/cum
using Blue metal of 20mm and down gauge to carry a safe working load not less than
the specified, excludinde cost of steel reinforcement but including the cost of boring
with casing from natural/formed ground level, bentonite mud circulation of approved
specific gravity and the length of the pile to be embedded in the pile cap. The cost shall
include the cosbf dismantling of laitance/week concrete as per BIS norms, removal of
dismantled debris and waste bore mug from the site with all lift and leads up to 1000
mm - as directed by the Engine@r-charge The rate shall include all machineries
required for borng, genset, skilled labor etc. (length of pile for payment shall be
measured up to the bottom of pile cap)pile diameter 1200 mm (using concrete
mixer).

Dynamic Pile Load Test on single vertical pile in accordance with ASIB5D2
including dl testing arrangements such as pile head preparation for conducting the
test, supply and fixing of ply wood cushion of required thickness and hardness, S&F of
mild steel cap plate, hire charges for hydra/power winch with tripod, hire charges for
driving hanmer all incidental charges etc. complete, necessary gauges installation,
conducting the test and submission of report with two hard copies and one soft-copy
Initial or Routine load test.

Hire and operational charges of vacuum dewatering system ingyatimver generator

of not less than 35 kVA capacity driving 110 to 120 number of filter points for
constructing pile cap atbund pit of the size for pile cap regular intervals in to the
ground to keep the pit in dry condition connecting the filter poitdsthe PVC pipes

and then to the suction motors including labor charges for driving the points,
delivering the discharge water to the nearest outlet etc. complete as directed by the
Engineetin-charge.

Earthwork excavation in soils up SDRby mechanicehmeans for foundations of
structures as per drawing and technical specification including setting out, construction
of shoring and bracing, removal of stumps and other deleterious matter, dressing sides
of bottom, back filling the excavation earth to tlextent required etc., complete for
finished item of work as per MoRT&Hecification 3045th Revision)

P.CC (1:3:6) Nominal mix in foundation with crushed stone aggregate 40mm nominal
size mechanically mixed placed in foundation and compacted by \dgbratcluding
curing complete aper MORT&H SpecificationNo.2100.

Vibrated Reinforced cement concrete M 30 Grade Concrete using 40mm , 20mm and
10mm size HBG crushed stone aggregate (Coarse aggregate conforming to table 1000
1 and fine aggregate conforming Table 100@2) including cost, and conveyance of all
materials to site and all labour charges for machine mixitaying in position,
Compacting , Vibrating and curing including all other incidental and all other
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10.

11.

12.

operational charges of T&P required etc., complete as per MORT&H Specification 1500,
1700, 2100 (5th Resiion) for Pile Caps.

Vibrated cement concrete M 30 Grade Concrete using 40mm , 20mm and 10mm size
HBG crushed stone aggregate (Coarse aggregate conforming to Tablé affCine
aggregate conforming to Table 10@Pincluding costand conveyance of lamaterials

to site and all labour charges for machine mixing, laying in position, compacting,
Vibrating and curing including all other incidental and all other operational charges of
T&P required etc., complete as per MORT&H Specification 1500, 1700, (380
Revision) for Subtructure for Piers etc.

Vibrated reinforced cement concrete M 30 grade usingm20 & 10mm HBG crushed
stone aggregateGoarse aggregate conforming table 10001 and fine aggregate
conforming toTable 10082) including cost,conveyance of all materials to site and
labour charges, centering, machine mixing, laying, vibrating, curing etc., including
other incidental hire and operational charges of all T&P as per approved drawings and
as directed during execution but excludinost of steel and its fabrication charges for
finished item as per MoRT&Bbecification 1500,1600,1700 & 2200 (5thiRevision )

and as directed by the Engine@rCharge for Subtructure for Abutmats, Fly wings,

Bed blocks andd&king Vélls

Vibratedreinforced cement concrete M 30 grade using 20mm & 10mm HT crushed
stone aggregate (Coarse aggregate conforming to table -1080d fine aggregate
conforming to table 100@) including cost, conveyance of all materials to site and
labour charges, centang, machine mixing, laying, vibrating, curing etc., including
other incidental hire and operational charges of all T&P etc., complete as per approved
drawings and as directed during execution but excluding cost of steel and its
fabrication charges forirdished item as per MoRT&Becification 1500,1600,1700

and as per MST DRG N8D251, 253, 254nd 255for Deck Slab and Beams

Vibrated cement concrete M 30 Grade Concrete using 40mm, 20mm and 10mm size
HBG crushed stone aggregate (Coarse aggregate conformiradpl® 10061 and fine
aggregate conforming tdable 10002) including cost, and conveyance of all materials
to site ard all labour charges for machine mixjrigying in position, Compacting,
Vibrating and curing including all other incidental and all other operational charges of
T&P required etc., complete as per MoRT&H Specification 1500,1700, 2100 (5th
Revision) for heelling course belowpproach &b.

Vibrated reinforced cement concrete M 30 grade using 20mm & 10mm HBG crushed
stone aggregate (Coarse aggregate conformindable 10001 and fine aggregate
conforming toTable 10082) including cost, conveyance of alaterials to site and
labour charges, centering, machine mixing, laying, vibrating, curing etc., including all
other incidental and operational charges of all T&P etc., complete for finished item of
work as per approved drawingxcluding cost of steelnd its fabrication charges as

per MoRT&H Jecification 1500, 16001700 and 2704 and as per &BT
Drg.NoSD/157& 158 for ApproachSab.

Vibrated reinforced cement concrete M 30 grade using 20m&®&m HBG crushed
stone aggregate (Coarse aggregate conformindable 10001 and fire aggregate
conforming to &ble 10002) including cost, conveyance of all materials to site and
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13.

14.

15.

16.

17.

18.

labour charges, centering, machine mixing, laying, vibrating, curingiettuding all
other incidental and operational charges of all T&P etc., complete for finished item of
work but excluding cost of steel and its ffi@htion charges as per MoRT&H
JecificationNo. 1500, 1600,1700 & 2702 fevearing ©at over DeckSab.

Providing HYSD bars {&&5) of different diameters, wrought and put up bars of all
diameters including cost and conveyance of steel to site and all labour charges for
fabrication of reinforcement including cutting, bending, binding rods, tying grills,
placing them in position etc., complete including cost and conveyance of binding wire
and all handling charges and operational charges etc., and including over lapping
welding if required etc., complete for all R.C.C items for finished item of work as per
standard drawings, as per the directions of the Engirie-Charge and as per MORT&H
Jecification 1600 &220(bth Revision) and as ped [L786 of 1985 for Super structure

of R.C.C item8loST DRG No.SD/257

Providing HYSD bars {&&5) of different diametes, wrought and put up bars of all
diameters including cost and conveyance of steel to site and all labour charges for
fabrication of reinforcement including cutting, bending, binding rods, tying grills,
placing them in position etc., complete includingstand conveyance of binding wire
and all handling charges and operational charges etc., and including over lapping
welding if required etc., complete for all R.C.C items for finished item of work as per
standard drawings, as per the directions of the Bagrin-charge and as per MORT&H
Jecification 1600 &200 (5th Revision) and as p&r1786 of 1985 for Sub structure

of R.C.C items.

Providing HYSD bars {&&5) of different diameters, wrought and put up bars of all
diameters including cost and comamnce of steel to site and all labour charges for
fabrication of reinforcement including cutting, bending, binding rods, tying grills,
placing them in position etc., complete including cost and conveyance of binding wire
and all handling charges and opeamial charges etc., and including over lapping
welding if required etc., complete for all R.C.C items for finished item of work as per
standard drawings, as per the directions of the Engine&Zharge and as per MORT&H
Specification 1600 &2200 (5th Reeiy and as per 13786 of 1985 for foundations of
R.C.C items.

Providing weep holes in Abutments, Return walls and wing walls with 100mm
Diameter AC pipe extending through the full width of the structure at 1.00m C/C in
both horizontal and vertical diction so that the weep holes in each horizontal
direction is staggered from the weep holes laying above and below lines as shown in
drawing including cost and conveyance of the A.C pipes and labour charges for cutting
to required length, placing the pipeithr a slope of about 1V : 20H towards stream side
face etc., complete for finished item of worfor weep holes as per MoRT&H
Secification 2706 & 2200 (5th Revision)

Supplying and fixing of Gl drainage spouts complete as per MoRT&dificpien
No0.2705and as per MBTDrawing No.SR205.

Providing and laying of a strip seal expansion joint to maximum horizontal movement
upto 70 mm, including cost, conveyance of all materials and charges for cutting, fixing
& painting exposed surfaces of MS angles \aitki-corrosivepaints etc,. complete as
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per approved drawings and standard specifications to be installed by the
manufacturer/supplier or authorized representative ensuring compliance to the
manufacturer's instructions for installation and directed by Egineefin-charge.

19. Supplying, fitting and fixing in position true to line and level elastomeric neoprene
bearings conforming to IRC: 83 (PH)t section IX and clause 2005 of MoRTH
specifications complete including all accessories as per drawing andnidach
Specifications and as per MORT&H Specification No.2000 & 2200.

20. Vibrated reinforced cement concrete M 30 grade using 20mm & 10mm HBG crushed
stone aggregate (Coarse aggregate conforming to Table-100@d fine aggregate
conforming to Table 100R) including cost, conveyance of all materials to site and
labour charges, centering, machine mixing, laying, vibrating, curing etc., including
other incidental hire and operational charges of all T&P as per approved drawings and
as directed during execuwti but excluding cost of steel and its fabrication charges for
finished item as per MORT&H Specification 1500, 1600, 1700 & ZB00eyision) and
as directed by the Engine@r-Charge for Bearing Pedestal.

21. Providing 160mm PVC conduits for serviogeshe footpaths as per théloSTDRG.
No.SD/104.

22. Construction of precast VRCC railing of M 30 grade using HBG crushed stone aggregate
of size not exceeding 12 mm and fine aggregate conforming to Table2LG0@ to
line and grade, tolerance of vertical RCGtpmt to exceed 1 in 500, centre to centre
spacing between vertical posts not to exceed 2000mm, leaving adequate space
between vertical posts for expansion including cost, conveyance of all materials to site
and labour charges, centering, machine mixiaging, vibrating, curing etc., including
other incidental hire and operational charges of all T&P as per approved drawings and
as directed during execution, excluding cost of steel and its fabrication charges as per
approved drawings and technical sdemitions for finished item of work as per
MoRT&H Specification 2703, 1500, 1600, 1700 (4th Revision) ddq&F Dawing
No0.SD202 of RCC T beam and slabs.

23. Soil Investigation and Testing for Confirmatory boreholes

24. Painting to Hand Railing, Road SignsKifggs as per IRC

25. Temporaryshifting and relaying of existing 2 Nos. of 200mm diameter Gl water supply
pipelines

26. Structural and Foundation DesigiBroof Checking Consultancy Charges

27. Llaying New WaterSupply Main 300 mm Diameter x No. DI K9 pipe line with
necessary supporting arrangements.

28. Dismantling othe Existing Bridge.

Construction of RetainingVall:

1. Boring, providing and installing bored castsitu reinforced cement concrete pile of
specified diameter using approved drillingethod to the required depth up to the cut
-off level in pile cap in RCC-38 grade with a minimum cement content of 419
kg/cum using Blue metal of 20mm and down gauge to carry a safe working load not
less than the specified, excluding the cost of ste&iforcement but including the cost
of boring with casing from natural/formed ground level, bentonite mud circulation of
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approved specific gravity and the length of the pile to be embedded in the pile cap.
The cost shall include the cost of dismantlinglaifance/week concrete as per BIS
norms, removal of dismantled debris and waste bore mug from the site with all lift
and leads up to 1000 mm as directed by the Engineér-charge The rate shall
include all machineries required for boring, genset, eftilabor etc. (length of pile for
payment shall be measured up to the bottom of pile capjle diameter 500 mm
(using concrete mixer).

Dynamic Pile Load Test on single vertical pile in accordanceASitiM D 494%2
including all testing arrangementsich as pile head preparation for conducting the
test, supply and fixing of ply wood cushion of required thickness and hardness, S & F
of mild steel cap plate, hire charges for hydra/power winch with tripod, hire charges
for driving hammer all incidental elhges etc. complete, necessary gauges installation,
conducting the test and submission of report with two hard copies and one soft-copy
Initial or Routine load test.

Hire and operational charges of vacuum dewatering system including power generator
of not less than 35 kVA capacity driving 110 to 120 number of filter points for
constructing pile cap atbund pit at regular intervals in to the ground to keep the pit

in dry condition connecting the filter points to the PVC pipes and then to the suction
motors including labor charges for driving the points, delivering the discharge water to
the nearest outlet etc. complete as directed by the Engirieaharge.

Earthwork excavation in soils up to SDR by mechanical means for foundations of
structures as per mhwing and technical specification including setting out,
construction of shoring and bracing, removal of stumps and other deleterious matter,
dressing sides of bottom, back filling the excavation earth to the extent required etc.,
complete for finishediém of work as per MORT&H Specification 304 (5th Revision).
P.C.C (1:3:6) Nominal Mix in foundation with crushed stone aggregate 40mm nominal
size mechanically mixed placed in foundation and compacted by vibration including
curing complete as per MoRT&#ecification N0.2100.

Vibrated Reinforced Cement Concrete M 30 Grade concrete using 40mm, 20mm and
10mm size HBG crushed stone aggregate (Coarse aggregate conforming to Table 1000
1 and fine aggregate conforming to Table 1:&)0ncluding cost and conveyee of all
materials to site and allabour charges for machine mixing, laying in position,
compacting, vibrating and curing including all other incidental and all other
operational charges of T&P required etc., complete as per MORT&H Specification
1500, 700, 2100 (5th Revision) for Pile Cap.

Vibrated Reinforced Cement concrete M 30 grade using 20mm & 10mm HBG crushed
stone aggregate (Coarse aggregate conforming to Table-10fd fine aggregate
conforming to Table 100Q) including cost, conveyance afi materials to site and
labor charges, centering, machine mixing, laying, vibrating, curing etc., including other
incidental hire and operational charges of all T&P as per approved drawings and as
directed during execution but excluding cost of steedl ats fabrication charges for
finished item as per MORT&H Spemtion 1500, 1600, 1700 & 2208xh revision) and

as directed by the Engine@r-Charge for Substructure for Retaining Wall Stem.
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8.

10.

11.

12.

13.

14.

15.

Construction of Precast VRCC railing of M 30 grade usingid&t&d stone aggregate

of size not exceeding 20mm and fine aggregate conforming to Table2l.@0@ to

line and grade, tolerance of vertical R.C.C post not to exceed 1 in 500, centre to centre
spacing between vertical posts not to exceed 2000mm, leadidgquate space
between vertical posts for expansion including cost, conveyance of all materials to site
and labor charges, centering, machine mixing, laying, vibrating, curing etc., including
other incidental hire and operational charges of all T&P asapproved drawings and

as directed during execution, excluding cost of steel and its fabrication charges as per
approved drawings and technical specifications for finished item of work as per
MoRT&H Specification 2703, 1500, 1600, 1700 (5th Revision).

Furnishing and placing reinforced cement concrete VRCC M 25 grade as per approved
drawings and technical specifications as per MORT&H specification 1&0D,1700

(4th revision) and as per M.8SIT DRG No SD/200 ,241,243, to 245 excluding cost of
steel ard fabrication charges for VRCC2I for Kerbs & oot Riths

Providing HYSD bars (#&5) of different diameters, wrought and put up bars of all
diameters including cost and conveyance of steel to site and all labour charges for
fabrication of reinforcementincluding cutting, bending, binding rods, tying grills,
placing them in position etc., complete including cost and conveyance of binding wire
and all handling charges and operational charges etc., and including over lapping
welding if required etc., comete for all R.C.C items for finished item of work as per
standard drawings, as per the directions of the Engineé€harge and as per
MoRT&H Specification 1600 & 2200 (5th revision) and as per IS: 1786 of 1985 for
Super structure of R.C.C items.

Providng Grouted Revetment with rough stone (HBG) of not less than 300 mm size
grouted with 0.20 cum of CC (1:4:8) including cost, and conveyance of materials to site
and including labor charges for packing the stones for revetment etc., complete for
finished iem of work as per MoRT&H Spemfion 2504 (5th &vision) and as
directed by the Enginedn-Charge foQuadiilateral Revetment.

Pitching with 300 mm size rough stone including cost, and conveyance of materials to
site and including labor charges for pa the stones for revetment etc., complete

for finished item of work as peMoRT&H Specification 2504 (5Stlevision) and as
directed by the Enginedn-charge for Pitching of Slopes for Toe Wall.

Providing and laying filter material with Gravel (seleaadth) underneath pitching in
slopes including cost, and conveyance of materials to site including labor charges
etc., complete for finished item of work as per MORT&H Specification 2504 (5th
Revision) and as direxd by the Engineein-charge under Reatment.

Back filling behind Abutments with gravel (selected earth) including cost, conveyance
of all materials to site etc., complete as per Clause 710.1.4 of IRC: 78 and as per
MoRT&H Specification No. 2200 and as per Cl 710.1.4 of IRC :78.

Providing andaying of filter media using 50% of 150 mm IRC soling stone and 50 %
of 40 mm HBG metal satisfying the requirements laid down in clause 2504.2.2 of
MoRT&H specifications to thickness of not less than 600mm with smaller size towards
the soil and biggesize towards the wall and provided over the entire surface behind
the abutment, wing wall and return wall to the full height compacted to a firm
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16.

condition including cost and conveyance of all metal seignorage charges ,and all labor
charges as directed byhe departmental officers as per drawing and Technical
specifications as per clause 710.1.1 of IRC:78 and Clause 2200 of MoRT&H (5th
Revision) for finished item of work.

Providing weep holes in VCC Abutments, Return walls and wing walls with 100mm
Diameter AC pipe extending through the full width of the structure at IOC/c in

both horizontal and vertical direction so that the weep holes in each horizontal
direction is staggered from the weep holes laying above and below lines as shown in
drawing indiding cost and conveyance of the A.C pipes and labor charges for cutting
to required length, placing the pipe with a slope of about 1V : 20H towards stream
side face etc., complete for finished item of work for weep holes as per MORT&H
Specification 2706 200 (5th Revision).

iii. Construction of Approach Roads

1.

Forming embankment with borrowed useful earth from outside road boundary by
mechanical means u SDR with all leads and lifts including jaratering of soil at
borrow area, removal of top soil, exaion of soils at borrowed area, conveyance of
soil, depositing the soil on the embankment, spreading soil, breaking clods, sectioning,
grading and consolidation with 8 to 10 Tonnes Vibratory Road Roller @ OMC to meet
requirement ofTable 3002 of MoRT&Hincluding all hire and operational charges of
T&P and charges, complete for finished item of work as per MoRTé&gifisation

305 (5thRevision).

Construction of Granular stitese by providing HBG material confirming to Graelihg

of MORT&I Table 4041 including cost, charges and conveyance of all materials to
work site and spreading in uniform layers with motor grader or by approved means,
on prepared surface mixing by mix in place method with Rotavator/ approved means
at OMC and compdiog with vibratory roller to achieve the desired density etc.,
complete for finished item of work as per MORT&H Specification 401 R&tlsion)

and as diread by the Engineein-charge

Providing, Laying, Spreading and compacting graded HBG crushedagigregate to

Wet Mix Macadam specification including costseignorage of all materials and
including premixing the material with water at OMC in Mechanical mix plant carriage
of mixed material by tipper to site , laying in uniform layers with paver base
courses on well prepared surface and compacting with Vibratory rollachievethe
desired density etc., as directed by the Engir@eCharge and as per MoRT&H
Jecification406 (5thRevision) for finished item of work

Providing and applying primeoat with bitumen emulsion (SS1) on prepared surface
of granular Base including clearing of road surface and spraying primer at the rate of
0.70 kg/Sg.m using mechanical ams as per MORT&H specificatiotaude No.502
andas directed by the Enginear-charge.

Providing and applying tack coat with bitumen 80/100 VG10 (Bulk) using Bitumen
pressure distributor at the rate of 0.25 kg pef.m on the prepared
bituminous/granular surface cleaned with mechanical broom for finished item of work
as per MoRTH Specification 503 (5th revision) aad directed by the Enginear-
charge.
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6. Providing and laying of 50mm thick Bituminous Macadam with-120 TPH hot mix
plant producing an average output of 75 tonnes per hour using hard blasted granite
crushed aggregtes of Gradingll as pefTable 5007 of MORT&HSpecificatiorb04 (5th
Revision) premixed with bituminous binder of @G grade @ 3.4% by weight of total
mixture, transported to site, laid over a previously prepared surface with Mechanical
paver finishe with sensor control to the required grade, level and alignment and
rolled as per Clauses 501.6 and 501.7 to achieve the desired compaction for finished
item of work as directed by the EngindarCharge including hire andperational
charges all TR and all other contingent charges necessary, complete and as per
MoRT&H Specification No. 504 (5th Revision).

7. Providing and applying tack coat with bitumen 80/100 VG10 (Bulk) using Bitumen
pressure distributor at the rate of 0.20 kgs per sgm on the ppred
bituminous/granular surface cleaned with mechanical broom for finished item of work
as per MoRT&H Specification 503 (5th revision) and as directed by the Ergineer
charge.

8. Providing , laying of close graded premix surfacing material (Mixed sdéatisg) of
20 mm thickness by hot mix plant using hard blasted granite crushed aggregates of
13.2 mm to 0.09 mm (Ty'B") as per table 5609 of Pecification 508 of MORT&H
(5th Revision), premixed with bituminous binder-8G(60/70) grade @ 19.0@ per
10 Sgm area, including cost of all materials and transporting the hot mix to work site,
laying with mechanical paver finisher to the required grade, level and alignment,
rolling with smooth wheeled roller 8 to 10 Tonnes as per MoRT&H (5th Revision)
Specification No. 508 complete for finished item of work in all respects as directed by
Engineetin-Charge.

9. "Construction of Gravel shoulders (Selected Earth) including cost, and conveyance of
all materials to work site and spreading in uniform layeysapproved meanspn
prepared surfaceand compacting with vibratory roller to achieve the desired density
at OMC etc., complete for finished item of work as per MORT&H Specification 401&
407 (5th Revisionand as directed by the Engineiercharge for Grael Shoulders and
Grading of canal bunds

iv. Formation of Cross Bund

1. Forming cross bund with borrowed useful earth outside road boundary by mechanical
means up to SDR with all leads and lifts includingwatering of soil at borrow area,
removal of top soil,excavation of soils at borrowed area, conveyance of soll,
depositing the soil on the embankment, spreading soil, conveyance of soil, depositing
the soil on the embankment, spreading soil, breaking clods, sectioning, grading and
consolidation with 8 to 10anes road roller at OMC including all hire charges and
operational charges of T & P etc. complete for finished item of work as per MORT&H
Specification 305 (4th Revision).

2. Providing laying reinforced cement concrete Hume pipes of 1000 mm dia. NP3 class
for pipe culverts including cost and conveyance of pipes etc. complete and labor
charges for laying, jointing of 1000 mm dia. RCC Hume pipes in position including
lifting, aligning, lowering and hoisting etc. as per drawing and as per MoRT&H



60

Specification 290, 2905 and 2906 (4th Revision) and IRC Special Publication No.13
and as directed by the Engineiercharge for finished item of work.

Providing aesuarinabulliesprops 4" to 5" dia. 260" height vertical posts and 3" to 4"

dia. 12:0" height horizontal posts including cost and conveyance of casuarina posts
and labor charges and fixing the casuarina posts including all labor charges such as
cutting the casuaringosts to the required size and shape and bottom of the post in
position including cost of nails for fixing etc., for all operations such as unloading and
tacking at site oWork for verification etc., copiete (Typical drawing is enclosed).

Laying sand bagin the stipulated places including cost of empty cement bag, sand,
threads, stitching charges and labor charges with 10% overhead charges and
contractor profits.

Supply ad fixing double layer of bamboo matting tarred on both sides including cost
and corveyance and labor charges for all operations such as unloading and stacking at
site of work for verification etc. complete.

Removing of crossund, fillingof trenches etc. after completion.
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C. Drawings& Photographs

A Few Photographs of the existihgdgeand location plangre appendedn Volume Il/II.

1.0 DRAWINGS:

11

1.2

13

2.0
2.1

2.2

2.3

231

The plans enclosed with the tender are liable to be altered during execution of work as
per necessity of site conditions. The premium quadtgdthe contractor for various
items shall hold good for execution of work even with altered plans
One set of drawings, on the basis of which actual execution of the work is to proceed
shall be furnished free of cost to the contractor by the Superintending
Engineer/Executive Engineer progressively according to the work program submitted by
the contracts and accepted by the Superintending Engineer/Executive Engineer.
Drawings for any particular activity shall be issued to the contractor at Tedays in
advance of the scheduled date of the start of the activity. However, no extra claims by
the contractor toward any delay in issue of drawing or issue of any revision/change to
the drawings issued earlier shall be admissible. The Superintending Engineer shall
intimate the contractor 7 days in advance regarding any delay to issue of drawings, for
any paticular stage of workslf work gets #ected due to delay to issue of drawings, for
any particular stage of work the contractor shall be granted extension of time in terms of
condition of tender notice.
Signed drawings above shall not be deemed to berdar for work unless they entered
in the agreement or schedule of drawings under proper alterations of the contractor and
Executive Engineer or unless they have been sent of the contractor by the Executive
Engineer with a covering letter confirming thaetdrawing in and authority for work in
contract.

DISCREPANCIES:
In case of discrepancies between documents the following order of procedure shall
apply:
Between the written description of written dimensions in the drawings and the
corresponding one in #hspecifications, the latter shall apply.
Figured dimensions shall supersede scaled dimensions. The drawings on a larger
scale shall take precedence over those on a smaller scale.
Drawings issued as construction drawings from time to time shall supeteader

drawings and also the correspondence drawings previously issued.
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Note: The contractor should not execute any component of work without obtaining the
working drawings. Any work done without drawings shall be at tleentractor’s

responsibility only. Acceptance for such work will be at the discretion of the

Executive Engineer.
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General Conditions

1. GENERAPROVISIONS

1.1 DEFINITIONS In the Conditions of Contract (“these Conditions”), whjch
include Special Conditions of Contradarts A and B, and
these General Conditions, the following words gnd
expressions shall have the meanings stated. Words
indicating persons ormparties include corporations and
other legal entities, except where the context requires
otherwise

1.1.1 THECONTRACT 1.1.1.1 “Bill of Quantities mean the documents so0
named (if any) which are comprised in the
Schedules.

1.1.1.2 *“Contract means the Comact Agreement, the
Letter of Award, the “Work Order”, “Letter qf
Bid” these Conditions, the Specification, the
Drawings, the Schedules, and the further
documents (if any) which are listed in the
Contract Agreement or in the Letter of Award
between the Eployer and the Contractor.

1.1.1.3 “Contract Agreemerit means the contract
agreement referred to in Su@Glause 1.6
[Contract Agreement].

1.1.1.4 “Contract Datd means the pages completed hy
the employer entitled contract data which
constitutes ParA of the Special Conditions ¢
the Contract.

=

1.1.1.5 “Drawings means the drawings of the Works, as
included in the Contract, and any additional and
modified drawings issued by (or on behalf of) the
Employer in accordance with the Contract.

1.1.1.6 “Key Dates means the sheet titled “Key dates
released along with the RFP giving important
dates pertaining to Contract like Bid opening and
closing date, Pre Bid meeting date, submission
date etc.

1.1.1.7 “Letter of Award” means the letter of forma
acceptance, siggd by the Employer, indicating
formal acceptance of the Most Advantageous Bid
and intention of entering into contract with the
successful bidder.

1.1.1.8 “Letter of Bid means the document entitleg
letter of bid, which was completed by th
Contractor andricludes the signed offer to th

W ==
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Employer for the Work

1.1.1.9 “Letter of Acceptancé means the letter of]
formal acceptance, signed by the bidder after t
receipt of Letter of Award confirming the
acceptance.

1.1.1.10 Tendef means the Letter of Bidral all other
documents which the Contractor submitted wi
the Letter of Bid, as included in the Contract.

1.1.1.11 “Schedule$ means the document(s) entitle

71

—

th

j®N

schedules, completed by the Contractor and

submitted with the Letter of Bid, as included
the @ntract. Such document may include the B
of Quantities, data, lists, and schedules of ra|
and/or prices.

1.1.1.12 ‘Specificatiori means the document entitleg

in
Bill
tes

]

specification, as included in the Contract, and

any additions and modifications to th
specifcation in accordance with the Contrag
Such document specifies the Works.

1.1.1.13 Work Order’means the letter of formal award @
work, signed by the Employer given after t
signing of the Contract Agreement by bg
Parties.

1.1.2 PARTIES ANBERSONS

1.1.2.1 The ‘Adjudicator” is the person appointed jointly
by the Employer and the Implementing Ager
to resolve disputes in the first instance,
provided for in GCC 20.2 [Appointment
Adjudicator] hereunder.

1.1.2.2 “Contractof means the person(shamed as
contractor in the Letter of Bid accepted by tl
Employer and the legal successors in title to 1
person(s).

1.1.2.3 *“Contractor’s Personné&lmeans the Contractor’'s

Representative and all personnel whom t
Contractor utilises on Site, who maycinde the
staff, labour and other employees of th
Contractor and of each Subcontractor; and 3
other personnel assisting the Contractor in t
execution of the Works.

Contractor’s Personnel includes Key Personne
named in “Contract Data.”

1.1.2.4 “Catractor's Representative means the
person named by the Contractor in the Contrg

or appointed from time to time by the

e

—t
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Contractor under Suflause 4.3 [Contractor]

[




1.1.25

1.1.2.6

1.1.2.7

1.1.2.8
1.1.29

1.1.2.10 Party’ means the Employer or the Contractor,

1.1.2.11 PMC means Project Management Conisuit as

Representative], who acts on behalf of t
Contractor.

“Employef means the persn named as
employer in the Contract Data and the leg
successors in title to this person.

“Employer’s Personnéimeans the Engineer, the

assistants referred to in Sublause 3.2
[Delegation by the Engineer] and all other sta
labour and other enployees of the Engineer an
of the Employer; and any other personn
notified to the Contractor, by the Employer
the Engineer, as Employer’s Personnel.

“Engineet means the person appointed by th
Employer to act as the Engineer for therposes
of the Contract and named in the Contract Da
or other person appointed from time to time b
the Employer.

GoAP means Government of Andhra Pradesh.

Subcontractof means any person named in th
Contract as a subcontractorpr any person
appointed as a subcontractor, for a part of t
Works; and the legal successors in title to eac
these persons.

the context requires.

appointed by the Employer to oversee poli
design, implementation of the works as the ca
may be.
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1.1.3 DATESTESTSPERIODS AND
COMPLETION

1.1.31

1.1.3.2

1.1.3.3

1.134

1.1.3.5

“Base Daté means the date 14 days prior to th
latest date for submission of the Tender.

“Commencement Datemeans the date notified
under SukClause 8.1 [Commencement
Works].

“Completiorf means the new facility/ work a
defined in the Scope of work completed
accordance with the Specifications/ Scope
Work as given irsection V and the Contractor
entitted to have Completion Certificate issu
from the Employer

“Completion Certificaté means certificate
issued by the Employer on successful complef
of “Tests on Completion”

of

5
in
of
is
ed

ion

“Day’ means a calendar dagnd ‘year’” means
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1.1.3.6

1.1.3.7

1.1.3.8

1.1.39

1.1.3.10

1.13.11

365 days

“Defects Liability Periodmeans the period for
notifying defects in the Works or a Section

the case may be) under Suhbause 11.1
[Completion of Outstanding Work an
Remedying Defects], which extends to 1 ye
exceq if otherwise stated in the Contract Da
(with any extension under SuBlause 11.3

73
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a

[Extension of Defects Liability Period]), calculated

from the date on which the Works or Section

completed as certified under Sublause 10.1

[Taking Over of the Worlend Sections].

“Performance certificate”means the certificate
issued under sulolause 11.7 [performanc
certificate].

“TakingOver Certificaté means a certificate
issued under Clause 10 [Employer’s Taking O
“Tests after Completioh means the tests (if

S

1%

er].

any) which are specified in the Contract and

which are carried out in accordance with ftf
Specification after the Works or a Section (as
case may be) are taken over by the Employer.
“Time for Completioh means the time for
completing the Works or a Section (as the c3
may be) under Sullause 8.2 [Time fq
Completion], as stated in the Contract Data (W
any extension under SuBlause 8.4 [Extension
Time for Completion]), calculated from th
Commencement Date.
“Tests on Complébn” means the tests whick
are specified in the Contract or agreed by b
Parties or instructed as a Variation, and wh
are carried out under Clause 9 [Tests
Completion] before the Works or a Section
the case may be) are taken over by t
Employe.

1.1.4 MONEY ANIPAYMENTS

1141

1.14.2

1.1.4.3

“Accepted Contract Amouritmeans the amount
accepted in the Letter of Acceptance for t
execution and completion of the Works and t
remedying of any defects.

“Contract Pric& means the price defined iSub
Clause 14.1 [The Contract Price], and inclu
adjustments in accordance with the Contract.

“Cost means all expenditure reasonab
incurred (or to be incurred) by the Contractg
whether on or off the Site, including overheg

ne
the

1Se

ith

i
nth
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as
he

ne
ne
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and similar chargs, but does not include profit.
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1144

1.1.4.5

1.14.6

1.1.4.7

1.1.48

1.1.4.10

1.1.4.11

1.1.4.12 “Statement” means a statement submitted by

“Final Payment Certificatemeans the paymen
certificate issued under Su®lause 14.11 [Issu
of Final Payment Certificate].

“Final Statement means the statement defined

in SubClause 14.9 [Application féiinal Paymen
Certificate].

“Interim Payment Certificaté means a paymen
certificate issued under Clause 14 [Contract P

[¢)

[

[
rice

and Payment], other than the Final Payment

Certificate.

“Local Currency means the currency of the

Country.

“Payment Certificatt means a payment certificat
issued under Clause 14 [Contract Price
Payment].

“Provisional Surhmeans a sum (if any) which
specified in the Contract as a provisional sum,
the execution of any part of the Works far the
supply of Plant, Materials or services.

“Retention Money means the accumulate
retention moneys which the Employer retai
under SukClause 14.3 [Application for Interi
Payment Certificates] and pays under Stibuse
14.7 [Payment of Rettion Money].

112

and

is
for

)
NS

the Contractor as part of an application, under
Clause 14 [Contract Price and Payment], far a

payment certificate.

1.1.5 WORKS ANKBOODS

1.15.1

1.15.2

1.1.5.3

“Approval/ Approved” shall mean and includ

1%

documents checked, vetted and approved by the

Employer

“BIS/ Bureau of Indian Standardstneans the
statutory regulatory authority responsible for fixir
standards and whenever it is referred in t
contract it shall imply rerence to the latest
version of the standard.

“Contractor's Equipmerit means all apparatus
machinery, vehicles and other things required
the execution and completion of the Works a
the remedying of any defects. Howevg
Contractor’'s Equipment excludes Tempora
Works, Employer's Equipment (if any), Plg
Materials and any other things intended to for
or forming part of the Permanent Works.

'9
he

for
nd
by,
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1.1.5.4 “Goods means Contractor's Equipment
Materials, Plant and Temporary Works, or any of
them as appropriate.

1.1.5.5 *“Materials’ means things of all kinds (other than
Plant) intended to form or forming part of th
Permanent Works, including the supgmgly
materials (if any) to be supplied by the
Contractor under the Contract.

D

1.1.5.6 “Permarent Works' means the permanent work
to be executed by the Contractor under the
Contract.

1"

1.1.5.7 Plant’ means the apparatus, machinery and other
equipment intended to form or forming part of
the Permanent Works, including vehicles
purchased for the Empj@r and relating to the
construction or operation of the Works.

1.1.5.8 “Section” means a part of the Works specified|in
the Contract Data as a Section (if any).

1.1.5.9 “Temporary Works"means all temporary works
of every kind (other than Contractoris
Equipment) required on Site for the executipn
and completion of the Permanent Works and the
remedying of any defects.

1.1.5.10 “Works” mean the Permanent Works and the
Temporary Works, or either of hem as
appropriate.

1.1.6 OTHERDEFINITIONS 1.1.6.1 *“Contractor’s Documents  means the
calculations, computer programs and other
software, drawings, manuals, models and other
documents of a technical nature (if any) supplied
by the Contractor undethe Contract.

1.1.6.2 “Employer's Equipment’'means the apparatus,
machinery and vehicles (if any) made available by
the Employer for the use of the Contractor in the
execution of the Works, as stated in the
Specification; but does not include Plant which
has not been taken over by the Employer.

1.1.6.3 “Force Majeuré is defined in Clause 19 [Force
Majeure].

1.1.6.4 “Laws means all national (or state) legislation,
statutes, ordinances and other laws, and
regulations and byaws of any legally constituted
public authority.

1.1.6.5 “Notice of Dissatisfaction” means the notice
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given by either Party to the other under &
Clause 20.3 [Obtaining Adjudicator’'s Decisi
indicating its dissatisfaction and intention

commence arbitration

1.1.6.6 “PerformanceSecurity means the security (0
securities, if any) under Sublause 4.2
[Performance Security].

1.1.6.7 “Site¢’ means the places where the Permane
Works are to be executed, including storage &
working areas, and to which Plant and Materi
are to bedelivered, and any other places as m
be specified in the Contract as forming part
the Site.

1.1.6.8 “Unforeseeable” means not reasonabl

[0

nt
aind
als
ay
of

y

foreseeable by an experienced contractor by the

Base Date.

1.1.6.9 “Variation” means any change to the Works,
which is instructed or approved as a variation
under Clause 13 [Variations and Adjustments],
1.2 INTERPRETATION In the Contract, except where the context requines
otherwise

(@) words indicating one gender include all genders

(b) words indicating the singular also include the plyral
and words indicating the plural also include the
singular

(c) provisions including the word “agree”, “agreed” or
“agreement” require the agreement to be recorded
in writing;

(d) “written” or “in writing” means hanewritten, type-
written, printed or electronically made, and resulting
in a permanent recordand

(e) the word “tender” is synonymous withbfd” and
“tenderer” with “bidder” and the words “tender
documents” with ‘bidding documerg.”

The marginal wordand other headings shall not be taken

into consideration in the interpretation of these

Conditions

1.3 COMMUNICATIONS Wherever these Conditions provide for the giving or issuing
of approvals, certificates, consents, determinations,
notices, requestsand discharges, these communications
shall be

(@) in writing and delivered by hand (against receipt),
sent by mail or courier, or transmitted using any|of
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the agreed systems of electronic transmission
stated in the Contract Datand

(b) delivered, sent or trasmitted to the address for thg
recipient's communications as stated in the Contr
Data. However

(i) if the recipient gives notice of another addres
communications shall thereafter be delivers
accordingly; and

(i)  if the recipient has not stated otherwise wh
requesting an approval or consent, it may
sent to the address from which the reque
was issued

Approvals, certificates, consents and determinations s
not be unreasonably withheld or delayed. When
certificate is issued to a Party, treertifier shall send &
copy to the other Party. When a notice is issued to a Pz
by the other Party or the Engineer, a copy shall be sen
the Engineer or the other Party, as the case may be

1.4

LAW ANDLANGUAGE

The Contract shall be governed by laws of Union of
India

f Indian Contract Act,1872

f Sale of Goods Act, 1930

f The Arbitration and Conciliation Act, 1996
The ruling language of the Contract shalEraglish

15

PRIORITY OBOCUMENTS

The documents forming the Contract are to be taken
mutually explanatory of one another. For the purposes
interpretation, the priority of the documents shall be
accordance with the following sequence

(@) the Contract Agreemd,

(b) the Work Order

(c) the Letter of Acceptance,

(d) the Letter of Award,

(e) the Letter of Bid

(H the Special Conditions of ContraePart A
(g) the Special Conditions of ContracPart B
(h) these GeneraConditions

() the Specification,

() the Drawings, and

(k) the Schedules and any other documents forming f

n)

v

act
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be
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arty,
tto
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in
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of the Contraci

If an ambiguity or discrepancy is found in the docume
the Engineer shall issue any necessary clarification
instruction

nts,
" or

1.6 CONTRACAGREEMENT

The Parties shall enter into a Contract Agreement witlir]
days after the Contractor receives the Letter Afvard
unless the Special Conditions of Contracestablish
otherwise. The Contract Agreement shall be based u

the form annexed to theSpecial Conditions of Contra¢

The costs of stamp duties and similar charges (if ¢
imposed by law in connection with entry into the Contré
Agreement shall be borne by ttfguccessful Bidder

pon

—

any)
act

1.7 ASSIGNMENT

Neither Party shall assign the whole or any part of
Contract or any benefit or interest in or under tf
Contract.

the
e

1.8 CARE ANLBUPPLY OF
DOCUMENTS

The Specification and Drawings shall be in the custody
care of the Employer. Unless otherwistated in the
Contract, two copies of the Contract and of es
subsequent Drawing shall be supplied to the Contrag
who may make or request further copies at the cost of
Contractor

Each of the Contractor’'s Documents shall be in the cus
and careof the Contractor, unless and until taken over
the Employer. Unless otherwise stated in the Contract,
Contractor shall supply to the Engineer six copies of ¢
of the Contractor’'s Documents

The Contractor shall keep, on the Site, a copy of
Camtract, publications named in the Specification, t
Contractor's Documents (if any), the Drawings @
Variations and other communications given under t
Contract. The Employer’s Personnel shall have the rig}
access to all these documents at all re@eiole times

If a Party becomes aware of an error or defect in
document which was prepared for use in executing
Works, the Party shall promptly give notice to the oth
Party of such error or defect

and
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1.9 DELAYERAWINGS OR
INSTRUCTIONS

TheContractor shall give notice to the Engineer whene
the Works are likely to be delayed or disrupted if g
necessary drawing or instruction is not issued to
Contractor within a particular time, which shall
reasonable. The notice shall include dktaof the
necessary drawing or instruction, details of why and
when it should be issued, and the nature and amount
the delay or disruption likely to be suffered if it is late

ver
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1.10 BVPLOYERSUSE OF
CONTRACTORDOCUMENTS

As between the Partieghe Contractor shall retain the

copyright and other intellectual property rights in th
Contractor's Documents and other design docume
made by (or on behalf of) the Contractor

The Contractor shall be deemed (by signing the Conty
to give to the Emplyer a nonterminable transferable non
exclusive royaltfree licence to copy, use an
communicate the Contractor's Documents, includ
making and using modifications of them. This licence 3

apply throughout the actual or intended working life

(whichever is longer) of the relevant parts of the Works

1.11 CONTRACTORUSE OF
BVPLOYERS DOCUMENTS

79
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As between the Parties, the Employer shall retain fhe

copyright and other intellectual property rights in th
Specification, the Drawings and other documenizde by
(or on behalf of) the Employer. The Contractor may, at

e

his

cost, copy, use, and obtain communication of these

documents for the purposes of the Contract. They s
not, without the Employer’s consent, be copied, used
communicated to a third paytby the Contractor, except g
necessary for the purposes of the Contract

1.12 CONFIDENTIADETAILS

The Contractor's and the Employer's Personnel S
disclose all such confidential and other information as 1
be reasonably required in order to veriépmpliance with
the Contract and allow its proper implementation

Each of them shall treat the details of the Contract
private and confidential, except to the extent necessary
carry out their respective obligations under the Contract
to comply with applicable Laws. Each of them shall
publish or disclose any particulars of the Works prepa
by the other Party without the previous agreement of t
other Party. However, the Contractor shall be permitted
disclose any publicly available infioation, or information
otherwise required to establish his qualifications
compete for other projects

hall
or
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1.13 COMPLIANCE WITEAWS

The Contractor shall, in performing the Contract, com
with applicable Laws. Unless otherwise stated in
Special Condiins of Contracthe Contractor shall give a
notices, pay all taxes, duties and fees, and obtain

ply
the
I

all
VS in

permits, licences and approvals, as required by the Layv

relation to the execution and completion of the Works a‘nd
al

the remedying of any defects; andhe Contractor sh

indemnify and hold the Employer harmless against

from the consequences of any failure to do so, unless
Contractor is impeded to accomplish these actions

shows evidence of its diligence.

|
and
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1.14 JOINT ANCEEVERAL

If the Contractor constitutes (under applicable Laws) a j

Dint
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LIABILITIE venture, consortium or other unincorporated grouping
two or more persons
(@) these persons shall be deemed to be jointly gnd
severally liable to the Employer for the performance
of the Contract
(b) these persons shall notify the Employer of their
leader who shall have authority to bind the
Contractor and each of these persosid
(c) the Contractor shall not alter its composition or legal
status without the prior consent of the Employer
2. THEEMPLOYER

2.1 RGHT OFACCESS TO TSHE

The Employer shall give the Contractor right of access to,
and possession of, alapgs of the Site within reasonable
times to enable the contractor to proceed without
disruption execution of the Work.The right and
possession may not be exclusive to the Contractor| If,
under the Contract, the Employer is required to give|(to

the Contractor) possession of any foundation, structyre,

plant or means of access, the Employer shall do so in the
time and manne stated in the Specification. However,
the Employer may withhold any such right or possession
until the Performance Security has been received

2.2 PERMITSLCENSESR
APPROVALS

The Employer shall provide, at the request of the
Contractor, suctreasonable assistance as to allow the
Contractor to obtain properlyany permits,licensesor
approvals required by the Laws of the Country

(i) which the Contractor is required to obtain
under SubClause 1.13 [Compliance with Laws],

(i)  for the delivery of Goods, including cleararce
through customs,

The Contract price shall include all transportation charges
and other expenses that may be incurred in this
connection.

2.3 BVIPLOYERS PERSONNEL

The Employer shall be responsible #rsuring that the
Employer's Personnel and the Employer's other
contractors on the Site:

(a) co-operate with the Contractor’s efforts under Sup
Clause 4.6 [Goperation], and

(b) Take actions similar to those which the Contractor is
required to take under suparagraphs (a), (b) and (¢)
of SubClause 4.8 [Safety Procedures] and under$ub
Clause 4.18 [Protection of the Environment].
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2.4 EMPLOYERB QLAIMS

If the Employer considers himself to be entitled to g
payment under any Clause of these Conditions
otherwise in connection with the Contract, and/or to a
extension of theDefects Liability Perigdhe Employer of
the Engineer shall give notice andarpculars to the
Contractor. However, notice is not required for payme
due under SuiClause 4.19 [Electricity, Water and G4
under SukClause 4.20 [Employer's Equipment and Fi
Issue Materials], or for other services requested by
Contractor

The notice shall be given as soon as practicable ang
longer than 28 days after the Employer became awarg
should have become aware, of the event or circumstan
giving rise to the claim. A notice relating to any extens
of the Defects Liability Pertbshall be given before thg
expiry of such period

This amount may be included as a deduction in
Contract Price and Payment Certificates. The Empl
shall only be entitled to set off against or make 3
deduction from an amount certified in a Payme

in accordance with this St®lause
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Certificate, or to otherwise claim against the Contractor,

3. THEENGINEER

3.1 ENGINEERSDUTIES AND
AUTHORITY

The Employer shall appoint the Engineer who shall carry
the duties assigned to him in the Contraghe Engineer’s
staff shall include suitably qualified engineers and ot
professionals who are competent to carry out these dutie

The Engineer shall have no authority to amend the Contr

The Engineer may exercise the authority attributable to
Engneer as specified in or necessarily to be implied fr

out

D
her
S

act.

the
om

the Contract. If the Engineer is required to obtain the

approval of the Employer before exercising a speci
authority, the requirements shall be as stated in Bpecial
Conditions of ContractTheEmployer shall promptly inforn
the Contractor of any change to the authority attributed
the Engineer

However, whenever the Engineer exercises a spec
authority for which the Employer’'s approval is requiré
then (for the purposes of the Contradt)e Employer shal
be deemed to have given approval

Except as otherwise stated in these Conditions:

(@) whenever carrying out duties or exercising author
specified in or implied by the Contract, the Engin
shall be deemed to act for the Employer

fied

—

to

fied
od,
|

ty,
eer




82

(b) the Engineer has no authority to relieve either Party of
any duties, obligations or responsibilities under the

Contract

(c) any approval, check, certificate, consent, examinat

on,

inspection, instruction, notice, proposal, request, test,

or similar act i the Engineer (including absence

of

disapproval) shall not relieve the Contractor from gny

responsibility he has under the Contract, includ
responsibility for errors, omissions, discrepancies
non-compliances; and

(d) any act by the Engineer in responsea Contractor’s

ng
and

request except as otherwise expressly specified ghall

be notified in writing to the Contractor within 28 days

of receipt
The following provisions shall apply:

The Engineer shall obtain the specific approval of
Employer before takingaction under thefollowing Sub
Clauses of these Conditians

the

(@) SubClause 4.12: agreeing or determining an extension

of time and/or additional cost

(b) SubClause 13.1: instructing a Variation,

(c) SubClausel3.2 Approving a proposal for Variation

submitted by the Contractor in accordanevith Sub
Clause 13.1

Notwithstanding the obligation, as set out above, to obt
approval, if, in the opinion of the Engineer, an emerge
occurs affecting the safety of life or of the Works or
adjoining property, he may, without relieving th
Contractor of any of his duties and responsibility under

Ain
ncy
of

11

the

Contract, instruct the Contractor to execute all such work or

to do all such things as may, in the opinion of the Engin
be necessary to abate or redudke risk. The Contractg
shall forthwith comply, despite the absence of approva

eer,
r
of

the Employer, with any such instruction of the Engineer.
The Engineer shall determine an addition to the Contract
Price, in respect of such instruction, in accordance with

Clause 13 and shall notify the Contractor accordingly, wi
copy to the Employer

th a

3.2

DELEGATION BY THEGINEER

The Engineer may from time to time assign duties

delegate authority to assistants, and may also revoke 9
assignment or delegatioriThese assistants may include
resident engineer, and/or independent inspectg
appointed to inspect and/or test items of Plant and/
Materials. The assignment, delegation or revocation sha
in writing and shall not take effect until copies have be

and
uch
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rs
or
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received by both Parties. However, unless otherwise ag
by both Parties, the Engineer shall not delegate
authority to determine any matter in accordance with St
Clause 3.5 [Determinations]

Each assistant, to whom duties have been assigne
authority has been delegated, shall only be authorised
issue instructions to the Contractor to the extent defined
the delegation. Any approval, check, certificate, cons
examination, inspection, instruction, notice, propos
request, test, or similanct by an assistant, in accordan
with the delegation, shall have the same effect as tho
the act had been an act of the Engineer. However:

(@) any failure to disapprove any work, Plant or Materi
shall not constitute approval, and shall therefore 1
prejudice the right of the Engineer to reject the wor
Plant or Materials

(b) if the Contractor questions any determination
instruction of an assistant, the Contractor may re

the matter to the Engineer, who shall promptly

confirm, reverse or vary the detmination or
instruction

3.3 INSTRUCTIONS OF THE
ENGINEER

The Engineer may issue to the Contractor (at any ti
instructions and additional or modified Drawings which
be necessary for the execution of the Works and
remedying of any defectsall in accordance with thg
Contract. The Contractor shall only take instructions fr

83
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the Engineer, or from an assistant to whom the approprigte

authority has been delegated under this Clause. If
instruction constitutes a Variation, Clause 13 [Variaiand
Adjustments] shall apply

The Contractor shall comply with the instructions given
the Engineer or delegated assistant, on any matter reld
to the Contract. Whenever practicable, their instructig
shall be given in writing.

an
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3.4 REPLACEMENT ORE
ENGINEER

If the Employer intends to replace éhEngineer, the
Employer shall have the right to replace the Engineer

3.5 DETERMINATIONS

Whenever these Conditions provide that the Engineer g
proceed in accordance with this SGkause 3.5 to agreer
determine any matter, the Engineer shall consult with e
Party in an endeavour to reach agreement. If agreemer
not achieved, the Engineer shall make a fair determina
in accordance with the Contract, taking due regard of
relevant circumstaces

The determination arrived byhe Engineer shalie final and

hall

ach
it is
fion

all

binding unless and untilevised under Clause 20 [Clain

1S,




84

Disputes and Arbitratior

4. THE CONTRACTOR

4.1 CONTRACTORGENERAL
OBLIGATIONS

The Contractor shall design (to the extent specified in

the

Contract), execute and complete the Works in accordance
with the Contract and with the Engineer’s instructions, and

shall remedy any defects in the Works.

The Contractor shall provide the Plaahd Contractor's

Documents specified in the Contract, and all Contractpr’s

Personnel, Goods, consumables and other things

and

services, whether of a temporary or permanent nature,
required in and for this design, execution, completion and

remedying of defets.

The Contractor shall be responsible for the adequacy,
stability and safety of all Site operations and of all methpds
of construction. Except to the extent specified in the

Contract, the Contractor (i) shall be responsible for
Contractor’'s Documest Temporary Works, and such des

all
gn

of each item of Plant and Materials as is required for the

item to be in accordance with the Contract, and (ii) shall
otherwise be responsible for the design or specification
the Permanent Works.

Prior to the commencement of the Tests on Completig
the Contractor shall submit to the Engineer the -tasit”

not
of

documents and, if applicable, operation and maintenance

manuals in accordance with the Specification and
sufficient detail for the Employer to operate, maiirt,

dismantle, reassemble, adjust and repair this part of the
Works. Such part shall not be considered to be completed

for the purposes of takingver under SulClause 10.1

[Taking Over of the Works and Sections] until these

documents and manuals have beesubmitted to the
Engineer.

4.2 PERFORMANCEECURITY

The Contractor shall obtain (at his cost) a Performa
Security for proper performance, in the amount stated
the Contract Data and denominated in the currency (ies
the Contract. If an amounis not stated in the Contrag
Data, this SulClause shall not apply.

The Contractor shall deliver the Performance Security to

nce
n
of

t

the

Employer within 10 days after receiving the Letter of Award,

and shall send a copy to the Engineer.

The Contractor shall ensaithat the Performance Security

is

valid and enforceable until the Contractor has executed and
completed the Works and remedied any defects. |If the
terms of the Performance Security specify its expiry date,

and the Contractor has not become entitled tocedve the
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Performance Certificate by the date 28 days prior to

expiry date, the Contractor shall extend the validity of the
Performance Security until the Works have been completed

and any defects have been remedied.

The Employer shall return the Pemioance Security to the

Contractor within 21 days after receiving a copy of
Performance Certificate.

Without limitation to the provisions of the rest of this Sub

the

Clause, whenever the Engineer determines an addition to

the Contract Price as a result ofchange in cost and/o
legislation, or as a result of a Variation, amounting to m

r
ore

than 15 percent of the portion of the Contract Price payable
in a specific currency, the Contractor shall at the Engineer's

request promptly increase, the value of the Remance
Security in that currency by an equal percentage.

4.3 CONTRACTOR
REPRESENTATIVE

The Contractor shall appoint the Contracto

I's

Representative and shall give him all authority necessatry to

act on the Contractor’'s behalf under the Contract.

Unless the Contractor's Representative is named in
Contract, the Contractor shall, prior to the Commencem

the
ent

Date, submit to the Engineer for consent the name and

particulars of the person the Contractor proposes
appoint as Contractor's Representadi If consent ig
withheld or subsequently revoked in terms of SQlause
6.9 [Contractor’s Personnel], or if the appointed person f

to

ails

to act as Contractor’'s Representative, the Contractor ghall

similarly submit the name and particulars of anoth
suitade person for such appointment.

The Contractor shall not, without the prior consent of t
Engineer, revoke the appointment of the Contractq
Representative or appoint a replacement.

The whole time of the Contractor's Representative shal
given to diecting the Contractor's performance of th
Contract. If the Contractor's Representative is to

temporarily absent from the Site during the execution of {
Works, a suitable replacement person shall be appoin
subject to the Engineer’s prior consemtnd the Enginee
shall be notified accordingly.

The Contractor's Representative shall, on behalf of
Contractor, receive instructions under SGhause 3.3
[Instructions of the Engineery].

The Contractor’'s Representative may delegate any pow
functionsand authority to any competent person, and m
at any time revoke the delegation. Any delegation
revocation shall not take effect until the Engineer
received prior notice signed by the Contractg
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Representative, naming the person and specifyihe
powers, functions and authority being delegated
revoked.

or

4.4

SUBCONTRACTORS

The Contractor shall not subcontract the Works.

The Contractor shall be responsible for the acts or defg
of any Subcontractor, his agents or employees, as if |
were the acts or defaults of the Contractor. Unle
otherwise stated in the Special Conditions of Contract:

(@) the Contractor shall not be required to obtain conse
to suppliers solely of Materials, or to a subcontract
which the Subcontractor is named in t@@ntract;

(b) the prior consent of the Engineer shall be obtained
other proposed Subcontractors;

(c) each subcontract shall include provisions which wq
entitle the Employer to require the subcontract to |
assigned to the Employer under SQlause 4.5
[Assgnment of Benefit of Subcontract] (if or whe
applicable) or in the event of termination under Sy
Clause 15.2 [Termination by Employer].

The Contractor shall ensure that the requirements impo
on the Contractor by SuBlause 1.12 [Confidential Detai
apply equally to each Subcontractor.
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4.5

ASSIGNMENT CBENEFIT OF

SUBCONTRACT

If a Subcontractor’s obligations extend beyond the ex
date of the relevant Defects Liability Period and f{
Engineer, prior to this date, instructs the Contractor
assignthe benefit of such obligations to the Employer, th
the Contractor shall do so.

4.6

CO-OPERATION

The Contractor shall, as specified in the Contract of
instructed by the Engineer, allow appropriate opportunit
for carrying out work to:

(@) the Employer’'s Personnel,
(b) any other contractors employed by the Employer, a

(c) the personnel of any legally constituted pub
authorities,

who may be employed in the execution on or near the §
of any work not included in the Contract.

as
es

C

Site

4.7

SETTINGOUT

The Contractor shall set out the Works in relation
original points, lines and levels of reference specified in
Contract or notified by the Engineer. The Contractor s
be responsible for the correct positioning of all parts of {
Works, and shall réi€y any error in the positions, level
dimensions or alignment of the Works.

to
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4.8 SAFETYROCEDURES The Contractor shall:
(&) comply with all applicable safety regulations,

(b) take care for the safety of all persons entitled to be|on
the Site,

(c) use reasonablesfforts to keep the Site and Works
clear of unnecessary obstruction so as to avoid danger
to these persons,

(d) provide fencing, lighting, guarding and watching of the
Works until completion and taking over under Clayse
10 [Employer’s Taking Over], and

(e) provide any Temporary Works (including roadways,
footways, guards and fences) which may be necessary,
because of the execution of the Works, for the use
and protection of the public and of owners and
occupiers of adjacent land.

4.9 QUALITYASSURANCE TheContractor shall institute a quality assurance systen to
demonstrate compliance with the requirements of the
Contract. The system shall be in accordance with the details
stated in the Contract. The Engineer shall be entitled to
audit any aspect of the sysmn.

Details of all procedures and compliance documents shall be
submitted to the Engineer for information before eath
design and execution stage is commenced. When |any
document of a technical nature is issued to the Enginger,
evidence of the prior approvdby the Contractor himself
shall be apparent on the document itself.

Compliance with the quality assurance system shall not
relieve the Contractor of any of his duties, obligations| or
responsibilities under the Contract.

4.10 STEDATA To the extentwhich was practicable (taking account of cost
and time), the Contractor shall be deemed to have obtaiped
all necessary information as to risks, contingencies jand
other circumstances which may influence or affect the
Tender or Works. To the same extent, t@entractor shal
be deemed to have inspected and examined the Site| its
surroundings, the above data and other availaple
information, and to have been satisfied before submitting
the Tender as to all relevant matters, including (withgut
limitation):

(a) the form and nature of the Site, including sabrface
conditions,

(b) the hydrological and climatic conditions,

(c) the extent and nature of the work and Googs




necessary for the execution and completion of
Works and the remedying of any defects,

(d) the applicable Las of Country.

(e) the Contractor's requirements for acces

accommodation, facilities, personnel, power,

transport, water and other services.

4.11 SUFFICIENCY OF TANECEPTEL
CONTRACAMOUNT

The Contractor shall be deemed to:

(&) have satisfied himself as tthe correctness and

sufficiency of the Accepted Contract Amount, and

88

(b) have based the Accepted Contract Amount on the

data, interpretations, necessary information,

inspections, examinations and satisfaction as to
relevant matters referred to in SuBlaug 4.10 [Site
Data].

all

Unless otherwise stated in the Contract, the Accepted
Contract Amount covers all the Contractor's obligations

under the Contract and all things necessary for the prg
execution and completion of the Works and the remedy
of anydefects.

4.12 UNFORESEEABPHYSICAL
CONDITIONS

In this SubClause, “physical conditions” means natural phys

per
ing

ical

conditions and mammade and other physical obstructions and
pollutants, which the Contractor encounters at the Site when

executing the Worksincluding suksurface and hydrological

conditions but excluding climatic conditions.

If the Contractor encounters adverse physical conditions which
he considers to have been Unforeseeable, the Contractor shall

give notice to the Engineer as soon as pcatiie.

4.13 RIGHTS OWAY AND
FACILITIES

Unless otherwise specified in the Contract the Emplg
shall provide effective access to and possession of the
including special and/or temporary righté-way which are|
necessary for the Works. Ti@ontractor shall obtain, at hi

yer
Site

S

risk and cost, any additional rights of way or facilities

outside the Site which he may require for the purposes
the Works.

of
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4.14 AVOIDANCE ONTERFERENC

ctThe Contractor shall not interfere unnecessarily
improperlywith:

(a) the convenience of the public, or

(b) the access to and use and occupation of all roads
footpaths, irrespective of whether they are public
in the possession of the Employer or of others.

The Contractor shall indemnify and hold the Emplo
harmles against and from all damages, losses and expe
(including legal fees and expenses) resulting from any
unnecessary or improper interference.

or

and
or
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4.15 ACCESBOUTE

The Contractor shall be deemed to have been satisfied §
the suitability andavailability of access routes to the Site
Base Date. The Contractor shall use reasonable effort
prevent any road or bridge from being damaged by
Contractor’s traffic or by the Contractor’'s Personnel. Th
efforts shall include the proper use appropriate vehicles
and routes.

Except as otherwise stated in these Conditions:

(a) the Contractor shall (as between the Parties)
responsible for any maintenance which may
required for his use of access routes;

(b) the Contractor shall provide all necesgasigns of
directions along access routes, and shall obtain
permission which may be required from the relevg
authorities for his use of routes, signs and direction

(c) the Employer shall not be responsible for any cla
which may arise from the use atherwise of any
access route;

(d) the Employer does not guarantee the suitability
availability of particular access routes; and

(e) Costs due to nosuitability or noravailability, for the
use required by the Contractor, of access routes g
be borne by tle Contractor.
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4.16 TRANSPORT GBOODS

Unless otherwise stated in the Special Conditions
Contract:

(a) the Contractor shall give the Engineer not less thar
days’ notice of the date on which any Plant or a ma
item of other Goods will be delivered tohe Site;

(b) the Contractor shall be responsible for packi
loading, transporting, receiving, unloading, storing 8
protecting all Goods and other things required for {
Works; and

of
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(c) the Contractor shall indemnify and hold the Emplo

harmless against anfom all damages, losses and

yer

expenses (including legal fees and expenses) resulting
from the transport of Goods, and shall negotiate gnd

pay all claims arising from their transport.

4.17 CONTRACTOBREQUIPMENT

The Contractor shall be responsible for @lbntractor’s

Equipment. When brought on to the Site, Contractar's

Equipment shall be deemed to be exclusively intended
the execution of the Works. The Contractor shall

for
not

remove from the Site any major items of Contractgr's

Equipment without the cong® of the Engineer. Howeve
consent shall not be required for vehicles transport
Goods or Contractor's Personnel off Site.

I

4.18 PROTECTION OF THE
ENVIRONMENT

The Contractor shall take all reasonable steps to protect
environment (both on and ofthe Site) and to limit damag

the

and nuisance to people and property resulting from

pollution, noise and other results of his operations.

4.19 HBEECTRICITY AMBATER

Unless otherwise stated in Special Conditions of Cont
the Contractor shall, be respob&t for the provision of al
power, water and other services he may require for

act,

his

construction activities and to the extent defined in the

Specifications, for the tests.

4.20 BVPLOYERFREEISSUE
MATERIALS

The Employer shall supply, free of charges tifree-issue

materials” (if any) in accordance with the details stated in

the Specification. The Employer shall, at his risk and

COSt,

provide these materials at the time and place specified in
the Contract. The Contractor shall then visually inspect
them, and shall promptly give notice to the Engineer of any

shortage, defect or default in these materials.

After this visual inspection, the fréssue materials sha
come under the care, custody and control of the Contrac

4.21 PROGRESREPORTS

Unless otherwise stated in the Special Conditions
Contract, monthly progress reports shall be prepared by
Contractor and submitted to the Engineer in six copies.

first report shall cover the period up to the end of the fi
calendar month follwing the Commencement Date
Reports shall be submitted monthly thereafter, each wit
7 days after the last day of the period to which it relates.

Reporting shall continue until the Contractor has comple|
all work which is known to be outstanding aetbompletion
date stated in the Takin@ver Certificate for the Works.

Each report shall include:

(a) charts and detailed descriptions of progress, inclug
each stage of design (if any), Contractor’s Docume

[or.
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procurement, manufacture, delivery to Si
construction, erection and testing; and including the
stages for work by each nominated Subcontractor
defined in Clause 5 [Nominated Subcontractors]),

(b) photographs showing the status of manufacture g
of progress on the Site;

(c) the details described iiSubClause 6.10 [Records pf

Contractor’s Personnel and Equipment];

91
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(d) copies of quality assurance documents, test reslts

and certificates of Materials;

(e) list of notices given under Stblause 2.4 [Employer

Claims] and notices given under SDlause 20.1

[Contractor’s Claims];

()

(N safety statistics, including details of any hazardpus

incidents and activities relating to environment
aspects and public relations; and

al

(g) Comparisons of actual and planned progress, With

details of any events or circumstances whictay

jeopardise the completion in accordance with the

Contract, and the measures being (or to be) adopted

to overcome delays.

4.22 SECURITY OF TBHE

The Contractor will be responsible for safety and security of

all authorised persons available on site.

No unauthorized personnel shall be available on site

4.23 CONTRACTOBROPERATIONS
ONSTE

The Contractor shall confine his operations to the Site, tan
any additional areas which may be obtained by the Contra
and agreed by the Engineer as additional working areas,
Contractor shall take all necessary precautions to K
Contractor’'s Equipment and Contractor's Personnel within
Site and thes additional areas, and to keep them off adjact
land.

During the execution of the Works, the Contractor sk
keep the Site free from all unnecessary obstruction, i
shall store or dispose of any Contractor's Equipment
surplus materials. The Contract shall clear away an
remove from the Site any wreckage, rubbish and Tempo
Works which are no longer required.

Upon the issue of a Takif@ver Certificate, the Contractg
shall clear away and remove, from that part of the Site

Works to which theTakingOver Certificate refers, all

Contractor’'s Equipment, surplus material, wreckage, rubl
and Temporary Works. The Contractor shall leave that
of the Site and the Works in a clean and safe condit

ctor
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However, the Contractor may retain on Siteyrichg the
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Defects Liability Period, such Goods as are required fo
Contractor to fulfil obligations under the Contract.

4.24 FOSSILS

All fossils, coins, articles of value or antiquity, and structy
and other remains or items of geological anchaeologica
interest found on the Site shall be placed under the care
authority of the Employer. The Contractor shall ts
reasonable precautions to prevent Contractor’'s Persorn
or other persons from removing or damaging any of th
findings.

The Contractor shall, upon discovery of any such find
promptly give notice to the Engineer, who shall iss
instructions for dealing with it

res

and

ke
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5. NOMINATECBUBCONTRACTORS

5.1 DEFINITION OFfNOMINATED
SUBCONTRACTOR

In the Contract, “nominatedSubcontractor” means i
Subcontractor who is stated in the Contract as bein
nominated Subcontractor

-

g a

5.2 PAYMENTS TO NOMINATED
SUBCONTRACTORS

Unless otherwise specifically stated in this contract
payments will be made to the Contractor and the Cantor
is liable to the Sub contractors for payments they
eligible for the work done.

If however a sukrontractor to the Contractor brings to th
notice of the Engineer the failure of Contractor to p
eligible sums due to it after receipt of correspamgl
payments from the Employer by the Contractor, then f{
Employer may (at his sole discretion) pay, direct to
nominated Subcontractor, part or all of such amou
previously certified (less applicable deductions) as are
to the nominated Subcontor and for which the
Contractor has failed pay subject to evidence given by
subcontractor. The Contractor shall then repay, to

Employer, the amount which the nominated Subcontrag
was directly paid by the Employer

all

are

ay
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6. STAFF ANIRABOUR

6.1 ENGAGEMENT CBTAFF AND
LABOUR

Except as otherwise stated in the Specification,
Contractor shall make arrangements for the engagemen
all staff and labour, local or otherwise, and for th
payment, feeding, transport, and, appropriate, housing.

the
t of
eir

6.2 RATES OWVAGES AND
CONDITIONS OFABOUR

The Contractor shall pay to labour employed by him ei

her

directly or through SulContractors wages not less than fair
wages as defined in the relevant Central / Local Labour

Regulations or as per the provisioosthe Contract Labou

(Regulation and Abolition) Act 1970 and the Contract Labhour
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Regulation and Abolition of Central Rules 1971, wher
applicable. He shall also abide by the minimum wages
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and

other regulations applicable to the labour engaged in the
Work, as laid down by the concerned Central/local

authorities (State, District or other local Authorities.

The Contractor shall not recruit, or attempt to recruit, staff

and labour from amongst the Employer’s Perseinn

The Contractor shall be wholly and solely responsible

for

full compliance with the provisions under all labour laws
and/or regulations such as Payment of Wages Act 1948,

Employees Liability Act 1938, Workmen's Compensg
Act 1923, Employees State InsuranmAct 1948, Employee
Provident Fund Act 1952, Industrial Disputes Act 1947,
Maternity Benefit Act 1961, the Contract Labag
(Regulation and Abolition) Act 1970 and the Factories
1948 or any modifications thereof or any other law relat
thereto and rules there under introduced from time t
time.

The Contractor shall assume liability and shall indem
the Employer &he Engineer from every expense, liabil

tion
S
the
ur
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or payment by reason of the application of any labour law,

act, rules or regulations existing or to be introduced 4
future date during the term of the Contract.

In general, in respect of all labour directly mdirectly
employed in the Work for the performance of Contractg
part of the Contract, the Contractor shall comply with
the rules framed by the Government authorities concerr
from time to time for protection of the health and welfat
of the worlers.

The Contractor shall at his own cost obtain a valid licg

ta

r's
all
ed
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for himself and the Employer under the Contract Labouy (R
& A) Act 1970 and the Contract labour (Regulation and
Abolition) Central Rules 1971 and under any other

applicable rules before theommencement of the Worl
and continue to have a valid licences until the complet
of the Work.

6.3 PERSONS IN THERVICE OF
BVPLOYER

6.4 LABOURAWS

6.5 WORKINAHOURS

ion

No work shall be carried out on the Site on locally
recognised days of rest, or outside the normal working

hours stated in the Contra®ata, unless:
(a) otherwise stated in the Contract,

(b) the Engineer gives consent, or

(c) the work is unavoidable, or necessary for the

protection of life or property or for the safety of th
Works, in which case the Contractor shall immedia

ely



advise the Enginee

6.6

FACILITIES FGBYAFF AND

LABOUR

Except as otherwise stated in the Specification,
Contractor shall provide and maintain all necess
accommodation and welfare facilities for the Contractg
Personnel. The Contractor shall also provide faciliteshe
Employer’s Personnel as stated in the Specification.

The Contractor shall not permit any of the Contractg
Personnel to maintain any temporary or permanent liv
quarters within the structures forming part of th
Permanent Works.

6.7

HEALTH AR SAFETY

The Contractor shall at all times take all reasond
precautions to maintain the health and safety of t
Contractor’s Personnel. In collaboration with local heg
authorities, the Contractor shall ensure that medical st
first aid facilities, sick bay and ambulance service

94
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available at all times at the Site and at any accommodation

for Contractor’'s and Employer’s Personnel, and that suitg
arrangements are made for all necessary welfare
hygiene requirements and for the prention of epidemics.

The Contractor shall at his own expense arrange for all
safety provisions as listed in (i) Safety codes of C.P.W.D
Bureau of Indian Standards, (ii) The Electricity Act, (iii)
Mines Act, and Regulations, (iv) Regulatiohsraployment
& conditions of service Act 1996, Rules and Orders n
there under and such other acts as applicable.

The Contractor shall appoint an Safety Officer at the §
responsible for maintaining safety and protection agai

accidents. This personshall be qualified for this

responsibility, and shall have the authority to iss
instructions and take protective measures to preve
accidents. Throughout the execution of the Works,
Contractor shall provide whatever is required by this per
to exercise this responsibility and authority.

The Contractor shall send, to the Engineer, details of
accident as soon as practicable after its occurrence.
Contractor shall maintain records and make repg
concerning health, safety and welfare g@lersons, and
damage to property, as the Engineer may reason:
require.
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6.8

CONTRACTOR

SUPERINTENDENCE

Throughout the execution of the Works, and as Iq
thereafter as is necessary to fulfil the Contractg
obligations, the Contractor shall providall necessary
superintendence to plan, arrange, direct, manage, insf
and test the work.

ng
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ect

6.9

CONTRACTORPERSONNEL

The Contractor’'s Personnel shall be appropriately qualif

ied,
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skilled and experienced in their respective trades
occupations. The Engiar may require the Contractor t

D

remove (or cause to be removed) any person employed on
the Site or Works, including the Contractor’'s Representative

if applicable, who:
(a) persists in any misconduct or lack of care,
(b) carries out duties incompetently mregligently,

(c) fails to conform with any provisions of the Contract,

(d) persists in any conduct which is prejudicial to safety,

health, or the protection of the environment, or

(e) based on reasonable evidence, is determined to ha
engaged in Fraud and Corruptidaring the execution
of the Works.

ve

If appropriate, the Contractor shall then appoint (or cayse

to be appointed) a suitable replacement person.

6.10 RECORDS ABONTRACTOR
PERSONNEL ANEQUIPMENT

The Contractor shall submit, to the Engineer, det
showing the number of each class of Contractor’'s Perso

ails
nnel

and of each type of Contractor's Equipment on the Site.

Details shall be submitted each calendar month, in a f

Drm

approved by the Engineer, until the Contractor has

completed all work which is knowto be outstanding at the

completion date stated in the Takir@ver Certificate for the
Works.

6.11 SUPPLY OWATER

The Contractor shall, having regard to local conditigns,
provide on the Site an adequate supply of drinking and

other water for the use bthe Contractor’s Personnel.

6.12 PROHIBITION OBHILD
LABOUR

The Contractor shall not employ any children/ child lab
below the age of 18 years.

our

6.13 BVPLOYMENRECORDS OF
WORKERS

The Contractor shall keep complete and accurate records of
the employment of labour at the Site. The records shall

include the names, ages, genders, hours worked and w.
paid to all workers. These records shall be summarized
monthly basis and submitted to the Engineer. These rec

shall be included in the dails to be submitted by the

Contractor under Sutlause 6.10 [Records of Contractg
Personnel and Equipment].
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6.14 CONTRIBUTION TOWARDS
BVPLOYEBENEFITSUNDS ETC

The Contractor shall include in the Contract Price

96

all

expenses necessary to meet his obligations for making

contributions toward employee benefits funds such
Employee Provident fund (EPF), Employee State Insurg
Scheme (ESbenefits, old age pensioand/or any other
benefits/compensation legally payable in compliance W

as
nce

ith

all the statutory regulations and requirements. All records

in this connection shall be properly maintained by {
Contractor and produced for scrutiny by the concerr
authoritiesand the Engineer and the Employer when cal
for.

7. PLANT MATERIALS ANYORKMANSHIP

7.ADESIGNS BY TH®PLOYER

The Contractor should carry out the work as per the des
and Good For Construction drawings given by the Empl
for all elements othe project. The Employer shall provig
the drawings as per the Construction programme of
Contractor.

It is the responsibility of the Contractor to collect the Ga
for Construction drawings from the Employer by submitt
Request for Information (REIfhe Employer shall reply ar
share the drawings upon the receipt of RFI within 7 d
from the day of raising the RFI.

7.1 MANNER OEXECUTION

The Contractor shall carry out the manufacture of Plant,
production and manufacture of Materials, and alther
execution of the Works:

(a) inthe manner (if any) specified in the Contract,

(b) in a proper workmanlike and careful manner,
accordance with recognised good practice, and

(c) with properly equipped facilities and nemazardous
Materials, except as otherwisespecified in the
Contract.
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7.2 SAMPLES

The Contractor shall submit samples of materials
relevant information to the Engineer as per Section V

and

7.3 INSPECTION

The Employer’s Personnel shall at all reasonable times:

(&) have full access to all parts thfe Site and to all place
from which natural Materials are being obtained, an

(b) during production, manufacture and construction

n

d

at

the Site and elsewhere), be entitled to examine,

inspect, measure and test the materials a
workmanship, and to check the rqgress of

manufacture of Plant and production and

nd

manufacture of Materials.
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The Contractor shall give the Employer's Personnel
opportunity to carry out these activities, including providi
access, facilities, permissions and safety equipment. No
activity shall relieve the Contractor from any obligation
responsibility.

full
ng
suc

or

The Contractor shall give notice to the Engineer whenever
any work is ready and before it is covered up, put out of
sight, or packaged for storage or transport. The Engineer

shdl then either carry out the examination, inspection,

measurement or testing without unreasonable delay,

or

promptly give notice to the Contractor that the Engineer

does not require to do so. If the Contractor fails to give
notice, he shall, if and wime required by the Enginee
uncover the wo

rk and thereafter reinstate and make good, all at the
Contractor’s cost.

the
B

7.4

TESTING

This SukClause shall apply to all tests specified in
Contract, other than the Tests after Completion (if any).

the

Except as otherwise specified in the Contract, the Contractor
shall provide all apparatus, assistance, documents and qther

information, electricity, equipment, fuel, consumablgs,
instruments, labour, materials, and suitably qualified and

experienced staffas are necessary to carry out the specif
tests efficiently.

ed

The Contractor shall promptly forward to the Engineer duly
certified reports of the tests. When the specified tests have

been passed, the Engineer shall endorse the Contrac
test certifiate, or issue a certificate to him, to that effect.

tor’'s

7.5

REJECTION

If, as a result of an examination, inspection, measuren
or testing, any Plant, Materials or workmanship is found
be defective or otherwise not in accordance with t
Contract, theEngineer may reject the Plant, Materials
workmanship by giving notice to the Contractor, w
reasons. The Contractor shall then promptly make good
defect and ensure that the rejected item complies with {
Contract.

If the Engineer requires thisPlant, Materials of
workmanship to be retested, the tests shall be repeal
under the same terms and conditions. If the rejection 3
retesting cause the Employer to incur additional costs,
Contractor shall subject to Su®lause 2.4 [Employer
Claimspay these costs to the Employer.

7.6

REMEDIAIWORK

Notwithstanding any previous test or certification, tf
Engineer may instruct the Contractor to:

(@) remove from the Site and replace any Plant

ent
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Materials which is not in accordance with t
Contract,

(b) remove and resxecute any other work which is not jn
accordance with the Contract, and

(c) execute any work which is urgently required for the
safety of the Works, whether because of an accident,
unforeseeable event or otherwise.

The Contractor shall comply thithe instruction within a
reasonable time, which shall be the time (if any) specified in
the instruction, or immediately if urgency is specified under
sub-paragraph (c).

If the Contractor fails to comply with the instruction, the
Employer shall be entéd to employ and pay other persons
to carry out the work. Except to the extent that the
Contractor would have been entitled to payment for the
work, the Contractor shall subject to S@ause 2.4
[Employer’'s Claims] pay to the Employer all costs arising
from this failure.

7.7 OWNERSHIP JRLANT AND Except as otherwise provided in the Contract, each item of
MATERIALS Plant and Materials shall, to the extent consistent with the
Laws of the Country, become the property of the Emplayer
at whichever is thesarlier of the following times, free from
liens and other encumbrances when it is incorporated in the
Works

7.8 ROYALTIES Unless otherwise stated in the Specification, the Contractor
shall pay all royalties, rents and other payments for:

(a) naturalMaterials obtained from outside the Site, and

(b) the disposal of material from demolitions and
excavations and of other surplus material (whether
natural or mamrmade), except to the extent that
disposal areas within the Site are specified in the
Contract.

8. COMMENCEMENTDELAYS ANSUSPENSION

8.1 COMMENCEMENT ONWORKS | The commencement of the work will be as per Special
Conditions of Contract.

The Contractor shall commence the execution of the Works
as soon as is reasonably practicable after the
Commencement Date, and shall then proceed with the
Works with due expedition and without delay.

8.2 TIME FOROOMPLETION The Contractor shall complete the whole of the Works, and
each Section (if any), within the Time for Completion for the
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Works orSection (as the case may be), incluc
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(a) achieving the passing of the Tests on Completion, and

(b) Completing all work which is stated in the Contract

being required for the Works or Section to be

considered to be completed for the purposes

takingoverunder SubClause 10.1 [Taking Over of the

Works and Sections].

The Time for completion will be as per Special Condition
Contract.

The Contractor shall submit a detailed time programme
the Engineer within 28 days after receiving thatice under
SubClause 8.1 [Commencement of Works]. The Contra|
shall also submit a revised programme whenever

as

of

s of
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previous programme is inconsistent with actual progress or
with the Contractor’s obligations. Each programme shall

include:

(a) the order inwhich the Contractor intends to carry out

the Works, including the anticipated timing of each
stage of design (if any), Contractor's Documents,
procurement, manufacture of Plant, delivery to Site,

construction, erection and testing,

(b) the sequence and timingf inspections and test
specified in the Contract, and

(c) a supporting report which includes resour
statement to be deployed to achieve the progress
work

The Contractor shall promptly give notice to the Enginee
specific probable future events orrcumstances which ma|
adversely affect the work, increase the Contract Price
delay the execution of the Works. The Engineer may req
the Contractor to submit an estimate of the anticipat
effect of the future event or circumstances, and/or
proposd under SukClause 13.2 [Variation Procedure].

If, at any time, the Engineer gives notice to the Contra
that a programme fails (to the extent stated) to comply w
the Contract or to be consistent with actual progress &
the Contractor’'s stated inteions, the Contractor sha
submit a revised programme to the Engineer in accordg
with this SubClause.

8.3 PROGRAMME
8.4 EXTENSION ORME FOR
COMPLETION

The Contractor shall be entitled subject to Stlause 20.1

[Contractor's Claims] to an extension of the Tinfmr
Completion if and to the extent that completion for th
purposes of Suilause 10.1 [Taking Over of the Works ¢
Sections] is or will be delayed by any of the following cau
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(a) a Variation (unless an adjustment to the Time

Completion has been aged under SukClause 13.2

[Variation Procedure]) or other substantial change
the quantity of an item of work included in th
Contract,

(b) exceptionally adverse climatic conditions,

If the Contractor considers himself to be entitled to
extension of the The for Completion, the Contractor sha
give notice to the Engineer in accordance with -8liuse
20.1 [Contractor’'s Claims].

for
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If the Contractor fails to comply with Si@ause 8.2 [Tim
for Completion], the Contractor shall subjectriotice under
SubClause 2.4 [Employer's Claims] pay delay damage

D

S to

the Employer for this default. These delay damages shall be

the sum stated in the Contract Data, which shall be paid
every day which shall elapse between the relevant Time
Compleion and the date stated in the Taku@yer
Certificate. However, the total amount due under this S
Clause shall not exceed the maximum amount of dé
damages (if any) stated in the Contract Data

These delay damages shall be the only damages due
the Contractor for such default, other than in the event
termination under SulClause 15.2 [Termination &

for
for

ub
clay

from
of

y

Employer] prior to completion of the Works. These damages

shall not relieve the Contractor from his obligation
complete the Works, or from angther duties, obligations

or responsibilities which he may have under the Contract,

to

The Engineer may at any time instruct the Contractor
suspend progress of part or all of the Works. During 9
suspension, the Contractor shalfotect, store and securg
such part or the Works against any deterioration, losg
damage.

The Engineer may also notify the cause for the suspensi

to
uch

n)

v

or

on. If

and to the extent that the cause is notified and is the

responsibility of the Contractor, then S«aises 8.7 shal
not apply.

8.5 DELAYDAMAGES

8.6 SUSPENSION GWORK
8.7 (CONSEQUENCES OF
SUSPENSION

If the Contractor suffers delay and/or incurs Cost fr
complying with the Engineer’s instructions under Silause
8.6 [Suspension of Work] and/or from resuming the wa
the Contractor shall giveotice to the Engineer and shall &
entitled subject to SulClause 20.1 [Contractor's Claims]
an extension of time for any such delay, if completion ig
will be delayed, under SuBlause 8.4 [Extension of Time {
Completion]

After receiving thisnotice, the Engineer shall proceed

5 Or

n
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accordance with Si-Clause 3.5 [Determinations] to agr
or determine these matters.

01

The Contractor shall not be entitled to an extension of time
for, or to payment of the Cost incurred in, making good the

consequences of the Contractor's faulty design,

workmanship or materials, or of the Contractor’s failure
protect, store or secure in accordance with Stilause 8.4
[Suspension of Work].

8.8 RESUMPTION O/ORK

After the permission or instruction to proceed is giyehe

to

Contractor and the Engineer shall jointly examine the Works

and the Plant and Materials affected by the suspension.
Contractor shall make good any deterioration or defect in
loss of the Works or Plant or Materials, which has occu
during the suspension after receiving from the Engineer
instruction to this effect.

9. TESTS OKIOMPLETION

9.1 CONTRACTOROBLIGATIONS

The Contractor shall carry out the Tests on Completio
accordance with this Clause and Stilause 7.4 [Testing
after providing the documents in accordance with sy
paragraph (d) of Su@lause 4.1 [Contractor's Gene
Obligations].

The Contractor shall give to the Engineer not less thg
days’ notice of the date after which the Contractor will
ready to carry out eacbf the Tests on Completion. Unle
otherwise agreed, Tests on Completion shall be carried
within 7 days after this date, on such day or days as
Engineer shall instruct.

In considering the results of the Tests on Completion,
Engineer shall makallowances for the effect of any use
the Works by the Employer on the performance or otl
characteristics of the Works. As soon as the Works,
Section, have passed any Tests on Completion,
Contractor shall submit a certified report of the résuof
these Tests to the Engineer.

9.2 DELAYEOESTS

If the Tests on Completion are being unduly delayed by
Contractor, the Engineer may by notice require 1
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Contractor to carry out the Tests within 21 days after

receiving the notice. Th€ontractor shall carry out the Teg
on such day or days within that period as the Contrag
may fix and of which he shall give notice to the Engineer

If the Contractor fails to carry out the Tests on Complet
within the period of 21 days, the Employ@Personnel maj
proceed with the Tests at the risk and cost of the Contrag
The Tests on Completion shall then be deemed to have |
carried out in the presence of the Contractor and the res
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of the Tests shall be accepted as accu

9.3

RETESNG

If the Works, or a Section, fail to pass the Tests
Completion, SulClause 7.5 [Rejection] shall apply, and

Engineer or the Contractor may require the failed Tests,
Tests on Completion on any related work, to be repea
under the same termand conditions.

9.4

FAILURE T®ASSTESTS ON

COMPLETION

If the Works, or a Section, fail to pass the Tests
Completion repeated under Stlause 9.3 [Retesting], th
Engineer shall be entitled to:

(a) order further repetition of Tests on Completion und
SubClause 9.3;

(b) if the failure deprives the Employer of substantig
the whole benefit of the Works or Section, reject t
Works or Section (as the case may be), in which e
the Employer shall have the same remedies as
provided in sukparagraph (c)of SubClause 11.4
[Failure to Remedy Defects].

10.

EMPLOYERB TAKINGOVER

10.1 TAKINGOVER OF TH&/ORKS
ANDSECTIONS

Except as stated in S«tlause 9.4 [Failure to Pass Tests
Completion], the Works shall be taken over by the Empilq
when (i) the Works have been completed in accordan
with the Contract, including the matters described in S
Clause 8.2 [Time for Completion] and except as allowe
sub-paragraph (a) below, and (ii) a Takidger Certificate
for the Works has been issued, or is des to have been
issued in accordance with this SGhause.

The Contractor may apply by notice to the Engineer fq
TakingOver Certificate not earlier than 14 days before {
Works will, in the Contractor's opinion, be complete 3
ready for taking ovenlf the Works are divided into Section
the Contractor may similarly apply for a Takibger
Certificate for each Section.

The Engineer shall, within 28 days after receiving
Contractor’s application:

(a) issue the Takin@ver Certificate to the Contracto
stating the date on which the Works or Section ws¢
completed in accordance with the Contract or

(b) reject the application, giving reasons and specify
the work required to be done by the Contractor
enable the Takingver Certificate to be issued. Tl
Contractor shall then complete this work befo
issuing a further notice under this Saause.

02
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10.2 TAKINGOVER OWPARTS OF

The Engineer may, at the sole discretion of the Emplg

yer,




Section VI-General Conditions of Contract

103

THEWORKS

issue a Takir-Over Certificate for any part of tr
PermanentWorks.

After the Engineer has issued a Takiwgr Certificate for a

part of the Works, the Contractor shall be given the earl

opportunity to take such steps as may be necessary to @

est
arry

out any outstanding Tests on Completion. The Contractor

shall cary out these Tests on Completion as soon

as

practicable before the expiry date of the relevant Defects

Liability Period.

10.3 SURFACEREQUIRING
REINSTATEMENT

Except as otherwise stated in a Taki{dger Certificate,

deemed to certify completion of any ground or oth
surfaces requiring reinstatement.

a

certificate for a Section or part dhe Works shall not be

er

11. DEFECTHABILITY

11.1 COMPLETION OF
OUTSTANDIN&/ORK AND
REMEDYIN®EFECTS

In order that the Works and Contractor's Documents, and
each Section, shall be in the condition required by the
Contract (fair wear and tear excepted) by the expiry date of

the relevant Defects Liability Period or as soon
practicable thereafter, the Contractor shall:

(&) complete any work which is outstanding on tHate
stated in a Takin@ver Certificate, within suc

reasonable time as is instructed by the Engineer, an

(b) execute all work required to remedy defects
damage, as may be notified by (or on behalf of)

Employer on or before the expiry date of the Defe

as

n
d

or
the

Liability Period for the Works or Section (as the case

may be).

If a defect appears or damage occurs, the Contractor shall

be notified accordingly, by (or on behalf of) the Employer,

11.2 COST OREMEDYIN®EFECTS

All work referred to in suiparagraph(b) of SukClause 11.]

[Completion of Outstanding Work and Remedying Defects]

shall be executed at the risk and cost of the Contractor.

11.3 EXTENSION dPEFECTS
LIABILITYPERIOD

The Employer shall be entitled subject to Siiause 2.4
[Employer’s Claimjgo an extension of the Defects Liabil
Period for the Works or a Section if and to the extent t
the Works, Section or a major item of Plant (as the case

ty
nat
may

be, and after taking over) cannot be used for the purposes

for which they are intended by ason of a defect or by

reason of damage attributable to the Contractor.

11.4 FAILURE TBREMEDYDEFECTS

If the Contractor fails to remedy any defect or damage with
reasonable time, a date may be fixed by (or on behalf of)

Employer, on or by whiclthe defect or damage is to be

remedied. The Contractor shall be given reasonable notig

na
the

e of
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this date

If the Contractor fails to remedy the defect or damage
this notified date and this remedial work was to be execu
at the cost of the Contractor und&ubClause 11.2 [Cost ¢
Remedying Defects], the Employer may (at his option):

(@) carry out the work himself or by others, in
reasonable manner and at the Contractor's cost,
the Contractor shall have no responsibility for tf
work; and the Contractoshall subject to Sullause
2.4 [Employer’s Claims] pay to the Employer the c
reasonably incurred by the Employer in remedying
defect or damage; or

(b) if the defect or damage deprives the Employer
substantially the whole benefit of the Works or a
major part of the Works, terminate the Contract ag
whole, or in respect of such major part which cant
be put to the intended use. Without prejudice to a
other rights, under the Contract or otherwise, th
Employer shall then be entitled to recoved aums
paid for the Works or for such part (as the case n
be), plus financing costs and the cost of dismant
the same, clearing the Site and returning Plant &
Materials to the Contractor.
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11.5 REMOVAL OBPEFECTIVE
WORK

If the defect or damageannot be remedied expeditious
on the Site and the Employer gives consent, the Contrg
may remove from the Site for the purposes of repair s
items of Plant as are defective or damaged. This con
may require the Contractor to increase the amowitthe
Performance Security by the full replacement cost of th
items.
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11.6 RIGHT OFACCESS

Until the Performance Certificate has been issued,

Contractor shall have such right of access to the Works
reasonably required in order to comply withis Clause
except as may be inconsistent with the Employsg
reasonable security restrictions.

the
as is

I'S

11.7 PERFORMANGEERTIFICATE

Performance of the Contractor’s obligations shall not
considered to have been completed until the Engineer
issued thePerformance Certificate to the Contractor, stati
the date on which the Contractor completed his obligatic
under the Contract.

The Engineer shall issue the Performance Certificate w|
28 days after the latest of the expiry dates of the Defe
Liabilty Periods, or as soon thereafter as the Contractor
supplied all the Contractor's Documents and completed

tested all the Works, including remedying any defects.

copy of the Performance Certificate shall be issued to
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Employer

Only the Perfamance Certificate shall be deemed
constitute acceptance of the Works.

to

11.8 UNFULFILLEOBLIGATIONS

After the Performance Certificate has been issued, €
Party shall remain liable for the fulfilment of any obligati
which remains unperformed at thdime. For the purposes
of determining the nature and extent of unperforme
obligations, the Contract shall be deemed to remain in fo

ach
on

»]
:d
ce.

11.9 Q.EARANCE CBFTE

Upon receiving the Performance Certificate, the Contrag
shall remove any remaining ContractoEquipment, surplu
material, wreckage, rubbish and Temporary Works from
Site.

If all these items have not been removed within 28 d
after receipt by the Contractor of the Performan
Certificate, the Employer may sell or otherwise disposé
any remaining items. The Employer shall be entitled to
paid the costs incurred in connection with, or attributal
to, such sale or disposal and restoring the Site.

Any balance of the moneys from the sale shall be pai
the Contractor. If these moneys aless than the Employer’
costs, the Contractor shall pay the outstanding balance
the Employer.
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12. MEASUREMENT ANEYALUATION

12.1 WORKS TO BEASURED

The Works shall be measured, and valued for paymen
accordance with this Clause. TR®ntractor shall show i
each application under SuBlauses 14.3 [Application f
Interim Payment Certificates], 14.8 [Statement
Completion] and 14.9 [Application for Final Paym
Certificate] the quantities and other particulars detailing t
amounts which he considers to be entitled under th
Contract.

Whenever the Engineer requires any part of the Works tg
measured, reasonable notice shall be given to
Contractor's Representative, who shall:

(&) promptly either attend or send another qualifie
representative to assist the Engineer in making
measurement, and

(b) supply any particulars requested by the Engineer.

If the Contractor fails to attend or send a representative,
measurement made by (or on behalf of) the Engineer s
be accepted as accaie.

t, in
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12.2 METHOD OMEASUREMENT

To measure the under this Contract the standard methoq
measurement in accordance with the Standards laid dg

1 of
DWN
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by Bureau of Indian Standards (I1S: 12 shall be followed

However, if definite methods of measurements are
stipulated in the Specifications, then the same shall

supersede BIS methods and shall be followed.

12.3 BEVALUATION

Except as otherwise stated in the Contract, the Engineer

shall proceed in accordance with SuBlause 3.5
[Determinations] to agree or determine the Contract Pr

ce

by evaluating each item of work, applying the measurement
agreed or determined in accordance with the above -Sub

Clauses 12.1 and 12.2 and the appropriate rate drepfor
the item.

For each item of work, the appropriate rate or price for the

item shall be the rate or price specified for such item in

the

Contract OR, if there is no such item, specified for similar

work.

Any item of work included in the Bill of Quéigs for which
no rate or price was specified shall be considered

as

included in other rates and prices in the Bill of Quantities

and will not be paid for separately.

However, a new rate or price shall be appropriate for an
item of work if:

(@)

() the measured quantity of the item is changed
more than 25% from the quantity of this item
the Bill of Quantities or other Schedule,

(i) this change in quantity multiplied by suc¢

by
n

h

specified rate for this item exceeds 5% of the

Accepted Contract Amount,

(ii) this item is not specified in the Contract as
“fixed rate item”;

or
(b)

(i) the work is instructed under Clause
[Variations and Adjustments],

(i)  No rate or price is specified in the Contract for

this item, and

(i) No specified rate or pricis appropriate becaus
the item of work is not of similar character, or
not executed under similar conditions, as any it
in the Contract.

Each new rate or price shall be derived from any rele
rates or prices in the Contract, with reasonabijustments
to take account of the matters described in spéragraph

13

D

S

ant




Section VI-General Conditions of Contract 1

(@) and/or (b), as applicable. If no rates or prices
relevant for the derivation of a new rate or price, it shall

07

be

derived from the reasonable Cost of executing the work,

together with profit, taking account of any other relevant

matters.

Until such time as an appropriate rate or price is agreed or

determined, the Engineer shall determine a provisional 1
or price for the purposes of Interim Payment Certificateg
soon as the corerned work commences.

13. VARIATIONS ANADJUSTMENTS

13.1 RIGHT TO/ARY

Variations may be initiated by the Engineer at any time prig

issuing the Takin@ver Certificate for the Works, either by an

instruction or by a request for the Contractor submit a
proposal.

The Contractor shall execute and be bound by €

ate
as

rto

ach

Variation, unless the Contractor promptly gives notice to the
Engineer stating (with supporting particulars) that (i) the

Contractor cannot readily obtain the Goods required for t

he

Varidion, or (ii) such Variation triggers a substantial change
in the sequence or progress of the Works. Upon receiving

this notice, the Engineer shall cancel, confirm or vary
instruction.

Each Variation may include:

(@) changes to the quantities of antgim of work included

the

in the Contract (however, such changes do pot

necessarily constitute a Variation),

(b) changes to the quality and other characteristics of
item of work,

(c) changes to the levels, positions and/or dimensions
any part of the Works,

(a) omission of any work unless it is to be carried out
others,

(b) any additional work, Plant, Materials or servig
necessary for the Permanent Works, including
associated Tests on Completion, boreholes and o
testing and exploratory work, or

(c) changesa the sequence or timing of the execution
the Works.

The Contractor shall not make any alteration and
modification of the Permanent Works, unless and until
Engineer instructs or approves a Variation.

any
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13.2 VARIATIONPROCEDURE

If the Engineerequests a proposal, prior to instructing

a
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Variation, the Contractor shall respond in writing as soo
practicable, either by giving reasons why he cannot con
(if this is the case) or by submitting:

(a) a description of the proposed work to be performe
and a programme for its execution,

(b) the Contractor's proposal for any necesss
modifications to the programme according to Su
Clause 8.3 [Programme] and to the Time
Completion, and

(c) the Contractor's proposal for evaluation of th
Variation.

The Engineeshall, as soon as practicable after receiv
such proposal respond with approval, disapproval
comments. The Contractor shall not delay any work wh
awaiting a response.

Each instruction to execute a Variation, with g
requirements for the recordig of Costs, shall be issued
the Engineer to the Contractor, who shall acknowleq
receipt.

Each Variation shall be evaluated in accordance with ClI
12 [Measurement and Evaluation], unless the Engit
instructs or approves otherwise in accordancethwthis
Clause.

13.3 ADJUSTMENTS FG@RANGES
IN COST PRICEADJUSTMENT

If this SubClause applies, the amounts payable to 1
Contractor shall be adjusted for rises or falls in the cog
labour, Goods and other inputs to the Works, by {1
addition or deduction of the amounts determined by th
formulae prescribed in Special Conditions of Cont
Section VII

14. CONTRACPRICE ANIPAYMENT

08
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14.1 THECGONTRACPRICE

Unless otherwise stated in the Special Conditions
Contract:

(a) the Contract Price shall bagreed or determined
under SukClause 12.3 [Evaluation] and be subject
adjustments in accordance with the Contract;

(b) the Contractor shall pay all statutory taxes, duties &
fees required to be paid by him under the Contra
and the Contract Price shalot be adjusted for any o
these costs

(c) any quantities which may be set out in the BiIll
Quantities or other Schedule are estimated quantit
and are not to be taken as the actual and corr

of

to

and

—

of
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guantities:
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(i) of the Works which the Contractor is requirem
execute, or

(i) for the purposes of Clause 12 [Measurement
and Evaluation]; and

(d) the Contractor shall submit to the Engineer, within

09

28

days after the Commencement Date, a proposed

breakdown of each lump sum price in the Schedules.

Engineer may takeaccount of the breakdown whep

The

preparing Payment Certificates, but shall not be bound

by it.

14.2 MOBILIZATIOMDVANCE

The Employer shall make a mobilization advance to

the

contractor if requested by the Contractor, at an interest rate

specified inContract Data of Special Conditions of Contf
towards mobilization and cash flow support, when t

act
he

Contractor submits a guarantee in accordance with this $Sub
Clause. The total advance payment, the number and timing

of instalments (if more than one), anthe applicable

currencies and proportions, shall be as stated in fthe

Contract Data.

Unless and until the Employer receives this guarantee, pr if

the total Mobilization Advance is not stated in the Contr
Data, this SuiClause shall not apply.

Unless stated otherwise in the Contract Data, th
Mobilization Advance payment shall be repaid throd
percentage deductions from the interim paymer
determined by the Engineer in accordance with ®&lause
14.6 [Issue of Interim Payment Certificates]

14.3 APPLCATION FORNTERIM
PAYMENTCQERTIFICATES

The Contractor shall submit a Statement in 3 (three) co
to the Engineer after the end of each month, in a fg
approved by the Engineer, showing in detail the amount
which the Contractor considers himself toe entitled,
together with supporting documents which shall include 1
report on the progress during this month in accordance
SubClause 4.21 [Progress Reports].

The Statement shall include the following items in t
sequence listed:

(a) the estimatedcontract value of the Works execute

and the Contractor's Documents produced up to whe
i

end of the month (including Variations but exclud
items described in suparagraphs (b) to (g) below);

(b) any amount to be deducted for advance payme
retention, calclated by applying the percentage
retention stated in the Contract Data to the total
the above amounts, until the amount so retained

ACt
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the Employer reaches the limit of Retention Money

(if
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any) stated in the Contract Da

(c) any other additions or deditions which may hav

become due under the Contract or otherwige,

including those under Clause 20 [Claims, Disputes
Arbitration]; and

(d) the deduction of amounts certified in all previo
Payment Certificates.

US

14.4 SCHEDULE dPAYMENTS

If the Contract ioludes a schedule of payments specify|

ng

the instalments in which the Contract Price will be paid, then

unless otherwise stated in this schedule:

(a) the instalments quoted in this schedule of payme
shall be the estimated contract values for t
purposes ofsubparagraph (a) of SuGlause 14.3
[Application for Interim Payment Certificates]; and

(b) if these instalments are not defined by reference
the actual progress achieved in executing the Wo

Nts
ne

to
rks,

and if actual progress is found to be less than that{on

which this schedule of payments was based, then
Engineer may proceed in accordance with -Blduse
3.5 [Determinations] to agree or determine revis
instalments, which shall take account of the extent

the

ed
to

which progress is less than that on which the

instdments were previously based.

14.5 ISSUE OINTERIMPAYMENT
CERTIFICATES

No amount will be certified or paid until the Employer has
received and approved the Performance Security.

Thereafter, the Engineer shall, within 28 days after recei

a Statementand supporting documents, deliver to the

Ving

Employer and to the Contractor an Interim Payment
Certificate which shall state the amount which the Engineer
fairly determines to be due, with all supporting particulars

for any reduction or withholding made by tHengineer on
the Statement if any.

The Engineer may in any Payment Certificate make
correction or modification that should properly be made
any previous Payment Certificate. A Payment Certifi
shall not be deemed to indicate the Engineer’'s acaepe,
approval, consent or satisfaction.

any
to
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14.6 PAYMENT

The Employer shall pay to the Contractor:

(@) the amount certified in each Interim Payme
Certificate within 30 days after the Engineer recei
the Statement and supporting documents and

(b) the amountcertified in the Final Payment Certificate

within 45 days after the Employer receives t
Payment Certificate

VesS

IS
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14.7 PAYMENT ORETENTION When the Takingdver Certificate has been issued for the
MONEY Works, the first half of the Retention Money shall pe
certified by the Engineer for payment to the Contractor.

Promptly after the latest of the expiry dates of the Defefts
Liability Periods, the outstanding balance of the Retention
Money shall be certified by the Engineer for payment to the
Contractor.

However, if any work remains to be executed under Clause
11 [Defects Liability], the Engineer shall be entitled |to
withhold certification of the estimated cost of this work
until it has been executed.

14.8 STATEMENT AGOMPLETION | Unless given more specifically in the Special Conditions of
the Contract, the Contractowithin 30 days after receiving
the TakingOver Certificate for the Works, the Contractor
shall submit to the Engineer three copies of a Statement at
completion with supporting documents, in accordance with
SubClause 14.3 [Application for Interim Payment
Certificates], showing the value of all work done |in
accordance with the Contract up to the date stated in the
TakingOver Certificate for the Works

14.9 APPLICATION FGRNAL Within 60 days after receiving the Performance Certificate
PAYMENTQERTIFICATE the Contractor shall submit, to the Engineer, three copies of
a draft final statement with supporting documents showing
in detail in a form approved by the Engineerthe value of all
work done in accordance with the Contract, and

If the Engineer disagreesith or cannot verify any part of
the draft final statement, the Contractor shall submit sych
further information as the Engineer may reasonably require
within 28 days from receipt of said draft and shall make
such changes in the draft as may be agreedvieen them.
The Contractor shall then prepare and submit to the
Engineer the final statement as agreed. This agreed
statement is referred to in these Conditions as the “Final
Statement”.

14.10DISCHARGE When submitting the Final Statement, the Contractor shall
submit a discharge which confirms that the total of the Final
Statement represents full and final settlement of all moneys
due to the Contractor under or in connection with the

Contract.
14.11ISSJE OFAINALPAYMENT Within 28 days after receiving the Final Statement and
CERTIFICATE discharge in accordance with SGhause 14.9 [Application

for Final Payment Certificate] and SGhause 14.1(
[Discharge], the Engineer shall deliver, to the Employer |an
to the Contractor, the Final Payment Certificate which shall
state:
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(a) the amount which he fairly determines is finally dye,
and

(b) after giving credit to the Employer for all amounts
previously paid by the Employer and for all sumg to
which the Employer is éwled, the balance (if any|
due from the Employer to the Contractor or from the
Contractor to the Employer, as the case may be.

If the Contractor has not applied for a Final Payment
Certificate in accordance with S@tlause 14.9 [Applicatio
for Final Pament Certificate] and SuBlause 14.1(
[Discharge], the Engineer shall request the Contractor ta do

so. If the Contractor fails to submit an application within a

period of 28 days, the Engineer shall issue the Final Payment
Certificate for such amount asehfairly determines to be
due.

=)

14.12CESSATION ABMPLOYER The Employer shall not be liable to the Contractor for any
LABILITY matter or thing under or in connection with the Contract or
execution of the Works, except to the extent that the

Contractorshall have included an amount expressly for it in
the Final Statement.
15. TERMINATION BEMPLOYER
15.1 NOTICE T@ORRECT If the Contractor fails to carry out any obligation under the

Contract, the Engineer may by notice require the Contractor
to makegood the failure and to remedy it within a specified
reasonable time.

15.2 TERMINATION BBMPLOYER | The Employer shall be entitled to terminate the Contragt if
the Contractor:

(a) fails to comply with Sultlause 4.2 [Performande
Security] or with a noticeunder SukClause 15.]
[Notice to Correct],

(b) abandons the Works or otherwise plainly
demonstrates the intention not to continu
performance of his obligations under the Contract,

D

(c) subcontracts the whole of the Works or assigns the
Contract without the requird agreement,

(d) becomes bankrupt or insolvent, goes into liquidation,
has a receiving or administration order made against
him, compounds with his creditors, or carries pn
business under a receiver, trustee or manager for the
benefit of his creditors,

(e) gives o offers to give (directly or indirectly) to any
person any bribe, gift, gratuity, commission or other
thing of value, as an inducement or reward:
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(i) for doing or forbearing to do any action
relation to the Contract, or

(i) for showing or forbearing to show ¥aur or
disfavour to any person in relation to th
Contract,

In any of these events or circumstances, the Employer 1
upon giving 14 days’ notice to the Contractor, terminate
Contract and expel the Contractor from the Site. Howe
in the case of duwparagraph (e), the Employer may
notice terminate the Contract immediately.

The Employer’s election to terminate the Contract shall
prejudice any other rights of the Employer, under {
Contract or otherwise.

The Contractor shall then leave the Site and deliver
required Goods, all Contractor's Documents, and of
design documents made by or for him, to the Engineer.

15.3 VALUATION ADATE OF
TERMINATION

As soon as practicable after a notice of terminaticnder
SubClause 15.2 [Termination by Employer] has taken eft
the Engineer shall proceed in accordance with -Stlduse)

13
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3.5 [Determinations] to agree or determine the value of the

Works, Goods and Contractor's Documents, and any @
sums due to the Contractor for work executed i
accordance with the Contract.

15.4 PAYMENT AFTEFERMINATION

After a notice of termination under Sw®lause 15.2

[Termination by Employer] has taken effect, the Emplg
may:

(@) proceed in accordance with Sw@Hause 2.4
[Employer’s Claims],

(b) withhold further payments to the Contractor until th
costs of execution, completion and remedying of &
defects, damages for delay in completion (if any),
all other costs incurred by the Employer, have bg
established, and/or

(c) recover from the Contractor any losses and damal
incurred by the Employer and any extra costs

ther
N

yer

any
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completing the Works, after allowing for any sum due

to the Contractor under SuBBlause 15.3 [Valuation &

Date of Termination]. After recovering any such éss$

damages and extra costs, the Employer shall pay
balance to the Contractor.

At
b

any

16. SUSPENSION ANEERMINATION BEONTRACTOR

16.1 CONTRACTOBRENTITLEMENT

TOSUSPENIWORK

If the Engineer fails to certify in accordance with -Blduse

14.5 [Issue oterim Payment Certificates] or S@tause 14.¢
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[Payment], the Contractor may, after giving not less thar
days’ notice to the Employer, suspend work (or reduce the
of work) unless and until the Contractor has received

Payment Certificate, reagable evidence or payment, as the

case may be and as described in the notice.

rate
the

If the Contractor subsequently receives such Payment

Certificate, evidence or payment (as described in

the

relevant SubClause and in the above notice) before giving a
notice of termination, the Contractor shall resume normal

working as soon as is reasonably practicable.

16.2 TERMINATION BY
CONTRACTOR

The Contractor shall be entitled to terminate the Contr
if:
a. the Engineer fails, within 56 days after receiving

Statement andsupporting documents, to issue th
relevant Payment Certificate,

b. the Contractor does not receive the amount d
under an Interim Payment Certificate within 42 d3
after the expiry of the time stated in SuRlause 14.6
[Payment] within which payment is td®e made
(except for deductions in accordance with Stilause
2.4 [Employer’s Claims]),

c. the Employer substantially fails to perform H
obligations under the Contract in such manner as
materially and adversely affect the economic balaf
of the Contraciand/or the ability of the Contractor tg
perform the Contract,

d. the Employer fails to comply with S@ause 1.6
[Contract Agreement] or SuBlause 1.7 [Assignment

In any of these events or circumstances, the Contra
may, upon giving 14 days’ notice tthe Employer,
terminate the Contract.

16.3 CESSATION OWORK AND
REMOVAL OEONTRACTOR
EQUIPMENT

After a notice of termination under SuBlause 16.7

[Termination by Contractor] or Su®lause 19.6 [Optional

Termination, Payment and Release] has taleffect, the
Contractor shall promptly:
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(&) cease all further work, except for such work as may
have been instructed by the Engineer for the

protection of life or property or for the safety of the

Works,

(b) hand over Contractor’s Documents, Plant, Materi
and oher work, for which the Contractor h3
received payment, and

(c) remove all other Goods from the Site, except

as

necessary for safety, and leave the Site.
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16.4 PAYMENT ONERMINATION

After a notice of termination under SuDlause 16.2
[Termination byContractor] has taken effect, the Employer
shall promptly:

(&) return the Performance Security to the Contractor,

(b) pay the Contractor in accordance with SQlause
19.6 [Optional Termination, Payment and Release],
and

(c) pay to the Contractor the amount of anlpss or
damage sustained by the Contractor as a result of this
termination.

17. RISK ANORESPONSIBILITY

17.1 INDEMNITIES

The Contractor shall indemnify and hold harmless the
Employer, the Employer's Personnel, and their respedtive
agents, against anfrom all claims, damages, losses and
expenses (including legal fees and expenses) in respect pof:

(&) bodily injury, sickness, disease or death, of any person
whatsoever arising out of or in the course of or by
reason of the Contractor's design (if any), the
execution and completion of the Works and the
remedying of any defects, unless attributable to any
negligence, wilful act or breach of the Contract by the
Employer, the Employer’'s Personnel, or any of their
respective agents, and

(b) damage to or loss of any puerty, real or persona|
(other than the Works), to the extent that sucgh
damage or loss arises out of or in the course of of by
reason of the Contractor's design (if any), the
execution and completion of the Works and the
remedying of any defects, unlessdato the extent
that any such damage or loss is attributable to any
negligence, wilful act or breach of the Contract by the
Employer, the Employer’'s Personnel, their respective
agents, or anyone directly or indirectly employed |by
any of them.

17.2 CONTRATORSCARE OF THE
WORKS

The Contractor shall take full responsibility for the care of
the Works and Goods from the Commencement Date until
the TakingOver Certificate is issued (or is deemed to|be
issued under Sullause 10.1 [Taking Over of the Works and
Sections]) for the Works, when responsibility for the care of
the Works shall pass to the Employer.

If any loss or damage happens to the Works, Goods or
Contractor's Documents during the period when the

Contractor is responsible for their care, from amuse not
listed in SukClause 17.3 [Employer’'s Risks], the Contractor
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shall rectify the loss or damage at the Contractor’s risk
cost, so that the Works, Goods and Contractor's Docum
conform with the Contract

The Contractor shall be liable for almgs or damage cause
by any actions performed by the Contractor after a Tak
Over Certificate has been issued. The Contractor shall
be liable for any loss or damage which occurs after a Ta
Over Certificate has been issued and which arose fro
previous event for which the Contractor was liable.

17.3 BMPLOYERBRISKS

The risks referred to in Sublause 17.4 [Consequences
Employer’s Risks] below, insofar as they directly affect
execution of the Works in the Country, are:

(a) war,hostilities (whether war be declared or nof
invasion, act of foreign enemies,

(b) rebellion, terrorism, sabotage by persons otk
than the Contractor's Personnel, revolutig
insurrection, military or usurped power, or civil wa
within the Country,

(c)riot, commotion or disorder within the Country by
persons other than the Contractor’s Personnel,

(d) any operation of the forces of nature which
Unforeseeable or against which an experieng
contractor could not reasonably have been expec
to have talen adequate preventive precautions.

17.4 CONSEQUENCES OF
BVPLOYERBRISKS

If and to the extent that any of the risks listed in Stiluse
17.3 above results in loss or damage to the Works, Goo(
Contractor’'s Documents, the Contractor shall promptlyed
notice to the Engineer and shall rectify this loss or dam
to the extent required by the Engineer.

If the Contractor suffers delay and/or incurs Cost fr
rectifying this loss or damage, the Contractor shall giy
further notice to the Engineer and sl be entitled subject
to SubClause 20.1 [Contractor’s Claims] to:

(a) an extension of time for any such delay, if complet
is or will be delayed, under Suflause 8.4 [Extensig
of Time for Completion], and

(b) payment of any such Cost, which shallibeluded in
the Contract Price. In the case of gudwagraphs (f
and (g) of Sul€lause 17.3 [Employer's Risks], G
plus profit shall be payable.

After receiving this further notice, the Engineer sh
proceed in accordance with Sitjause 3.5 [Determinians]
to agree or determine these matters.
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PROPERTRRIGHTS

17.5 INTELLECTUAL ANIDUSTRIAL

In this SubClause, “infringement” means an infringeme

17

nt

(or alleged infringement) of any patent, registered design,

copyright, trade mark, trade name, trade setror other
intellectual or industrial property right relating to th

e

Works; and “claim” means a claim (or proceedings pursuiing

a claim) alleging an infringement.

The Contractor shall indemnify and hold the Employer

harmless against and from any other otaivhich arises out

of or in relation to (i) the manufacture, use, sale or import
any Goods, or (i) any design for which the Contractg
responsible.

If a Party is entitled to be indemnified under this Stlause,

the indemnifying Party may (at its st conduct negotiations
for the settlement of the claim, and any litigation or arbitratipn

of
ris

which may arise from it. The other Party shall, at the requiest

and cost of the indemnifying Party, assist in contesting

claim. This other Party (and its Persebrshall not make any

admission which might be prejudicial to the indemnify
Party, unless the indemnifying Party failed to take over

conduct of any negotiations, litigation or arbitration uppn

being requested to do so by such other Party

17.6 USEOFBVPLOYES
ACCOMMODATIONRFACILITIES

The Contractor shall take full responsibility for the care
the Employer provided accommodation and facilities, if g
as detailed in the Specification, from the respective date
handover to the Contractor urilt cessation of occupatio
(where handover or cessation of occupation may take plg
after the date stated in the TakinQver Certificate for the
Works).

If any loss or damage happens to any of the above it
while the Contractor is responsible for theiare arising
from any cause whatsoever other than those for which
Employer is liable, the Contractor shall, at his own c
rectify the loss or damage to the satisfaction of f
Engineer.

18. INSURANCE

18.1 INSURANCE FOMORKS AND
CONTRACTOREQUIPMENT

Before the commencement of the work, the Contractor sk
take and maintain insurances under this STibuse: The
Insurance

(a) shall be in the joint names of the Parties, who shal
jointly entitled to receive payments from the insure

the
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paymentsbeing held or allocated to the Party actually

bearing the costs of rectifying the loss or damage,

(b) shall cover all loss and damage from any cause

not

listed in SubClause 17.3 [Employer’s Risks],
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(c) shall also cover, to the extent specifically required
the bidding documentsof the Contract, loss o
damage to a part of the Works which is attributal
to the use or occupation by the Employer of anoth
part of the Works, and loss or damage from the ri
listed in subparagraphs (c), (g) and (h) of SOlause
17.3 [Employer’s Risks], excluding (in each case)
which are not insurable at commercially reasona
terms.

The Contractor should take Contractor's All Risk Insurg
and Extensions on first loss basis: Policy to inter alias @
the following:

x  Catract works for entire Contract Value plus cost
Owner supplied material valid for the completiq
period and any extension thereof.

x  Earthquake, Civil commotion, riots, war and otf
disturbances.

X Debris removal.

X  Extended Maintenance Cover till completion
Defects Liability Period and any extension thereof

in
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18.2 INSURANCE AGAINBIURY
TOPERSONS ANDAMAGE TO
PROPERT({THIRDPARTY

The Contractor shall insure against any loss, damage, d
or bodily injury vhich may occur to any physical proper
(except things insured under Sause 18.1 [Insurance f
Works and Contractor’'s Equipment]) or to any pers
(except persons insured under SGhause 18.3 [Insurang
for Contractor's Personnel]), which may ariset @f the
Contractor's performance of the Contract and occurr
before the issue of the Performance Certificate.

This insurance shall be for a limit per occurrence of not
than the amount stated in the Contract Data, with no lir

on the number ofoccurrences. If an amount is not stated|i

the Contract Data, this SuBlause shall not apply.

Unless otherwise stated in the Special Conditions
Contract, the insurances specified in this Sllhuse:

(@) shall be effected and maintained by the Contracis
insuring Party,

(b) shall be in the joint names of the Parties,

(c) shall be extended to cover liability for all loss 4
damage to the Employer's property (except thir
insured under SulClause 18.1) arising out of th
Contractor’s performance ohe Contract, and

(d) may however exclude liability to the extent that
arises from:

eath
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() the Employer's right to have the Permane
Works executed on, over, under, in or throu
any land, and to occupy this land for tk
Permanent Works,

(i) damage which is an umaidable result of the
Contractor’'s obligations to execute the Wor
and remedy any defects, and

(i) a cause listed in SeBlause 17.3 [Employer|
Risks], except to the extent that cover
available at commercially reasonable terms.

18.3 INSURANCE FOR
CONTRACTORPERSONNEL

The Contractor shall effect and maintain Workme

19
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Compensation Insurance/ equivalent insurance against

liability for claims, damages, losses and expenses (incly
legal fees and expenses) arising from injury, sickn
disease odeath of any person employed by the Contrac
or any other of the Contractor’'s Personnel.

The insurance shall cover the Employer and the Engi
against liability for claims, damages, losses and expe
(including legal fees and expenses) arising fronury,
sickness, disease or death of any person employed by
Contractor or any other of the Contractor's Personn
except that this insurance may exclude losses and clain
the extent that they arise from any act or neglect of t
Employer or of th&Employer's Personnel.

The insurance shall be maintained in full force and ef
during the whole time that these personnel are assisting
the execution of the Works. For a Subcontractd
employees, the insurance may be affected by
Subcontractor, buthe Contractor shall be responsible f
compliance with this Clause.
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18.4FAILURE TAINSURE

If the Contractor fails to comply with the terms of S
clause 18, the Engineer may effect and / or keep cur
(but without obligation to do so) the insurane the cost

ub
ent

and expense of the Contractor and at two times the

expenses incurred, deduct the expenses from any mofr

that may be or become payable to the Contractor or rﬂ\ay

use his option, refuse payment of any certificate to

Contractor until the Congctor complies with this condition.

leys

he

19. FORCEVIAJEURE

19.1 DEFINITION OFORCE
MAJEURE

In this Clause, “Force Majeure” means an exceptional e
or circumstance:

(&) which is beyond a Party’s control,

vent

(b)  which such Party could not reasonably have provi

ded
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against before entering into the Contre

(c) which, having arisen, such Party could not reasonably

have avoided or overcome, and

(d) which is not substantially attributable to the other

Party.

Force Majeure may include, but is not limited to,

exceptional eventsor circumstances of the kind liste

below, so long as conditions (a) to (d) above are satisfied:

(i) war, hostilities (whether war be declared
not), invasion, act of foreign enemies,

(i) rebellion, terrorism, sabotage by persons oth
than the Contractor's Peosinel, revolution,

insurrection, military or usurped power, or CiVi

war,

(iii) riot, commotion, disorder, strike or lockout b
persons other than the Contractor’s Personnel

DI

er

(iv) munitions of war, explosive materials, ionisipg

radiation or contamination by radiacivity,
except as may be attributable to th
Contractor’'s use of such munitions, explosiv
radiation or radieactivity, and

(v) natural catastrophes such as earthqual
hurricane, typhoon or volcanic activity.

19.2 NOTICE OFORCEMAJEURE

If a Party is orwill be prevented from performing its

substantial obligations under the Contract by Fofce
Majeure, then it shall give notice to the other Party of the
event or circumstances constituting the Force Majeure and

shall specify the obligations, the performanakewhich is or

will be prevented. The notice shall be given within 14 days

after the Party became aware, or should have becg
aware, of the relevant event or circumstance constitut
Force Majeure.

me

The Party shall, having given notice, be excused

performance of its obligations for so long as such Fg
Majeure prevents it from performing them.

Notwithstanding any other provision of this Clause, Fg
Majeure shall not apply to obligations of either Party
make payments to the other Party under the Caat:

19.3 DUTY TAMINIMIZEDELAY

Each Party shall at all times use all reasonable endeay
to minimise any delay in the performance of the Contrac
a result of Force Majeure.

rce

rce
(0)

—t

ours
as

A Party shall give notice to the other Party when it ceases to
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be affectedby the Force Majeur

19.4 CONSEQUENCES BFRCE
MAJEURE

If the Contractor is prevented from performing H
substantial obligations under the Contract by Force Maje
of which notice has been given under Sblause 19.2

[Notice of Force Majeure], and dafs delay and/or incurs

Cost by reason of such Force Majeure, the Contractor

S
ure

D

shall

be entitled subject to Sulflause 20.1 [Contractor’s Claims]

to:

(&) an extension of time for any such delay, if complet
is or will be delayed, under S«@fiause 8.4Extension
of Time for Completion], and

(b) if the event or circumstance is of the kind describeg
subparagraphs (i) to (iv) of Sublause 19.]
[Definition of Force Majeure] and, in sydaragraphs

on

] in

(i) to (iv), occurs in the Country, payment of any such
Cog, including the costs of rectifying or replacing the

Works and/or Goods damaged or destroyed by Fd
Majeure, to the extent they are not indemnifig
through the insurance policy referred to in SGiause
18.1 [Insurance for Works and Contracto
Equipmaent].

After receiving this notice, the Engineer shall proceeq

accordance with Sutlause 3.5 [Determinations] to agree

or determine these matters.

19.5 FORCEMAJEURRFFECTING
SUBCONTRACTOR

If any Subcontractor is entitled under any contract
agreemen relating to the Works to relief from forc

D

rce

r's

or

majeure on terms additional to or broader than those

specified in this Clause, such additional or broader fg
majeure events or circumstances shall not excuse
Contractor’s norperformance or entitle him toelief under
this Clause.

19.6 OPTIONALTERMINATION
PAYMENT ANBRELEASE

rce
the

If the execution of substantially all the Works in progress is
prevented for a continuous period of 84 days by reason of

Force Majeure of which notice has been given un8ab

Clause 19.2 [Notice of Force Majeure], or for multiple
periods which total more than 140 days due to the same

notified Force Majeure, then either Party may give to t

other Party a notice of termination of the Contract. In th

event, the terminationshall take effect 7 days after th
notice is given, and the Contractor shall proceed
accordance with SulBlause 16.3 [Cessation of Work g
Removal of Contractor’'s Equipment].

he
is

e
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Upon such termination, the Engineer shall determine the

value of the work doe and issue a Payment Certificate

which shall include:
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(@)

(b)

(c)

the amounts payable for any work carried out Jor

which a price is stated in the Contract;

the Cost of Plant and Materials ordered for the Works

which have been delivered to the Contractor, or

of

which the Contractor is liable to accept delivery: this
Plant and Materials shall become the property of (and
be at the risk of) the Employer when paid for by the
Employer, and the Contractor shall place the same at

the Employer’s disposal;

Other Cost or liabilies which in the circumstance

S

were reasonably and necessarily incurred by the

Contractor in the expectation of completing tf
Works.

19.7 RELEASE FRORERFORMANCE

Notwithstanding any other provision of this Clause, if
event or circumstance outsidéhe control of the Partieg
(including, but not limited to, Force Majeure) arises wh
makes it impossible or unlawful for either or both Parties
fulfil its or their contractual obligations or which, under the |
governing the Contract, entitles the filas to be released from
further performance of the Contract, then upon notice
either Party to the other Party of such event or circumstanc

(@)

(b)

The Parties shall be discharged from furth
performance, without prejudice to the rights of eith
Party inrespect of any previous breach of the Contrg
and

The sum payable by the Employer to the Contrag
shall be the same as would have been payable ur
SubClause 19.6 [Optional Termination, Payment &
Release] if the Contract had been terminated un
Qb-Clause 19.6.
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20. Q_AIMS DISPUTES ANABRBITRATION

20.1 CONTRACTORQLAIMS

If the Contractor considers himself to be entitled to 3

ny

extension of the Time for Completion under any Clausg of
these Conditions or otherwise in connection with the
Contract, the Contractor shall give notice to the Engineer,

describing the event or cimenstance giving rise to the

claim. The notice shall be given as soon as practicable,

and not later than 28 days after the Contractor beca
aware, or should have become aware, of the event
circumstance.

If the Contractor fails to give notice of a claivithin such
period of 28 days, the Time for Completion shall not
extended.

me
or

be

The Contractor shall also submit any other notices which
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are required by the Contract, and supporting particu
for the extension all as relevant to such event
circumstane.

The Contractor shall keep such contemporary record
may be necessary to substantiate any claim, either on
Site or at another location acceptable to the Enging
Without admitting the Employer’s liability, the Enging
may, after receiving any tice under this Sui€Clause,
monitor the recordkeeping and/or instruct the
Contractor to keep further contemporary records. T
Contractor shall permit the Engineer to inspect all th¢
records, and shall (if instructed) submit copies to
Engineer.

or
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er
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20.2 APPOINTMENT OF THE
ADJUDICATOR

The Adjudicator shall be appointed jointly by the Emplg
and the Contractor, at the time of the Employer’s issua
of the Letter of Acceptance. If, in the Letter of Acceptan

yer
nce
ce,

the Employer does not agree on the appointment of the

Adjudicator, the Empler will request the Appointing
Authority designated in th&CCto appoint the Adjudicato
within 14 days of receipt of such request.

Should the Adjudicator resign or die, or should the Empld
and the Contractor agree that the Adjudicator is 1
functioning in accordance with the provisions of t
Contract,a new Adjudicator shall be jointly appointed
the Employer and the Implementing Agency. In case
disagreement between the Employer and the Contrac
within 30 days, the Adjudicator shall be dgsated by the
Appointing Authority at the request of either party, with
14 days of receipt of such request.
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20.3 PROCEDURE FERSPUTES

If the Contractor believes that a decision taken by
Engineer was either outside the authority given to t
Enginer by the Contract or that the decision was wron

the
he

gly

taken, the decision shall be referred to the Adjudicator

within 14 days of the notification of the Engineer’s decisic

The Adjudicator shall give a decision in writing within
days of receipt of a ndtcation of a dispute.

The Adjudicator shall be paid by the hour at the r
specified in the GC,together with reimbursable expense
of the types specified in theC& and the cost shall b
divided equally between the Employer and the Contrac
whateve decision is reached by the Adjudicator. Eitl
party may refer a decision of the Adjudicator to
Arbitrator within 28 days of the Adjudicator's writtg
decision. If neither party refers the dispute to arbitrati
within the above 28 days, the Adjudiods decision shall bg
final and binding.
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The arbitration shall be conducted in accordance with the

arbitration procedures published by the institution namgd

and in the place specified in tI&CC.

20.4VOID

20.5 ARBITRATION

Any dispute between the Parties arising out of or
connection with the Contract not settled amicably
accordance with Sufflause 20.5 above and in respect
which the Adjudicator’s decision (if any) has not beco
final and binding shall be finally tded by arbitration.
Arbitration shall be conducted in accordance willhe
Arbitration and Conciliation Act, 1996

The place of arbitration shall be Kakinada as specified in

n
in
of

me

the

Contract Data; and the arbitration shall be conducted in the

language forcommunications defined in St®lause 1.4
[Law and Language].

The arbitrators shall have full power to open up, review and

revise any certificate, determination, instruction, opinion

or

valuation of the Engineer, and any decision of the

Adjudicator relevanto the dispute. Nothing shall disqualify

representatives of the Parties and the Engineer from being

called as a witness and giving evidence before

arbitrators on any matter whatsoever relevant to the

dispute.

20.6 VOID

20.7 VOID

Resource deploymer

The FollowingTechnical experienced Personisélall
be deployedoy the Implementing Agenat site.

1. Project Engineer 1 Nos- BE/B.Teh, with 5 years
experience in Road Bridgenstruction.

experience irRoad Bridgeonstruction.

2. Site Engineer 1 Nos— BE/B.Tech with Two years
experience (OR) Diploma in Civil with 5 years

the
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SectionVIl - SpecialConditions of Contract

The followingSpecial Conditions of Contrastiall supplement th&C Whenever there is a conflict,

the provisions herein shall prevail over those in @€

Part A- Contract Data

SubClause

Conditions

Data

1.122&1.3

Employer’'s name and address

Managing Director

Kakinada Smart City Corporation Limited
KSCCL, D.ne33-10, Pekévari street,
Perrajupeta,, Kakinada, 533001, AP, India

1.1.24&1.3

Engineer's name and address

Project Manager

Kakinada Smart Cityorporation Limited
KSCCL, D.ne33-10, Pekévari street,
Perrajupeta,, Kakinada, 533001, AP, India

1.1.5.6

Sections

Sections Not allowed.

1.6

Time for the Parties entering
into a Contract Agreement

The successful bidder(s) shall execute an

agreement/contract for thefulfilment of the
contract on Rs.106/non judicial stamp paper in
the format enclosed, withirllO days ten day$3
from the date of issuance of Letter on Award t
the successful bidder.

The successful Bidder shall have to submit Lett

of Acceptance within4(four daysWworking days,
from the date of issuance of Letter &ward

(LoA) The successful bidder shall complete all
the formalities including depositing performance

guarantee egivalent to 5% of cost aquted by
the bidder to enter into the contract agreement.
After the receipt of the PBG the Employer wi

enter into agreement with the Contractor and
Issue a Work Order within 3 working days from

entering into the contract agreementduly
indicating the commencement date.

The incidental expenses of execution @
agreement/contract shall be borne by the

successful bidder.

3.1(b)(ii)

Engineer’s Duties and Any Variations resulting in an increase of th

Authority

Accepted Contract Amourih excess ofContract
Priceshall require approval of the Employer.

4.2

Performance Security

5% of the bid value will be theperformance

D
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SubClause

Conditions

Data

security (PBG in the form of aBank Guarantee
from aNationalized / Scheduledcommercialbank
issued in favour of Kakinada Smart C

Corporation Limitedas per format given in Section

VIIL The PBG will be returned back after the

successful completion of the project including the

Defects Liability Period

4.19

Electricityand water

The Contractor has to make its own arrangement
for electricity and water during the construction

phase.

6.5

Normal working hours

9:00 AM to 6:00 PM

7.A

Designs by the Employer

Employer shall give all the required Godor
Construction drawings withirl5 days from the
commencement of the Contract.

7.3

Inspection

All works are to be executed in conformity to th
relevantMoRT&HBIS Codgof Practice.

PMC will inspect for quality control as per th
latest relevant BIS/ IS codEhis clause supersede
any other codes specified earlier in the documen

8.1

Commencement of Works

The Commencement date of the work will be th
date of issue of Work Order after the signing of tk
Contract Agreement.

8.2

Time for Completion

12 (Twelve) Months

8.5

Delay damages for the Works

Delay damages for the works/ Liquidated damag
will be applicable as per table given at the end
this section Brt A- Contract Data.

8.5

Maximum amount of delay
damages

10% of the final Contract Price.

11

Defects Liability Period

2 (two) years from the date of completioof work.

13.3

Adjustments for Changes in
Cost Price Adjustment

Price adjustment will be done as per GO MS-N
94 of T R & B dated A®-2008for only Cement
and Steel, as per @b of AP rules.

The base price of Cement and Steel for this bid
be considered aper ENC, PH, Tadepalli Circular

1. Cement OPC 43/53 grad®es.240 per bag

[0)

e
S
L.

e
ne
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will

2. TMT/HYSD bars of Fe 415 and Fe 500 grade

Rs.34,500 per Tonne.
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SubClause Conditions Data

9%
o

14.3,14.4 Application for Interim | Interim Payment Certificates should not be rais¢
Payment Certificate and more than once in a calendar month.
Schedule of Payments

14.2 Mobilization Advance A mobilization advance of 108§ the bid valueis
payable to the Contrdor on request to he
Employer in twanstalmentsagainst submission of
BG for 110% of value.

“mobilization advance A}po u
interest bearing advance at an Prime lending Rate
(PLR)/ base rate of State bank of India, (to be
stipulated depending on the prevailingteaat the
time of issue of NIT) to be compounded quarterly.

Advance will be recovered from the contractor
from the disbursements of the first 3 interim
payment certificates.

5%mobilization advance can be given immediately
after the issue of Work Order

Babknce 5% can be given after the mobilization |of
the man power, machinery and material at site.

Mobilization advance ispayable against Bank
guaranteeonly.

14.3 Percentage  of  Retention 5%of the Interim payment certificate.

money The Retention money wilbe returned after the
successful completion of the construction phase
i.e., after the receipt of Completion Certificate
from the Employer.

The retention money will be returned back after
the successful completion of the project including
the defectsliability period.

14.5 Issue of Interim Payment The Contractor will submit thestatement as for
certificate. Sub Clause 14.3 of the General Conditions of the
contract to the PMC for check, certification and
onward submission to the Employer.

Payment conditions apply for aichool buildings
independently based on the rates quoted in
financial bid part— 1&2 based on the work actual
executed.

Contractor can raise the monthly running bills.
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SubClause Conditions Data
14.5 Minimum Amount of Interim| 10% of the Accepted Contract Amount except i
Payment Certificates the case of Final Payment.

14.8 Statement of Completion The Contractor along with the Statement o0
completion as given in GCC 14.8 shall submi
copies of As built drawings of the work executed
along with soft copy in AutoCAdoftware.

18.2 Minimum amount of third| As per the prevailing rules of AP Govt.

party insurance

20.2 TheAdjudicatorshall be The Adjudicator proposed by the Employer
Chairman Institution of Engineer (India) Kakinada
The hourly fee for this proposed Adjudicator shall
be: Rs 10006/ The biographical data of the
proposed Adjudicator is as follows: Engineering
professional, with more than 2@ears’ experience
with post graduate degree in Engineering

Table:Payment,Time lines and Charges fa@relay for the work Applicable forConstruction of Two
Lane Road Bridgat Pratap Nagar, Kakinad@s per financial bid par1)

Section Name/Description
(SubClause 1.1.5.6)

Time for Completion
(SubClause 1.1.3.3)

Damages for Delay
(SubClause 8.7)

Milestone 1

Financial milestone is 15% of t
Contract Price

1/4 time of completion

ne

0.1% per week for the balan
work to be done to achieve t
milestone.

0,
Milestone 2 2/4 time of completion | O-1% Per week for the balande
. . . ) work to be done to achieve the
Financial milestone i9086 of the milestone
Contract Price '
0,
Milestone 3 3/4 time of completion 0.1% per week for the balange
. . . work to be done to achieve the
Financial milestone i85% of the milestone
Contract Price '
Milestone 4 Completed  time  of 0.1% per week for the balange
completion work to be done to achieve the

100%works completed

milestone.
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3.2

4.2

4.3

Part B— Quality Control

IDENTIFYING DEFECTS

The Engineein-Charge shall check the Contractor's work and notify @entractor of any
Defects that are found. Such checking shall not affect the Contractor’s responsibilities. The
Engineetin-Charge may instruct the Contractor to verify the Defect and to uncover and test any
work that the Engineer considers may be a Defe

TESTS

If the Engineein-Charge instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the Contractor shall pay for the test
and any samples.

CORRECTION OF DEFECTS

The Engineein-Chage shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins on Completion. The defects liability period shall be
extended for as long as defects remain to be corrected by the Contractor.

Every time ndte of a Defect is given, the Contractor shall correct the notified defect within the
length of time specified by the EngindarCharge’s notice.

UNCORRECTED DEFECTS

If the contractor has not corrected the defect within the time specified in the Engineer
Charge’s notice, the EngineéerCharge will assess the cost of having the defect corrected and
the contractor will pay this amount.

The Engineein-Charge shall introduce O.K. cards anescribed the formats there @.K. cards

shall relate to all may components of the work. The contractor/his authorised representative
shall be required to initiate and fill in and present the O.K. card to the construction staff who
would check the respective items and send to the quality control staff for finakched
clearance/O.K. Any defects pointed out by the construction supervision staff or by the Quality
Control staff shall promptly be attended to by the contractors and the fact of doing so be duly
recorded on the back of O.K. card.

The Engineein-Chargemay also introduce check lists which shall be kept in Bound registers by
the construction supervision staff. The contractor may be required to fill up these lists irsthe fi

instance and shall be subsequently checked by the Construction/Quality Gorghogers.

QUALITY CONTROL
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6.1

In addition to the normal inspection by the regular staffchrarge of the Construction of
work, the work will also be inspected by the Executive Engineer/Superintending Engineer
Quality control Circle or by the State or Digtrlevel Vigilance Cell Unit and any other
authorised external Agency if any sstandard work or excess payments are noticed with
reference to measurement books etc., during inspection, action will be taken based on their
observations and these will befetted by the Enginedn-Charge of the execution of the

work. Contractor shall submit quality plan and also show proof of owning quality lab.

RECOVERIES

Recoveries to be effected from the contractors for deficient execution of work as per
Circular Memo Nbo 12582/Vigl/1/2005-1, Dated: 233-2006 communicated by the
Engineetin-Chief (R&B) Admi& Roads, vide Memo No: 3027/ QC/ AEES/ DEE2/ MC/ 2006,
Dated: 2810-2006.

The following guidelines shall be followed in regard to maintenance of quality, quantity
and penalties to be imposed for deficient execution of work orcth@ractor'svis-a-vis the

disciplinary action to be taken against the concerned engineers.

FORMATION

Density: The density of the materials shall conform to MORTH Tablel300e earth work

shall be compacted to the required density i.e., 95% for OMC. The determination of density
shall be as per IS 2720 (Part 28).

Acceptance Criteria:The dengy test location shall be chosen only through random
technigues as closer as required to yield the minimum number of test results for evaluating a
day’s work. At least one measurement of density for every 1000 square meters of
compacted area shall be takefhe number of tests in onset of measurements shall be 6 (if
ND tests are conducted it shall be double). If considerable variations are observed between
individual density results minimum number of tests in one set shall be increased to 10.
Control shallnot be based on any one test but on the mean value of s&0 Slensity
determination. The mean density shall not be less than the specified density plus [1.65

(1.65/(No. of samples) 0.5)] times the standard deviation.

RECOVERY FROM CONTRAGT@# devition is beyond the above limit, the work shall

be rejected.
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6.2 GSB/WMM/WBM
Thickness:The averages thickness shall be based on 5 points in a C/s for two lane and 3
points for single lane and proportionately increased for addii lanes. (At least two cross
sections in 1 km length or less). The average thickness shall not be less than specified
thickness.
Over size of metaWhenever graded metal is used.
i)  No oversize will be allowed over and above the range specified as per in the first
sieve (top sieve).
if)  Over size in sieves other than top sieviie difference in the rates of the metal of
the specified size and next higher size in $pecified grade should be recovered
for that quantity of oversize metal.
iii) However if the over size in any sieve other thap sieve is found to babove
30%,metal collected should be rejected.
Weight: The physicarequirements shall conform to MORH Table 4006/400-10. The
density of the compacted layer shall be at least 98% of the maximum dry density as
determined for thematerial as per IS 2720 (Part 8). The weight of material (for WBM) shall
not be less than the quantity specified in the data as per density of metal to be recorded
prior to usage. Howeverl0% tolerance may be permitted due to crushing of edges and
corners deviations in the measurement pit (bx 0.50 m).
6.3 SHORTFALL IN THICKSIERJANTITMWEIGHT
a) If shortfall isup to 10%in any one of the above parameter i.e., atb+c = 10% specified
oversize thickness/weight—in a KM Recover@ twice the agreement ratesa be
effected for the deficiency.
b) If shortfall is betweerl0% and 20%n any one of the above parameter i.e., atb+c =
10% to 20% specified oversizhickness/weight—in KM Recovery to be effecte@
thrice the agreement rates for the deficiency.
c) If shortfall is more than 20% of specified thickness/quantity/weigltte work is to be
rejected and redone.
d) In case both deficiency i.e., thickness & weight of metal is noticed, the recovery shall
be for the maximum of the two deficiencies.
6.4 SDBAMSS$BM/DBM BITUMINOUSTEMS
Thickness The average thickness shall be the arithmetic mean of the difference of levels

before and after construction at all grid points in that area i.e., at every 10 m c.c.
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longitudinally and 0.75 m and 2.75m on two lanes, 1.25 nsingle lane transversely. The
recovery for less thickness shall be as under.
Binder quantity: The binder content shall have to be tested at the plant or mix at the time of
laying. Research carried out in the country revealed that with manage of time theukl
be loss of bitumen in layer which may occur from day one. Further the testing procedure /
sampling itself varies from laboratory to laboratory, person to person and the results are
subject to efficiency of the personnel as well as equipment.

The MORH specification gives a tolerance+d®.30% which in fact is for the plant mix
and cannot be straight away applied for tests conducted on the surface after lapse of time.
The bitumen extraction tests shall have to be conducted as early as possible rrmdane

beyond 6 months.

Considering all these aspects the variations in Binder comtethtrecoveries to be effected

are.

1) 0-10% recovery to be effected @ twice the agreement.
2) 10-15% recovers to be effected @ thrice the agreement.
3) More than 15% the layeshall be rejected and raid.
6.5 SHORTFALL IN THICKSIERJANTITMWEIGHT
a) If shortfall is up to 10% in the specified thickness/quantity/weigRtecovery @ twice the
agreement rates to be effected for the deficiency in quantity.
b) If shortfall is between 10% an@d0% in the specified thickness/quantity/ weight
Recovery to be effected @ thrice the agreement rates for the deficiency in quantity.
c) If shortfall is more than 20% of specified thickness/quantity/weiglihe work is to be
rejected and redone.
6.6 CONCRETEEMS:
The testing and tolerance shall be as per MORTH section 903.5. No deviations are acceptable
in thickness of PCC/all members except concrete pavements. In case of strength
requirement in which established based on concrete cores/cubes no deviatiemniitted
from specified strength. However if the lesser strength concrete is allowed duly satisfying
design criteria the rate of lower grade concrete or equipment to the actual strength only

shall be paid.
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PAYMENT ADJUSTMENT FOR DEFICIENENKNESS

Deficiency in the average thickness of day's w Percent contract unit pric payable
Upto 5 mn 10C
6-10 mm 87
11-15 mmr 81
16-20 mrmr 75
21-25 mmr 60

GENERAL:

1. The edges of the carriageway shall be correct within a tolerance @bD#im.

2. The negative tolerance of top layer shall not be permitted in conjunction with positive
tolerance of bottom layer.

3. The QC shall inspect the work at every stage of execution particularly before laying
bituminous layers & during execution of BT layartbeir own. QC is meant for quality
assurance, any check after completion does not serve the quality assurance.

The contractor shall test all the materials as per agreement specifications and results shall be

recorded duly signed by the contractor or hiepresentative and the section officer. The

name of work and quarry location shall be clearly noted in the test reports.

6.7 THE AMENDED GRADATIONITS WITH REGAREIRNVETMIXMACADAM IS AS UNDER

Ammended Table 40D1(A)gradingrequirement of aggregates for Wet Mix Macadam

IS Sieve Designati Percept by weight passing the IS S

53.00 mn 10C

45.00 mn 75-90

26.5mn -

22.4 mn 4570

11.2mn 2545

4.75 mn 2C-25

2.36 mn 1C-20
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600 micron 5-10

75 micron: 04

6.8 QUALITYGONTROL LABORATORY
For all works costing more than Rs. 200.00 lakhs, the tenderer shall submit quality plan and

also show proof of owning quality laboratory. The following equipment is required:

i) Testing machine for determining crushing strengtl | 1 Nc
cement concrete cubes
if) | Liquid limit and Plastic limit appara 1 Nc
iii) | Slump test apparatt 1 Nc
iv) | Physical balanc 1 Nc
v) | Electrically operated ove 1 Nc
vi) | Proctor's compaction equipme 1 Nc
vii) | Sand replacement method equipme 1Na¢
viii) | Bitumen extraction equipme! 1 Nc
ix) | Aggregate Impact value equipmt 1 Nc
X) | Flakiness and elongation index equipn 1 Nc
xi) | Setof IS sievi 1Se
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STATEMENIT

1. Availability of Critical Equipment
The tenderer should furnish thieformation required below, regarding the availability of the

equipment, required for construction/quality control.

S. Details of Number Numbel
No. Equipment | required
Ownec | Lease To be procure
1 2 3 4 5 6

Contractor shall submit quality plamd also show proof of owning quality lab.

Signature of the Tenderer

The tenderer has to submit either a certificate issued by the Executiginéer or a
Declaration on nofiudicial stamp paper worth Rs 10@&s given below along with sufficient
proof of document in support of owning such dsvoice/Certificate of registration by

competent authority in support of the critical equipment.

DECLARATION

S T PP do hereby solemnly affirm and declare that I/we own the
following equipment for usingon the subject work and also declare that I/We will abide by

any action such as disqualification or determination of Contract or blacklisting or any
action deemed fit, if the department detects at any stage that I/we do not possess the

equipment listed bebw.
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STATEMENT

Availability of KeyEquipment

Details of Isitin
S. Year of Regn. _ _
each Capacity Any other data]  working
No. _ purchase | Number N
Equipment condition
1 2 3 4 5 6 7
STATEMENTI

Availability of Key Personnel

Qualification and experience of Key Personnel proposed to be deployed for execution of the

Contract.
SI. Nc Name Designatio Qualificatior Total Working with the
Experience| Tenderer since
1 2 3 4 5 6

Signature of the Tenderer
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STATEMENTI

Physical quantities executed by the Tenderer in the last ten financial years [Work wise/year

wise].
Sl. |Financia | Name of Agt. Quantities Executed/Year W
No Year work No
WBM/WMM | MSS/SDBC/B/DBM; | Earthwork
ICRM/ AC/BC/@PC with | for forming
VCC/VRCC HMP (com Qty) | embankment
(Com Qty.)
1 2 3 4 5 6 7
1. | 20113
2. | 20114
3. | 201415
4. | 201t-16
5. | 201€¢17

Attach certificates in support of the above quantities issued by the Executive Engineer concerned
and countersigned by the Superintending Engineer duly showing the quantities executed year

wise.

Signature of the Tenderer
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Part C— Supply of Construction Materials

1. Supply of construction materials:

i) The contractor has to make his own arrangemeduotsprocurements, supply and use of

construction materials.

if) All materials so procured should confirm to the relevant specifications indicated in the

bidding documents.

iii) The contractor shall follow all regulations of the Department/Government ofalimd
respect of import licences etc., of the procurement of the materials is through imports
and he shall be responsible for the payment of applicable duties and taxes, port

clearances, inland transportation etc.
iv) The contractor shall make his own @angements for adequate storage of the materials.

2. The Contractor shall procure the hot mix material to the work site, duly maintaining the
required laying temperature, as per the specifications.

3. An amount of 0.25% of the gross bills will be deducted from ¢bntractors as their
contribution to the National Academy of construction, Hyderabad (As per G.O.Ms No 116,
T, R&B Department, Dated: -0%-2007).

4. The Contractor shall purchase of Bitumen/Emulsion only form the reputed firm i.e., HPCL
and IOCL. They shabt be permitted to use CRMB bought private manufacturers.

5. The Contractors shall procure Original bills towards purchase of bitumen /emulsion while
submitting the bills for payment

6. Executive Engineaoncerned should endorse the name of the work on bis/vouchers
/invoices for which the bitumen emulsion is utilized to avoid reuse of bills on other works.

7. The Contractors shall order and procure the bitumen/emulsion work wise so that the
contractor obtain invoice/bills work wise and submit tkeame tothe Executive Engineer
Concerned while preparing the bills.

8. The contractor shall test all the materials as per the agreement specifications and results
shall be recorded duly signed by the Contractor or his representative and the Section
Officer. The nam of the work and quarry location shall be clearly noted in the test

reports.
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9. If any deficiency in the size of metal (aggregates), thickness, binder quantity, density,
weight etc., beyond the limits/tolerances prescribed for road works are observed,
necessary recoveries/penalties will be effected as per the Circular Memo No:
12582/Vig.1/1/20051, Dated: 2303-2006 of the Engineen-Chief (R&B) Administration &
Roads, A.P., Hyderahad
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Part D- Specific Provisions

Office of theEngineefin-Chief(R&B), NABARD,

Andhra Pradesh :: Hyderabad00 082

Circular Memo No: Circularss/NABARD/DCE (N}I2BEO, Dated: 189-2010

Sub: (R&B) Department NABARD works- Execution of bituminous items of work
Location of HMP and temperature wiix— Certain instructions issuedRegarding

Ref: Arising

e

All the Superintending Engineers (R&B) dealing with NABARD works are informed that
NABARD officials had inspected certain works recently. They observed that in certain cases
the locaion of the HMP is at large distance to the work site due to which the temperature
of the mix is not being followed.

In view of that all the Superintending Engineers (R&B) dealing with NABARD works are
requested to follow the instructions given below fol @hgoing as well as future works.

1. The execution staff should make a practice to ensure the required temperatures of the
mix. They shall record the temperature of the mix at (i) the HMP, (ii) the time of coming
to site, (iii) laying and (iv) rolling.

2. Incase of sulbase layers, the material shall be done mechanically by thempbace
method using a rotavator or similar approved equipment and shall be spread with the
help of motor grader of adequate capacity.

3. The material for WMM shall be mixed usinggpmill or pan type mixer of concrete
batching plant.

The temperatures of mixes as per MORT&H (4th revision) are tabulated below:

MSS Clause 512 OGPC Clause SDBC Clause 508 (60/70 Gr
511 bitu) Table 500 -5

Bitumen mixing 150 to 163 150 to 163 150 to 165
tempin U&

Aggregate mixing 155 to 163 155 to 163 150to 170
tempin U&

Mixed material 130 to 160 130 to 160 165 maximum
tempin U&

Rolling tempin 0. 100 minimum 100 minimum 90 minimum
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Layingtempin U, --- --- 125 minimum

All the Superintendingngineers are requested to execute the works strictly adhering to the
above instructions and as per MORT&H specifications in toto. All the Superintending
Engineers and Executive Engineers are instructed to inspect the HMPs in their jurisdictions
before stating of works. The Superintending Engineers shall give suitable instructions to all

the field officers under their respective jurisdictions in this regard.

Before starting of any BT work the Superintending Engineer and Executive Engineer should
inspect tre HMP proposed for executing any particular work and satisfy themselves about
the temperatures attainable as prescribed above. They should individually submit a
certificate clearly delineating the motorable distance between HMP and site of work. It is
obseved and out of experience in the past maintenance of above temperatures is virtually
not possible in case the HMP is located farther than 70 Km from site of work.

In the light of above experience the Superintending Engineers have to be cautious before
sulmitting these certificates and scrupulously follow the instructions failing which stringent

disciplinary action will be initiated against defaulters without any further notice.

S/d-
Engineetin-
Chief(R&B),
NABARD

To

All Superintending Engineers (R&B) dealing with NABARD works

Copy to the Engineén-Chief(R&B), Quality Control and Member COT with a request to give
suitable instructions to the QC staff to follow the above mentioned observations during their

inspections angjive specific report about the compliance.
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a. Contract Form

THIS AGREEMENT dmathe .................... Day of ..................2017 Between
............................. Kakinada Sma@or@iyation Limited (hereinafter called “the
Employer”/ OR “KSCCL") having its registered/ principal office at
(India) which expression shall mean and include, unless repugnant to the context, its
successor; and permitted assigns loé tone part

AND

............................................................ (Name of Successful bidder) (hereinafter called
contractor’/ “Successful Bidder”) having its registered/ principal office at

and which expression shall mean and include unless
repugnant to the context, its successor; and permitted assigns,

WHEREAS the KSCCL has invited bids for and
whereas the Successful Bidder desirous of undertaking the works has bid and KSCCL has
accepted the bid for execution fo works for a sum of
(contract price) (hereinafter called “the Contract

Price”)

NOW THEREFORE, IT IS HEREBY AGREED BY AND BETWEEN THE KSCCL AND
SUCCESSFUL BIDDER AS FOLLOWS:

2. In this agreement words and expression slgle the same meanings as are respectively
assigned to them in the Conditions of Contract referred to.

3. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This agreement shall prevail over all other @mtiocuments

Appendix A: RFP including addendum, corrigendum and Prebid replies
Appendix B: Special or Particular Conditions of Contract

Appendix C: General Conditions of Contract

Appendix D: Letter of Intent from Authority and Letter of Acceptance
Appendix E: Bidders Technical Bid

Appendix F: Price BidForms

Appendix G: Form of Performance Bank Guarantee, if applicable

In the event of any ambiguity or conflict between the Contract Documents listed in
Section2 of this Contractorm, the order of precedence shall be the order in which
the Contract Documents are listed in Sectkof this ContracEorm However with

in the Appendix A, the order of precedence willAdgdendum, corrigendum and
Prebid repliesBOQ and DrawingRFP Volme.

4. The Successful bidder shall be bound by the details furnished by him/her to the KSCCL while
submitting the tender or at subsequent stage. Upon selection of the successful bidder, if at
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any stage, the document furnished by him/her is found to be fatsie quality of the work/
services or rate are found of poor quality or different specifications, it would be deemed to be
a breach of terms of contract, the contract shall be cancelled and Performance Security shall
be stand forfeited.

. The rate quotedby the selected Successful bidder, and as approved by the KSCCL, shall
remain valid throughout the period of contract and the request to increase the rates for any
or all items, during the period of contract, shall not be entertained at any stage.

. In considerations of the payments to be made by the KSCCL to the Successful bidder as
hereinafter mentioned, the Successful bidder hereby covenants with the KSCCL to provide the
goods and services and to remedy defects there in conformity in all respettistive
provisions of the contract.

. The KSCCL hereby covenants to pay the Successful bidder in consideration of the provision of
the goods and services and the remedying of defects therein, the contract price or such other
sum as may become payable umdbe provisions of the contract at the times and in the
manner prescribed by the contract.

. The Successful Bidder hereby agrees to deliver the works/ services as mentioned above
within contract period of

. That in the event of any dispute simg between the parties; the same shall be referred to the
Adjudicator for reaching to a amicable solution. In case of failure to reach an agreement from
Adjudicator shall be settled by arbitration.

THIS AGREEMENII take effect from ...............day of ...................... Two

Thousand Thirteen and shall be valid for three year.

IN WITNESS WHERE®6th the parties KSCCL and the SUCCESSFUL BIDDER have entered,
their respective common seals to be here unto affixed/ (or have uatdleir respective

hands and seals) into this Agreement as of day of month of 2017 here at
Kakinada.
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For and on behalf of th For and on behalf of the “Managing Direct
‘Successful Bidder/ Contractor’ KSCCL”

Signature of the authorized officer Signature of the authorized officer

Name of the Officer Name of the Officer

By the Said By the Said

........................... Names on behalf of the.......................Names on behalf of
“Authorized the “Managing Director, KSCCL”

Signatory, of the firm / company ”

In the presence of In the presence of
WItNESS:....ovvviee e WItNess: .........cooeiiiiiiiien e,
NAME: ... Name: ........cccooev i,
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a. Performance Bank Guarantee Format

(To be on noAudicial stamp paper of appropriate value as per Stamp Act relevant to place of
execution.)

1. Inconsideration of the Kakinada Smart City Corporation Limited, (hereinafter called ‘KSCCL")
having agreed to M/s Firm name with address (hereinafter called the said
‘Successful bidder(s)’) from the demand, under the terms and conditions of Agreement No.

Dated made between KBGQWs Firm namefor
the Name of work(hereinafter called ‘the said Agreement’) of security deposit for the due
fulfilment by the said Successful bidder(s) of the terms and conditions in the said
Agreement on production of Bank Guarantee for Rs. (Rupees

Only) ,vBank name with address, (Indicate the name of

Bank) (hereinafter referred to as ‘the bank’) at the requestMfs Firm name Successful

bidder(s) do hereby undertake to pay to the Council an amount not exceeding of Rs.

(Rupees Only) on demand by KSCCL.

2. We, Bank name, do hereby undertake to pay the amount due and payable under this
guarantee without any demur, merely on a demand from the KSCCL stating that the
amount claimed is required to meet the recoveries due or likelpe due from the said
Successful bidder(s). Any such demand made on the bank shall be conclusive as regards the
amount due and payable by the bank under this guarantee. However, our liability under this
guarantee shall be restricted to an amount not exdmg Rs. (Rupees

Only).

3. We undertake to pay to the KSCCL any money so demanded notwithstanding any dispute or
disputes raised by the Successful bidder(s) in any suit or proceedings pending before any
court or Tribunal relang thereto, our liability under this present being, absolute and
unequivocal. The payment so made by us under this bond shall be valid discharge of our
liability for payment hereunder and the Successful bidder(s) shall have no claim against us
for makingsuch payment.

4. We, Bank name with address, further agree that the guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance of
the said agreement and that it shall continue to be enforceaitl all the dues of the KSCCL
under or by virtue of the said Agreement have been fully paid and its claims satisfied or
discharged or till perseim-charge on behalf of the Council certifies that the terms and
conditions of the said Agreement have betdly and properly carried out by the said
Successful bidder(s) and accordingly discharges this guarantee, or till 5 year & 6 months
from the date of submission of bid whichever is earlier.

5. We, Bank name with address, further agree with the KSCCLhthaauncil shall have the
fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Agreement or to extend time
of performance by the said Agreement or the extemaha of performance by the said
Successful bidder(s) from time to time or to postpone for any time or from time to time ant
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of the powers exercisable by the Council against the said Successful bidder(s) / Suppliers
and to forebear or enforce any of termsdaugonditions relating to the said agreement and

we shall not be relieved from our liability by reason of any such variation, or extension
being granted to the said Successful bidder(s) / Suppliers or for any forbearance, act or
omission on the part of th&SCCL or any indulgence be the KSCCL to the said Successful
bidder(s) / Suppliers or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not bdischarged due to change in the constitution of the bank or the
Successful bidder(s).

7. We, Bank name with address, lastly undertake not to revoke this guarantee except with the
previous consent of the KSCCL in writing.

8. This Guarantee shall be valid tp unless extended on demand to be
made by the KSCCL. Notwithstanding anything mentioned above, Our liability against this
guarantee is restricted to Rs. (Rupees Only)

and unless a claim in writingldged with us within six months of the date of expiry or the
extended date of expiry of this guarantee, all our liabilities under this guarantee, shall stand
discharged.

Dated the day of 20

For

(Indicate name of Bank
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b. FORMAT FOR AFFIDAVIT CERTIFYING THAT
BIDDER/DIRECTORS(S) ARE NOT BLACKLISTED
(On Rs.100/- Stamp Paper)

Affidavit

I M/s. .................. (Sole Applicant / Lead Member/ Other Member /s)), (the
names and addresses of the registered office) hereby certify and confirm that we
or any of our promoter/s / director/s are not barred or blacklisted by any state
government or central government / department / agency/PSU in India or abroad
from participating in Project/s, either individually or as member of a Consortium as
on :

We further confirm that we are aware our Application for the captioned Project
would be liable for rejection in case any material misrepresentation is made or
discovered with regard to the requirements of this RFP at any stage of selection
and/or thereafter during the Contract period.

Dated this ..........................Day of ...................... ,201....

Name of the Applicant

Signature of the Authorised Person

Name of the Authorised Person

Note:

To be executed separately by all the Members in case of Consortium



