

KAKINADA SMART CITY CORPORATION LIMITED

Name of the work : Rehabilitation and development of Vivekananda Park (Raja Tank)

RFP NO: KSCCL/Vivekananda Park/2017/3 dated 12-04-2017

CORRIGENDUM - 3 : Dt. 03 - 06 - 2017

S.No.	RFP Volume	Page	Clause No.	As per RFP/ Corrigemdums	As Corrected/Modified/Addition/Deletion
1	Vol I	Cover page, 21, 58	Name of Work	Rehabilitation and Development of Vivekananda Park (Raja tank) including O&M for 2 years.	Rehabilitation and Development of Vivekananda Park (Raja tank)
2	Vol 1	ii	Key dates	RFP Availability up to in E Procurement date:5-June-2017,Time:16:00 Hrs	RFP Availability up to in E Procurement date:14- June - 2017,Time:16:00 Hrs
3	Vol 1	ii	Key dates	Last date for submission of Bids - Electronically date:05-June-2017,Time:17:00 Hrs	Last date for submission of Bids - Electronically date:14-June-2017,Time:17:00 Hrs
4	Vol 1	ii	Key dates	Physical Submission date:07-June-2017,Time:11:00 Hrs	Physical Submission date:16-June-2017,Time:11:00 Hrs
5	Vol 1	ii	Key dates	Date of opening of Technical bids date:07-June-2017,Time:11:30 Hrs	Date of opening of Technical bids date:16-June-2017,Time:11:30 Hrs
6	Vol 1	ii	Key dates	Date of opening of Commercial bids date:15-June-2017,Time:11:00 Hrs	Date of opening of Commercial bids date:23-June-2017,Time:11:00 Hrs
7	Vol I	24	Section III	Evaluation and Qualification Criteria	Refer Addendum_1 for revised Evaluation and Qualification Criteria.
8	Vol I	37	Financial Bid	# BoQ For Skill Development Center is attached in Annexure - 1	# BoQ For Vivekananda Park is attached in Annexure - I
9	Vol I	38	Financial Bid	Financial Bid Part -2 - Opex	Deleted
10	Vol I	39	Financial Bid	Financial Bid Part -3 - Summary of Costs	Deleted
11	Vol I	46	Form FIN -3.2	Average Annual Construction Turnover	Annual Construction Turnover
12	Vol I	46	Form FIN - 3.2	Average Annual Turnover Specific to be Bid (Landscaping)	Deleted
13	Vol I	47	Form EXP - 4.1	General Park Development Experience	Deleted
14	Vol I	48	Form EXP - 4.2	Specific Experience Development Of Park Components	Deleted
15	Vol I	58	1 (Viii)	Electrification	Deleted
16	Vol I	58	1 (Xi)	Landscape	Deleted

S.No.	RFP Volume	Page	Clause No.	As per RFP/ Corrigemdums	As Corrected/Modified/Addition/Deletion
17	Vol I	58	1 (Xii)	Annual Maintenance	Deleted
18	Vol I	58	Xvi to Xxi	New additions	New additions : Drive way, gazebo, food court, vending zone, cycle track, swimming pool etc.
19	Vol I	60	2.2	Landscapeing and horticulture works.	Deleted
20	Vol I	60	2.3	Electrical Works	Deleted
21	Vol I	69,70	10	ELECTRIFICATION	Deleted
22	Vol I	71,73	14	LAND SCAPE / SOFT SCAPE	Deleted
23	Vol I	73	15	MAINTANENCE OF PARK	Deleted
24	Vol I	113	Testing	Additional clause	The contractor shall establish a full fledged lab for testing of all materials.
25	Vol I	147	8.2	9 months (Capital work) - 2Years maintenance	9 months (Capital work)
26	Vol I	149	20.3	New Addition	This contract will be governed as per the government of A.P Contract rules.
27	Vol I	150	Milestone 4	Opex (Maintenance) Milestone 4	Deleted.
28	Vol II	-	Part - 1	Drawings	Refer Addendum_2 for Revised Drawings
29	Vol II	-	Part - 2	Bill of Quantities	Refer Addendum_3 for revised Bill Of Quantities

Managing Director
KSCCL, Kakinada